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CONCESSION AGREEMENT FOR EXPLORATION AND PRODUCTION OF OIL AND GAS 

 

entered into by and between 

 

The NATIONAL AGENCY OF PETROLEUM, NATURAL GAS, AND BIOFUELS – ANP 
(hereinafter referred to as “ANP”), a special independent agency organized by Law No. 9,478 
of August 6, 1997, part of the Indirect Federal Administration, bound to the Ministry of Mines 
and Energy, headquartered at SGAN (Setor de Grandes Áreas Norte) Quadra 603, Módulo I, 
3º andar, in the city of Brasília, DF, and with Main Office at Avenida Rio Branco, nº 65, in the 
city of Rio de Janeiro, RJ, herein represented by its Director-General, «director_general», 

 

“signatory_01_operator”, organized under the laws of Brazil, with its principal place of business 
at «address_01», enrolled in the National Register of Legal Entities (CNPJ/MF) under No. 
«cnpj_01» (hereinafter referred to as “Concessionaire”), herein represented by 
«signatory_01_representative_01», «signatory_01_title_01», and 
«signatory_01_representative_02», «signatory_01_title_02», 

and 

“signatory_02”, a business company organized under the laws of Brazil, with its principal place 
of business at «address_02», enrolled in the National Register of Legal Entities (CNPJ/MF) 
under No. «cnpj_02» (hereinafter referred to as “Concessionaire”), herein represented by 
«signatory_02_representative_01», «signatory_02_title_01», and 
«signatory_02_representative_02», «signatory_02_title_02». 

 

WHEREAS 

pursuant to articles 20, items V and IX of, and 176, main section, of the Constitution of the 
Federative Republic of Brazil and article 3 of Law No. 9,478/1997, the Oil and Gas Deposits 
existing in the national territory, the continental shelf, and the exclusive economic zone belong 
to the Federal Government; 

pursuant to article 177, I, of the Constitution of the Federative Republic of Brazil and article 4 
of Law No. 9,478/1997, the Research and Exploration of the Oil and Gas Deposits existing in 
the national territory, the continental shelf, and the exclusive economic zone is the monopoly 
of the Federal Government; 

pursuant to art. 177, paragraph one, of the Constitution of the Federative Republic of Brazil 
and art. 5 of Law No. 9,478/1997, the Federal Government may allow state-owned or privately-
held companies incorporated under the Brazilian laws, with principal place of business and 
management in the Country, to develop activities of Exploration and Production of Oil and Gas, 
upon concession, as established in the prevailing Applicable Laws; 

pursuant to article 21 of Law No. 9,478/1997, all rights of Exploration and Production of Oil 
and Gas in the national territory, the continental shelf, and the exclusive economic zone are 
held by the Federal Government, and ANP shall be responsible for their management, except 
for the jurisdiction of other bodies and entities expressly provided by law; 
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pursuant to article 8 of Law No. 9,478/1997, the purpose of ANP is to procure the regulation, 
engagement, and inspection of the economic activities forming part of the Oil, Gas, and Biofuel 
Industry; 

ANP, on behalf of the Federal Government, is responsible for entering into Concession 
Agreements for Exploration and Production of Oil and Gas with the Concessionaire, in 
compliance with the provisions of articles 23 and 24 of Law No. 9,478/1997; 

pursuant to arts. 25 and 26 of Law No. 9,478/1997 and upon meeting of the requirements 
provided for in Section I of Chapter V, ANP and the Concessionaire are authorized to enter 
into this Concession Agreement, which shall be governed, as appropriate, by the general 
standards of Section I and the provisions of Section VI, both from Chapter V of such Law; 

pursuant to articles 36 to 42 of Law No. 9,478/1997, the Concessionaire participated in the 
bidding process for award of this Concession Agreement, and the bidding process in which it 
was declared the winner was awarded and approved for the Block defined in Annex I; 

pursuant to article 46 of Law No. 9,478/1997, the Concessionaire paid the signature bonus to 
ANP in the amount indicated in Annex VI; 

pursuant to the Open Acreage tender protocol and art. 43, item V, of Law No. 9,478/1997, the 
Concessionaire has provided ANP with the financial guarantee required to support 
performance of the Minimum Exploration Program offered;  

ANP and the Concessionaire enter into this Concession Agreement for Exploration and 
Production of Oil and Gas for the Block identified in Annex I under the following terms and 
conditions. 
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CHAPTER I – BASIC PROVISIONS 

 

1 SECTION ONE – DEFINITIONS 

Legal Definitions 

1.1. The definitions in art. 6 of Law No. 9,478/1997; in art. 2 of Law No. 12,351/2010, as 
appropriate; and in art. 3 of Decree No. 2,705/1998 are hereby incorporated into this 
Agreement and, consequently, are valid for all its purposes and effects whenever they 
are used herein, whether in the singular or plural form, in the masculine or feminine 
gender. 

 

Contractual Definitions 

1.2. Also for the purposes and effects of this Agreement, the definitions contained in this 
paragraph shall also be valid whenever the following words and phrases are used in 
the singular or plural, in the masculine or feminine gender: 

1.2.1. Affiliate: any controlling or controlled legal entity of private law, performing a 
business activity under arts. 1,098 to 1,100 of the Brazilian Civil Code, as well 
as entities directly or indirectly controlled by the same company. 

1.2.2. Concession Area: area of the Block which superficial projection is delimited by 
the polygon defined in Annex I or the plots of the area of the Block remaining 
subject withheld by the Concessionaire after the partial relinquishments 
provided for herein are made. 

1.2.3. Development Area: any plot of the Concession Area retained for the 
Development Phase. 

1.2.4. Field Area: area delimited by the polygon defining the Field, upon approval of 
the Development Plan. 

 

1.2.5. Assessment: exploratory activity that aims to investigate a Discovery in the 
Concession Area with the objective of verifying its commerciality, using 
technologies that may be accepted by the ANP, in accordance with the Best 
Practices of the Oil Industry. 

1.2.6. Well Assessment: logging and formation tests performed between the End of 
Drilling and Well Completion that, combined with other activities previously 
developed at the well, will enable verification of the occurrence of areas of 
interest for presentation of a possible Discoveries of Oil or Natural 
GasDiscoveries of Oil or Natural Gas Assessment Plan. 

1.2.7. Assignment: transfer, in whole or in part, of the ownership of rights and 
obligations arising from the Agreement; consolidation, spin-off, and merger, 
when corporate reorganization results in change of any of the Concessionaires; 
change of Operator, as well as exemption and replacement of the performance 
guarantee. 
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1.2.8. Concessionaire: individually or collectively, the legal entities developing 
business activities that are members of the consortium, including the Operator. 

1.2.9. Well Completion: moment of completion of the activities directly related to 
drilling of a well (including, when applicable, logging, lining, and cementing) 
when its final depth is reached, after which all Operations exclusively refer to 
disassembly, decommissioning, or operation of the unit. For the cases in which 
the Well Assessment and/or completion is started within sixty (60) days after 
the end of the activities directly related to drilling of the well or its temporary 
abandonment, the moment in which disassembly, decommissioning, or 
operation of the unit used for the Well Assessment and/or completion is started 
shall be taken into account. 

1.2.10. Agreement: the main body of this document and its annexes. 

1.2.11. Consortium Agreement: agreement regulating the rights and obligations of the 
Concessionaires regarding this Agreement. 

1.2.12. Declaration of Commercial Feasibility: formal and written notification 
presented to ANP declaring one or more Deposits as a Commercial Discovery 
in the Concession Area. 

1.2.13. Discovery: any occurrence of Oil or Gas in the Concession Area, regardless of 
the quantity, quality, or commercial feasibility, verified by at least two detection 
or assessment methods. 

1.2.14. Decommissioning of Facilities: set of activities associated with the definitive 
interruption of the Operation of the Facilities, the permanent abandonment and 
razing of wells, the removal of Facilities, the proper disposal of materials, 
residues and rejects and the environmental recovery of the area. 

1.2.15. Development Phase: contractual phase initiated with the approval of ANP for 
the Development Plan and which is extended during the Production Phase while 
investments in wells, equipment, and facilities for the Production of Oil and Gas 
according to the Best Practices of the Oil Industry are required. 

1.2.16. Flow of First Oil: date of the first measurement of volumes of Oil and Gas at 
one of the Production Measurement Points in each Development Module. 

1.2.17. Exploration Phase: contract period in which the Exploration and Assessment 
are to be performed. 

1.2.18. Production Phase: contract period in which the Development and the 
Production are to be performed. 

1.2.19. Brazilian Supplier: any manufacturer or supplier of goods manufactured or 
services provided in Brazil through limited liability companies incorporated 
under the Brazilian laws or companies that use goods manufactured in the 
Country under special customs regimes and tax incentives applicable to the Oil 
and Gas Industry. 

1.2.20. Individualization of Production: procedure aimed at sharing of the Production 
result and the reasonable use of the Country’s natural resources through 
unification of the Development and Production of the Deposits extending 
beyond the Concession Area; 

1.2.21. Applicable Laws: the set of brazilian laws, decrees, regulations, resolutions, 
ordinances, normative instructions, or any other regulatory acts that are or may 
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be applicable to the Parties or to the activities of Exploration, Assessment, 
Development, and Production of Oil and Gas, as well as to Decommissioning 
of the Facilities. 

1.2.22. Macro-Group: set of properties, services, and equipment purchased or 
contracted by the Concessionaires to develop the activities in the segments 
defined under this Agreement with specific Local Content commitments. 

1.2.23. Best Practices of the Oil Industry: the best and safest procedures and 
technologies available in the Oil and Gas Industry worldwide intended to: (a) 
ensure the operational safety of the facilities, preserving life, physical integrity, 
and human health; (b) preserve the environment and protect adjacent 
communities; (c) prevent or reduce as much as possible the risk of spill of oil, 
natural gas, by-products, and other chemicals that may be hazardous to the 
environment; (d) preserve oil and gas resources, which implies the use of 
adequate methods and processes to maximize the recovery of hydrocarbons in 
a technical, economic, and environmentally sustainable way, with the 
corresponding control of the reserve decline, and to mitigate surface losses; (e) 
minimize consumption of natural resources in the Operations. In order to 
perform the Best Practices of the Oil Industry, the Concessionaires shall rely on 
the standards issued by ANP and other Brazilian public bodies, incorporating 
technical standards and recommendations of internationally recognized bodies 
and associations of the Oil Industry, whenever such measures increase the 
chances to achieve the objectives listed above.  

1.2.24. Development Module: individual module composed of facilities and 
infrastructure for the Production of Oil and Gas of one or more Deposits of a 
certain Field, pursuant to the Development Plan approved by ANP. 

1.2.25. New Reservoir: accumulation of Oil and/or Gas in areas other than those 
already in Production or under Assessment. 

1.2.26. Operation: all activities of Exploration, Assessment, Development, Production, 
Decommissioning of Facilities developed sequentially, collectively, or 
separately by the Concessionaire for the purposes of this Agreement. 

1.2.27. Operator: the Concessionaire designated to conduct and develop all 
Operations provided for in this Agreement on behalf of the Concessionaires, 
pursuant to Annex VII. 

1.2.28. Party: signatory of the Agreement.  

1.2.29. Discoveries of Oil or Natural Gas Assessment Plan: document specifying 
the work schedule and the relevant investments required for the Assessment of 
a Discovery or set of Discoveries of Oil and Gas in the Concession Area. 

1.2.30. Development Plan: document specifying the work program, schedule, and 
relevant investments required for the Development and the Production of a 
Discovery or set of Discoveries of Oil and Gas in the Concession Area, including 
its abandonment. 

1.2.31. Exploratory Work Plan: document specifying the activities to be carried out in 
the Exploration Phase, as well as when the remaining obligations are carried 
out, and the respective schedules and budgets. 
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1.2.32. Dates of Decision: dates by which the holders of the Exploration and 
Production rights must communicate ANP about the decision to undertake one 
or more Contingent Commitments or not. 

1.2.33. Annual Production Program: document describing the forecasts for 
Production and handling of Oil, Gas, water, special fluids, and waste arising 
from the Production process of each Development Area or Field. 

1.2.34. Annual Work and Budget Program of the Production Phase: document 
specifying the set of activities to be carried out by the Concessionaire, for the 
next five years, including details of the investments necessary to carry out the 
activities in the Production Phase. 

1.2.35. Facility Decommissioning Program: document presented by the 
Concessionaire whose content must incorporate the information, projects and 
studies necessary for the planning and execution of the Decommissioning of 
Facilities. 

1.2.36. Minimum Exploration Program: work schedule provided for in Annex II, to be 
met by the Concessionaire during the course of the Exploration Phase. 

1.2.37. Local Content Report: document to be submitted by the Concessionaire to 
ANP detailing the amounts disbursed for purposes of Local Content 
assessment. 

1.2.38. Facility Decommissioning Report: document presented by the 
Concessionaire that describes all activities performed during the Facility 
Decommissioning and the associated costs. 

1.2.39. Local Content Inspection Report: expert report issued by the Local Content 
Coordination Office that assesses fulfillment of the contractual commitments 
declared by the Operator in the Local Content Report before beginning of any 
sanctioning process. 

 

1.2.40. Final Oil or Natural Gas Discoveries Assessment Report: document  
describing the Oil or Natural Gas Discoveries Assessment Operations, 
according to the Oil or Natural Gas Discoveries Assessment Plan approved by 
ANP, showing its results and, if approved by ANP, making the Declaration of 
Commercial Feasibility effective. 

 

1.2.41. Seismic Reprocessing: process to submit seismic data to new processing, 
aiming at gaining quality in the results achieved. 

1.2.42. Social Responsibility: Concessionaire’s responsibility for the impacts of its 
decisions and activities on the society and environment, through an ethical and 
transparent behavior that (i) contributes to the sustainable development, 
including health and wellness of the society, and takes into account 
expectations of the stakeholders; (ii) is in compliance with the Best Practices of 
the Oil Industry; and (iii) is integrated into the Concessionaire and shown in its 
relationships related to the Concessionaire’s activities within its sphere of 
influence. 
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1.2.43. Production Collection System: set of facilities and equipment designed to 
transfer the fluids produced from the wells to the Production units, as well as 
transfer the fluids for injection in the Field. 

1.2.44. Production Flow System: set of facilities and equipment designed to move Oil 
and Natural Gas from the Production units to facilities outside the Concession 
Area or to other Production units in the same Concession Area. 

1.2.45. Early Production System: temporary facility with limited capacity, aiming at 
the early Production and obtaining of data and information for better 
characterization of the Reservoir, for purposes of adequacy of the Development 
Plan.  

1.2.46. End of Drilling: moment in which the final depth of the well is reached, with no 
expectations of further progress. 

1.2.47. Extended Well Test: test in a well with a total free flow time of more than 72 
(seventy-two) hours, carried out with a view to obtaining data that allow 
interpretations in order to support Deposit Assessment. 

1.2.48. Unit of Work: conversion unit for different exploratory works used for the 
purpose of assessing implementation of the Minimum Exploration Program 
provided for in Annex II. 

 

 

2 SECTION TWO – SUBJECT MATTER 

Exploration and Production of Oil and Gas  

2.1. The subject matter of this Agreement is the execution in the Concession Area: 

a) Exploration Operations committed to the Minimum Exploratory Program or 
additional to it, under the terms of an Exploratory Work Plan approved by the 
ANP; 

b) Discovery Assessment activities, in case of Discovery, at the discretion of the 
Concessionaire, under the terms of an Assessment Plan for Discoveries of Oil 
or Natural Gas approved by the ANP and additional to it under the terms of an 
Exploratory Work Plan approved by the ANP; and; 

c) Oil and Natural Gas Development and Production Operations, if the Discovery 
is verified by the Concessionaire, pursuant to a Development Plan approved by 
the ANP.. 

 

Costs, Losses, and Risks Associated with the Execution of Operations  

2.2. The Concessionaire shall always and exclusively bear all costs and risks related to the 
execution of the Operations and its consequences. 

2.3. The Concessionaire shall bear all losses it may incur, including the ones resulting from 
an act of god or force majeure event, as well as accidents or events of nature affecting 
the Exploration and Production of Oil and Gas in the Concession Area. 
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2.4. The Concessionaire shall not be entitled to any payment, redress, refund, 
reimbursement, or indemnification in the event of failure in the exploration or absence 
of commercial feasibility of any Discoveries in the Concession Area. 

2.5. The Concessionaire shall be the only party civilly liable for its own actions and the 
actions of its agents and subcontractors, as well as for the compensation for any 
damages caused by the Operations and their execution, regardless of fault. 

2.5.1. The Federal Government and ANP shall be reimbursed for any liens they may 
endure as a result of any demands motivated by acts under the responsibility of 
the Concessionaire, which shall bear such reimbursement. 

2.6. The Federal Government and ANP shall not undertake any risks or operating losses or 
bear costs, investments, and damages related to the execution of the Operations and 
its consequences. 

 

Ownership of Oil and/or Gas 

2.7. The Oil and Gas Deposits existing in the national territory, the continental shelf, and 
the exclusive economic zone belong to the Federal Government, pursuant to article 20, 
items V and IX, of the Constitution of the Federative Republic of Brazil, and art. 3 of 
Law No. 9,478/1997. 

2.7.1. The Concessionaire shall have the ownership only of the Oil and Gas that are 
effectively produced and granted thereto at the Production Measurement Point, 
through original acquisition and according to this Agreement. 

2.7.2. The Concessionaire shall be subject to charges related to the Government 
taxes and shares, as well as those provided for in the Applicable Laws. 

 

Other Natural Resources 

2.8. The Concessionaire is prohibited to use, enjoy, or dispose, in any way and at any title, 
totally or partially, of any other natural resources that may exist in the Concession Area 
other than Oil and Gas, except when duly authorized by the competent authorities, 
according to the Applicable Laws. 

2.8.1. Discovery of natural resources other than Oil and Gas by chance shall be 
notified to ANP within no more than seventy-two (72) hours. 

2.8.2. The Concessionaire shall follow the instructions and allow implementation of 
the relevant measures determined by ANP or other competent authorities. 

2.8.3. Until such instructions are submitted to the Concessionaire, it shall refrain from 
taking any measures that may pose a risk or somehow damage the natural 
resources discovered. 

2.8.4. The Concessionaire shall not be required to suspend its activities, except when 
they pose a risk to the natural resources discovered or the Operations. 

2.9. Any interruption of the Operations, exclusively due to the discovery of other natural 
resources by chance, shall have its duration calculated and acknowledged by ANP for 
purposes of extension of this Agreement. 
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3 SECTION THREE – CONCESSION AREA 

Identification 

3.1. The Operations shall be conducted exclusively in the Concession Area described and 
delimited in Annex I. 

 

Voluntary Relinquishments 

3.2. The Concessionaire may, at any time, voluntarily relinquish areas forming part of the 
Concession Area. 

3.2.1. Voluntary relinquishments shall be communicated to ANP in writing. 

3.2.2. Voluntary relinquishments will not exempt the Concessionaire from the 
responsibility of complying with the plans and programs, as well as the 
Decommissioning of Facilities. 

3.2.3. The Facility Decommissioning Program must be submitted for approval by the 
ANP, pursuant to the Applicable Laws. 

3.2.4. Once the Exploration Phase is completed, the Concessionaire may only keep 
as Concession Area the Development Area. 

 

Relinquishment by termination of the Agreement 

3.3. Termination of this Agreement for any reason shall require the Concessionaire to 
immediately relinquish the entire Concession Area to ANP. 

3.4. The Facility Decommissioning Program must be submitted for approval by the ANP, 
pursuant to the Applicable Laws. 

 

Conditions for Relinquishment 

3.5. Any and all relinquishment of areas or Fields forming part of the Concession Area, as 
well as the consequent reversal of properties, shall be final and made by the 
Concessionaire with no liens whatsoever for the Federal Government or ANP, under 
art. 28, paragraphs 1 and 2, of Law No. 9,478/1997, and the Concessionaire shall not 
be entitled to reimbursement. 

3.6. The relinquishment of areas or Fields forming part of the Concession Area does not 
exempt the Concessionaire from the responsibility provided for in paragraph 21.8. 

 

Use of the Relinquished Areas by ANP 

3.7. The ANP, once notified by the Concessionaire of the devolution of the exploratory area 
or after the process of devolution of areas under Development or Production has 
started, may dispose of them, including for the purpose of new bids. 
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Non-Exclusive Data Survey 

3.8. ANP may, at its sole discretion, authorize third parties to perform in the Concession 
Area services of geology, geochemistry, geophysics, and other works of the same 
nature aiming at the survey on technical data intended for non-exclusive 
commercialization, pursuant to art. 8, item III, of Law No. 9,478/1997, and the 
Applicable Laws.  

3.8.1. The performance of such services, unless in exceptional situations approved by 
ANP, shall not affect the ordinary course of the Operations.  

3.8.2. The Concessionaire shall have no responsibility regarding performance, by third 
parties, of such services or damages arising therefrom. 

 

 

4 SECTION FOUR – EFFECTIVENESS  

Effectiveness and Division into Phases 

4.1. This Agreement becomes effective on its execution date and is divided into two phases: 

a) Exploration Phase, for the whole Concession Area, with expected duration set 
forth in Annex II; and 

b) Production Phase, for each Field, with duration defined in Section Nine. 

4.2. The effectiveness of this Agreement shall correspond to the period elapsed since the 
date of its execution until the end of the Exploration Phase, except if a Declaration of 
Commercial Feasibility of one or more Discoveries is issued, case in which there shall 
be an addition pursuant to Section Nine. 

4.3. Any extensions that may be authorized by ANP under this Agreement shall be added 
to such total effectiveness. 

4.4. The lapse of the effectiveness, according to the provisions of the paragraph 4.3 related 
to the extensions authorized by ANP, shall entail the lawful termination of the 
Agreement. 
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CHAPTER II – EXPLORATION AND ASSESSMENT 

 

5 SECTION FIVE – EXPLORATION PHASE 

Start and Duration  

5.1. The Exploration Phase shall have the duration set forth in Annex II and shall consist of 
a single period. 

5.2. The Exploration Phase shall start on the date of execution of this Agreement and shall 
end: 

a) upon lapse of the term set forth in Annex II; 

b) upon total relinquishment of the Concession Area; or 

c) in case of area previously retained for Discovery Assessment: 

i. upon submission of the Declaration of Commercial Feasibility; or 

ii. with relinquishment of the area. 

 

Minimum Exploration Program 

5.3. The Concessionaire shall perform the obligations related to the Minimum Exploration 
Program within the terms and under the conditions described in Annex II. 

5.4. The Concessionaire may develop exploratory activities in addition to those of the 
Minimum Exploration Program, pursuant to the Applicable Laws. 

5.5. ANP may approve changes in the Minimum Exploration Program upon request from 
the Concessionaire under the following conditions: 

a) if the Concessionaire technically demonstrates that this change is consistent 
with the Best Practices of the Oil Industry; and  

b) if the Concessionaire indicates the Prospecting that motivated the change 
request. 

5.5.1 The Agreement will be automatically suspended if the ANP does not resolve, before 
the end of the Exploration Phase, on the request for changes to the Minimum Exploration 
Program. 

5.6. Seismic Reprocessing may be converted into Units of Work for purposes of compliance 
with the Minimum Exploration Program. 

5.6.1. The conversion of Seismic Reprocessing into Units of Work is limited to a single 
version for each survey on seismic data. 

5.6.2. For purposes of conversion into Units of Work: 

a) the reprocessed seismic data shall be exclusively contained within the 
Concession Area; and  
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b) the Seismic Reprocessing shall include pre-stack time migration or pre-
stack depth migration . 

5.7. The Concessionaire may contract, at its sole discretion, data acquisition companies 
(EAD) for the collection of exclusive data, pursuant to the Applicable Laws. 

5.8. ANP shall issue a quality control report for return or acceptance of data received within 
ninety (90) days of the date of the most recent delivery of  by the Concessionaire, 
provided that informed by the Concessionaire at the time of sending the data, that these 
are related to the Minimum Exploration Program abatement process and/or return of 
the financial guarantee of the Minimum Exploration Program. 

5.9. For purposes of performance of the Minimum Exploration Program, only data which 
acquisition, processing, reprocessing, and form have met all requirements defined in 
the regulatory rules and technical standards established by ANP shall be converted 
into Units of Work, pursuant to the Applicable Laws. 

5.10. The exploration work shall be converted into Units of Work for purposes of compliance 
with the Minimum Exploration Program, according to the criteria listed in Annex II. 

5.11. Partial or complete non-performance of the Minimum Exploration Program implies the 
full termination of the Agreement and the execution of the compensatory penalty clause 
provided for in Clause Six, with no other penalties being applicable due to said non-
performance. 

5.11.1. The values of the activities of the Minimum Exploratory Program not carried out 
are defined in Work Units and are net, and may be required from the 
Concessionaire or the guarantor, always monetarily corrected by the General 
Price Index - Internal Availability (IGP-DI) of the Getúlio Vargas Foundation, 
pursuant to paragraph 6.9. 

5.11.2. Except for the provision of paragraph 5.11, the Development Areas eventually 
retained by the Concessionaire and the hypothesis provided for in paragraph 
5.12.1. 

5.12. In case of total or partial noncompliance with the Minimum Exploratory Program, the 
Concessionaire will not be able to proceed with the Production Phase. 

5.12.1. The ANP may, upon reasoned request by the Concessionaire, exempt it from 
fulfilling the remaining portion of the Minimum Exploratory Program, without 
prejudice to the continuity of the Agreement. 

5.12.1.1. In return for said exemption, the Concessionaire will pay an 
amount in cash corresponding to twice the total number of Uncomplied 
Work Units, monetarily corrected by the IGP-DI or another index that 
may replace it, under the terms of paragraph 6.9. 

5.12.1.2. The Agreement will be automatically suspended if the ANP does 
not resolve, before the end of the Exploration Phase, on the request for 
exemption from compliance with the remaining portion of the Minimum 
Exploratory Program. 

5.12.1.3. Once the conditions established above have been met, the 
Minimum Exploratory Program will be considered fully complied with, for 
all purposes of the Agreement. 
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Exploratory Work Plan 

5.13. The Concessionaire shall submit the Exploratory Work Plan shipments 
to the ANP, pursuant to the Applicable Laws. 

 

Extension of the Exploration Phase and Suspension of the Agreement 

5.14. The Concessionaire may request to the ANP, with reason, the extension of the 
Exploration Phase or the suspension of the Agreement. 

5.15. The Agreement will be automatically suspended if the ANP does not resolve, before 
the end of the Exploration Phase, on the request for extension of the Exploration Phase 
or suspension of the Agreement. 

5.15.1. The Agreement will be suspended from the end of the Exploration Phase until 
the resolution in the final instance of the ANP. 

5.15.2. Once the Agreement is suspended, the deadlines for submitting Declarations of 
Commerciality and Assessment Plans for Oil or Natural Gas Discoveries will 
also be suspended. 

5.15.3. During the suspension of the Agreement provided for in paragraph 5.15, the 
Concessionaire may not carry out Exploration activities in the area, except with 
prior and express authorization from the ANP, in which case the suspension will 
be converted into a precautionary extension of the Agreement. 

5.16. The term of the Agreement will be automatically suspended, until the final decision of 
the ANP, in relation to the retention area of the Evaluation Plan for Discoveries of Oil 
or Natural Gas from the Point of Decision or the date of termination of the originally 
foreseen activities, if any request to change these milestones. 

5.17. If the Concessionaire makes a late Discovery during the Exploration Phase at such a 
time that it has not been possible to carry out the Discovery Assessment before the end 
of this phase, the Concessionaire may request the ANP to extend the Exploration 
Phase for the period necessary to carry out the Assessment stage and possible 
Declaration of Commerciality according to an Assessment Plan for Oil or Natural Gas 
Discoveries approved by the ANP. 

5.17.1. The extension referred to in paragraph 5.17 is limited to the retention area of 
the Assessment Plan for Discoveries of Oil or Natural Gas approved by the 
ANP. 

5.17.2. In the case of paragraph 5.17, the Exploration Phase will be suspended on the 
last day of its term until the ANP decides on the Assessment Plan for Oil or 
Natural Gas Discoveries and, consequently, on the request for an extension to 
carry out the Discovery Assessment. 

5.18. If, at the end of the Exploration Phase, the drilling of an exploratory well is in progress 
without the Well Assessment having been completed, the Exploration Phase will be 
extended until the date of Completion of the Well, with an addition of 60 (sixty) days for 
presentation of an eventual proposal for an Assessment Plan for Oil or Natural Gas 
Discoveries. 
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5.18.1. The substantiated request for an extension due to a well in progress must be 
forwarded by the Concessionaire to the ANP at least 72 (seventy-two) hours 
before the end of the Exploration Phase, in which case the Concessionaire is 
authorized to proceed with the work. urgent, unless otherwise expressly decided 
by the ANP. 

5.18.2. The deadline for said request may be reduced, provided that it is technically 
justified by the Concessionaire and approved by the ANP. 

Concessionaire's Option to End the Exploration Phase 

5.19. The Concessionaire may terminate the Exploration Phase at any time, 
upon notification to ANP. 

5.19.1. The closure will not release the Concessionaire from indemnification for any 
non-compliance with the Minimum Exploration Program. 

 

Decommissioning of the Concession Area in the Exploration Phase 

5.20. The Concessionaire must present to the ANP the Facilities 
Decommissioning Program, under the terms of the Applicable Laws. 

 

 

 

 

6 SECTION SIX – COMPENSATORY PENALTY FOR DEFAULT OF THE MINIMUM 
EXPLORATION PROGRAM 

Compensatory Penalty for Default of the Minimum Exploration Program 

6.1. As compensatory penalty for default of the Minimum Exploration Program, the 
Concessionaire shall pay a fine in an amount equal to the Minimum Exploration Program 
non-performed, as provided for in paragraphs 6.14 to 6.15. 

Financial guarantee of the Minimum Exploration Program 

6.2. The Concessionaire shall provide ANP with one or more financial guarantees for the 
Minimum Exploration Program, according to the amount set in Annex II, within the term 
established in the tender protocol. 

6.3. The financial guarantees provided shall be accompanied by a letter signed by all 
Concessionaires expressing full awareness of paragraph 14.4 and of the fact that the 
obligations of the Minimum Exploration Program are not fractional, and each 
Concessionaire shall be jointly responsible for reimbursement in case of default. 

6.4. In case the Concessionaire does not provide the suitable financial guarantees, the 
Agreement shall be terminated regarding the areas that are not under Development. 

 



Contract «nome_sigep» Case No. «numero_contrato» 
 

Page 20 
 

Types of Financial Guarantees 

6.5. The Concessionaire may provide ANP with the following types of financial guarantee 
of the compensatory penalty for default of the Minimum Exploration Program: 

a) letter of credit;  

b) performance bond;  

c) oil and gas pledge agreement; and 

d) escrow deposit, exclusively for Blocks onshore. 

6.6. The financial guarantees may be combined in order to total the amount guaranteed. 

6.7. The financial guarantees shall comply with the form indicated in the tender protocol. 

6.8. The financial guarantees may only be replaced or changed after approval by ANP. 

 

Adjustment of the Financial Guarantees 

6.9. The value of the Minimum Exploration Program, ensured by financial guarantee, shall 
be automatically subject to inflation adjustment on January 1st of each calendar year, 
by the IGP-DI variation of the immediately preceding year, except on the January 1st 
that immediately follows the publication of the tender protocol, in which case there shall 
be no adjustment. 

6.10. The Concessionaire shall submit the update of the financial guarantees to ANP up to 
January 31 of each calendar year. 

6.10.1. The annual update of the guarantee is hereby waived if the type of guarantee 
provided already contains a clause for automatic inflation adjustment by the 
IGP-DI. 

 

Effectiveness of Financial Guarantees 

6.11. The effectiveness of the financial guarantee shall exceed the date expected for 
completion of the Exploration Phase by at least one hundred and eighty (180) days.  

6.11.1. Financial guarantees shall be renewed whenever necessary, in the amount 
adjusted by inflation, pursuant to the provisions of paragraph 6.9. 

6.11.2. In case of suspension of the Exploration Phase, the renewal of the financial 
guarantees shall cover a term of no less than one (1) year. 

6.11.3. In case the Concessionaire does not comply with the provisions of paragraph 
6.11, ANP may terminate the Agreement as provided for in item “a” of paragraph 
30.4. 

6.12. In the event of expiration of the financial guarantees, the Concessionaire shall replace 
them or provide additional guarantees. 

6.12.1. If the guarantee has been provided as an Oil and Gas pledge agreement, ANP 
may notify the Concessionaire in order to, pursuant to the tender protocol and 
the pledge agreement entered into by and between the parties, call for margin 
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or, alternatively, request provision to ANP of a new guarantee in order to cover 
any difference between the required guarantee and the actual guarantee, in up 
to sixty (60) days of receipt of the notification. 

 

Return of the Financial Guarantees 

6.13. In the absence of outstanding issues, ANP shall issue the certificate of completion of 
the Minimum Exploration Program within thirty (30) days after its completion and, then, 
it shall return the respective financial guarantees. 

 

Enforcement of the Compensatory Penalty 

6.14.  Upon verification of non-compliance with the Minimum Exploration Program, the ANP 
will summon the Concessionaire to pay, as a compensatory penal clause, within 30 
(thirty) days, the amount corresponding to the unfulfilled portion of the Minimum 
Exploration Program updated by the IGP-DI, without incidence of any discount for 
voluntary payment. 

6.14.1. In case of non-voluntary payment, the ANP will execute the amount due up to 
the limit guaranteed by the financial guarantees, and will register the remaining 
debt in overdue debt, plus the applicable legal charges. 

6.14.2. The amount equivalent to the Minimum Exploratory Program not complied with 
will be updated by the IGP-DI until the date on which the effective payment is 
made. 

6.14.3. ANP’s manifestation on contract default has immediate effect and characterizes 
cause sufficient to execute the guarantee offered, including any performance 
bond. 

6.14.4. Suspension of the execution of the financial guarantee by ANP, pursuant to item 
“m” of paragraph 34.5, or any arbitration award or court decision in effect, does 
not prevent communication of the loss by ANP to the insurance company within 
the effective period of the corresponding guarantee. 

6.14.5. After suspension is terminated with no reversal of the administrative decision 
referred to in paragraph 6.14.4, the financial guarantee shall be effectively 
executed upon termination of the suspension, even if the original effective 
period of the guarantee is expired. 

 

6.15. Receipt of the amount corresponding to the compensatory penalty for failure to 
implement the Minimum Exploration Program: 

a) does not exempt the Concessionaire from performing the other obligations 
arising from the Agreement;  

b) does not affect ANP’s right to seek other remedies and impose any applicable 
sanctions for acts other than the mere failure to implement the Minimum 
Exploration Program; and 

c) does not allow the Concessionaire to advance to the Production Phase. 
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6.16. For escrow deposit, the guarantee shall be executed upon withdrawal of the updated 
amount of the penalty clause corresponding to the non-performed portion of the 
Minimum Exploration Program through correspondence from ANP to the depositary, 
regardless of prior authorization from the depositor. 

 

 

7 SECTION SEVEN – DISCOVERY AND ASSESSMENT 

Notification of Discovery  

7.1. Any Discovery of Oil and/or Gas in the Concession Area must be notified by the 
Concessionaire to ANP on an exclusive basis within no more than seventy-two (72) 
hours. 

 

Assessment, Discoveries of Oil or Natural Gas  Assessment Plan, and Final Discoveries 
of Oil or Natural Gas Assessment Report 

7.2. The Concessionaire may, at its discretion, proceed with the Assessment of a Discovery 
of Oil and/or Gas at any time during the Exploration Phase. 

7.3. If the Concessionaire decides to proceed with the Discovery Assessment, it must 
submit a proposed Discoveries of Oil or Natural Gas Assessment Plan for ANP’s 
approval. 

7.4. The activities of the Discoveries of Oil or Natural Gas Assessment Plan may be 
calculated as Units of Work for purposes of performance of the Minimum Exploration 
Program, provided that they are performed within the original term for the Exploration 
Phase, before the extension for the Discoveries of Oil or Natural Gas Assessment Plan, 
and may be classified as Units of Work pursuant to the terms set forth in the tender 
protocol and in the Annex II. 

7.5. Once the Discovery Assessment is completed, the Concessionaire shall submit to ANP 
a Final Discoveries of Oil or Natural Gas Assessment Report, which shall indicate and 
justify any proposal for withholding of the Development Area of the Commercial 
Discovery, pursuant Applicable Laws . 

 

 

Discovery Assessment through Extended Well Test 

7.6. If the Discoveries of Oil or Natural Gas Assessment Plan contemplates the 
performance of a Extended Well Test, the Concessionaire shall request to ANP a 
specific authorization to do so. 

7.7. The performance of the Extended Well Test without the use or reinjection of the Natural 
Gas shall be limited to a term of up to one hundred and eighty (180) days, unless in 
exceptional cases, at ANP’s sole discretion. 
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8 SECTION EIGHT – DECLARATION OF COMMERCIAL FEASIBILITY 

Declaration of Commercial Feasibility 

8.1. Upon compliance with the Discoveries of Oil or Natural Gas Assessment Plan approved 
by ANP, the Concessionaire may, at its sole discretion, submit the Declaration of 
Commercial Feasibility for the Discovery through notice to ANP. 

8.1.1. The Declaration of Commercial Feasibility shall only become effective after 
approval of the Final Discoveries of Oil or Natural Gas Assessment Report by 
ANP. 

8.2. Failure by the Concessionaire to submit the Declaration of Commercial Feasibility until 
the end of the Exploration Phase shall entail the lawful termination of the Agreement 
regarding the relevant area retained for the Discovery Assessment. 

8.3. Submission of one or more Declarations of Commercial Feasibility shall not exempt the 
Concessionaire from performance of the Minimum Exploration Program. 

 

Postponement of the Declaration of Commercial Feasibility 

8.4. If the main accumulation of hydrocarbons discovered and assessed in a Concession 
Area is Natural Gas, the Concessionaire may request to ANP an authorization to 
postpone the Declaration of Commercial Feasibility in up to five (5) years, in the 
following cases: 

a) lack of market for the Natural Gas to be produced, expected to be created in 
less than five (5) years; 

b) lack or inadequacy of infrastructure for transportation of the Natural Gas to be 
produced by the Concessionaire, expected to be implemented in less than five 
(5) years. 

c) the volume of the Discovery is such that its commerciality depends on additional 
Discoveries to be made in the Block itself or in adjacent Blocks, aiming at the 
joint Development of the Operations. 

8.5. If the main accumulation of hydrocarbons discovered and assessed in a Concession 
Area is Oil, the Concessionaire may request to ANP an authorization to postpone the 
Declaration of Commercial Feasibility in up to five (5) years, in the following cases: 

a) lack of technology for the Production, outflow, or refining, expected to be 
created in less than 5 (five) years. 

b) the volume of the Discovery is such that its commercial feasibility depends on 
additional Discoveries to be made in the same Block or in adjacent Blocks, 
aiming at the joint Development of all Operations. 

8.6. The Concessionaire may request ANP that the period for postponement of the 
submission of the Declaration of Commercial Feasibility is extended for five (5) 
additional years. 
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8.7. Extension of the term for submission of the Declaration of Commercial Feasibility shall 
apply exclusively to the area previously retained for Discovery Assessment. 

8.8. During extension of the term for submission of the Declaration of Commercial 
Feasibility, the Agreement shall be suspended with respect to the area previously 
retained for Discovery Assessment. 

8.9. If ANP considers that the reason that caused the postponement provided for in 
paragraphs 8.4 and 8.5 has been overcome, it shall notify the Concessionaire to submit, 
at its discretion, a Declaration of Commercial Feasibility within thirty (30) days. 

8.9.1. If it decides to submit the Declaration of Commercial Feasibility, the 
Concessionaire shall submit a Development Plan for approval by ANP no later 
than one hundred and eighty (180) days of such notice, and paragraph 10.1 
shall not apply. 
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CHAPTER III – DEVELOPMENT AND PRODUCTION 

 

9 SECTION NINE – PRODUCTION PHASE 

Start and Duration 

9.1. The Production Phase of each Development Area shall begin on the date of submission 
of the Declaration of Commercial Feasibility and shall last for twenty-seven (27) years. 

9.2. The provisions of this Section 9 regarding extension or termination of this Agreement 
apply to each Development Area or Field, on an individual basis. 

 

 

Extension at the Concessionaire’s request 

9.3. The Concessionaire may apply for extension of the term provided for in paragraph 9.1 
upon submission of a request to ANP, together with a reviewed Development Plan, at 
least twenty-four (24) months before the end of such term. 

9.3.1. ANP shall answer the request for review of the Development Plan and extension 
of the Production Phase within no more than one hundred and eighty (180) 
days, and it may refuse the Concessionaire’s proposal or subject it to changes 
in the reviewed Development Plan, as long as justified. 

 

Extension by determination of ANP 

9.4. ANP may request the Concessionaire to proceed with the Field Operation upon a 
minimum two hundred seventy (270)-day notice of the expected end of the Production. 

9.4.1. ANP’s request may be refused only upon justification based on evidenced non-
cost-effectiveness, among other reasons. 

9.4.1.1. In case of refusal by the Concessionaire, ANP shall have sixty (60) 
days of receipt of the justification to analyze the arguments presented 
and resolve upon the matter.  

9.4.2. After ninety (90) days of ANP’s proposal, the absence of the Concessionaire’s 
reply shall be deemed implied acceptance. 

9.4.3. The Agreement shall be extended for the additional time indicated by ANP. 

 

Consequence of the Extension 

9.5. If case of extension of the Production Phase, under paragraphs 9.3 or 9.4, the Parties 
shall remain bound by the exact terms and conditions of this Agreement, except for, 
exclusively, any amendments agreed due to and for the purposes of such extension. 

9.5.1. At the end of the Production Phase, paragraphs 9.3 or 9.4 shall apply for the 
purposes of a possible new extension, as appropriate. 



Contract «nome_sigep» Case No. «numero_contrato» 
 

Page 26 
 

 

 

Relinquishment of the Field 

9.6. The Field shall be relinquished to ANP at the expected end of the Production. 

9.7. The Concessionaire must submit to the ANP, up to 36 (thirty-six) months before the 
end of the term of the Agreement or the estimated exhaustion of commercially 
extractable volumes, whichever occurs first, a report with information on: 

a) mechanical situation of the wells; 

b) lines of the Production Flow System; 

c) Production plants; 

d) equipment and other assets; 

e) perspective of additional Production; 

f) perspective of depletion of the Field; 

g) contracts with current suppliers; It is 

h) other relevant considerations. 

9.8. The Concessionaire must submit to the ANP an Facilities Decommissioning Program 
in accordance with the Applicable Laws and the Best Practices of the Oil Industry. 

9.9. The total or partial termination of this Agreement or the end of the Production Phase 
does not exempt the Concessionaire from the obligations related to the 
Decommissioning of Facilities, in particular the fulfillment of the Decommissioning 
Program of Facilities, until the ANP approves the respective Report of 
Decommissioning of Facilities. 

9.10. At its discretion, the ANP may adopt the necessary measures for the continuation of 
the Field Operation, and may even promote a new contract over the last 5 (five) years 
before the scheduled date for the end of Production. 

9.10.1. The Concessionaire will make every effort and take all appropriate measures to 
properly transfer the Operations to the new concessionaire, so as not to 
jeopardize the administration and Production of the Field. 

9.11. At the end of Production, the Concessionaire shall submit to the ANP an Facilities 
Decommissioning Program in accordance with the Applicable Laws and the Best 
Practices of the Oil Industry, also observing the provisions of Clause Twenty-One and 
the other provisions pertaining to the expected reversal of assets in paragraph 18.13. 

9.11.1. The Agreement will be automatically extended, in this case, for the period 
necessary for the approval and implementation of the Facilities 
Decommissioning Program. 

9.12. At the end of the term of the Agreement and if there are commercially extractable 
reserves, the ANP may determine that the Concessionaire does not proceed with the 
permanent abandonment of certain wells or deactivate or remove certain installations 
and equipment, without prejudice to its right to return the area. 
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10 SECTION TEN – DEVELOPMENT PLAN 

Deadlines 

10.1. The Concessionaire shall submit the Development Plan to ANP within one hundred and 
eighty (180) days of submission of the Declaration of Commercial Feasibility or receipt 
of a communication of approval of the Final Discoveries of Oil or Natural Gas 
Assessment Report, whichever comes last. 

10.2. Untimely submission of the Development Plan shall cause the Concessionaire to be 
subject to the sanctions provided for in Section Twenty-Nine and in the Applicable. 

10.3. Upon evidence of failure to submit the Development Plan within the term provided, ANP 
shall notify the Concessionaire so that it submits the Plan within no more than thirty 
(30) days, after which the Agreement shall be lawfully terminated with respect to the 
relevant Development Area. 

 

Development Area 

10.4. The Development Area shall encompass all Deposits to be produced. 

10.4.1. The Development Area shall be delimited based on data and information 
obtained during the Exploration Phase and the Discovery Assessment, 
according to the Applicable Laws and the Best Practices of the Oil Industry. 

10.4.2. During the Development Phase, the Concessionaire may request ANP to 
change the Development Area in order to incorporate other plots from the 
Concession Area in it, as long as, cumulatively: 

a) one or more Deposits are verified to be extrapolating the Development 
Area; and 

b) the plots intended to be incorporated have not been relinquished by the 
Concessionaire in compliance with the provisions of the Agreement. 

10.5. The Development Area to be retained shall be the one included in the Final Discoveries 
of Oil or Natural Gas Assessment Report approved by ANP. 

10.6. The Concessionaire shall retain, of the Development Area, only the Field Area 
approved by ANP in the scope of the Development Plan. 

10.6.1. The Concessionaire shall immediately relinquish the remaining plots to ANP, 
pursuant to the provisions in paragraphs 3.5 and 3.6. 

 

Approval and Implementation of the Development Plan 

10.7. ANP shall have one hundred and eighty (180) days of the date of receipt of the 
Development Plan to approve it or request the Concessionaire to make the 
modifications it deems applicable.  
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10.7.1. If ANP does not reply within this term, the Development Plan shall be deemed 
approved, and ANP’s power/duty to demand revisions whenever necessary is 
not waived.  

10.7.2. If ANP requests modifications, the Concessionaire shall submit them within the 
term determined by ANP, repeating the procedure provided for in paragraph 
10.7. 

10.8. Failure by ANP to approve the Development Plan shall entail lawful termination of the 
Agreement regarding the relevant Development Area, after depletion of the applicable 
administrative appeals. 

10.9. Until the Development Plan is approved, the Concessionaire may not carry out any 
work or perform Operations in the Development Area, except upon prior approval of 
ANP.  

10.9.1. The request for early Production shall be substantiated and observe the 
precepts for preserving oil resources, ensuring operational safety, and 
preserving the environment. 

10.10. The Operations will be conducted according to the Development Plan approved by 
ANP. 

 

Reviews and Amendments 

10.11. The provisions included in paragraphs 10.7 to 10.9 shall apply to the reviews of the 
Development Plan, pursuant Applicable Laws , as appropriate, including regarding the 
disapproval of the reviews by ANP.  

 

Buildings, Facilities, and Equipment  

10.12. The Concessionaire shall be responsible for all buildings and facilities and for the 
supply of equipment for extraction, Treatment, collection, storage, measurement, and 
Transfer of the Production.  

10.12.1. The Concessionaire’s definition of the actions related to paragraph 10.12, 
including with respect to the contribution of the required resources, shall be 
mandatory in order to characterize the commercial feasibility and develop the 
Discovery. 

 

 

11 SECTION ELEVEN – PRODUCTION START DATE AND ANNUAL PRODUCTION 
PROGRAMS 

Start of Production 

11.1. The Field Production shall start within no more than five (5) years of the date of 
submission of the Declaration of Commercial Feasibility, extendable at ANP’s 
discretion. 
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11.1.1. The Concessionaire shall notify ANP about the Production Start Date within 
seventy two (72) hours after such date . 

11.2. The Production of Oil and/or Gas at a Production Facility may only be started after 
completion of the installation of a system for use or reinjection of Natural Gas, except 
in the cases expressly authorized by ANP, in order to reduce burning of Natural Gas. 

 

Annual Production Program 

11.3. The Concessionaire shall submit to ANP the Annual Production Program for the 
calendar year in which the Production starts at least sixty (60) days before the 
Production Start Date, under the Applicable Laws. 

11.4. The Concessionaire shall submit to ANP the Annual Production Program for the 
subsequent year by October 31st of each calendar year, under the Applicable Laws. 

 

Approval of the Annual Production Program 

11.5. ANP shall have thirty (30) days of receipt of the Annual Production Program to approve 
it or request the Concessionaire to make the modifications it deems applicable.  

11.5.1. If ANP requests modifications, the Concessionaire shall resubmit the Annual 
Production Program including such changes within thirty (30) days of the date 
of request, repeating the procedure provided for in paragraph 11.5. 

11.5.2. If the Concessionaire disagrees with the proposed modifications, it may discuss 
them with ANP aiming at adjusting the modifications to be implemented in the 
Annual Production Program where ANP deems appropriate and according to 
the Best Practices of the Oil Industry. 

11.6. The Concessionaire will be required to comply with the Annual Production Program 
containing the modifications eventually determined by ANP.  

11.7. If, at the beginning of the period referred to in certain Annual Production Program, the 
Parties are discussing any modifications proposed by ANP due to the application of 
the provisions in paragraph 11.5, the lowest Production level among those proposed 
by the Concessionaire and ANP shall be used in any month and until final definition 
of the Annual Production Program.  

 

Revision of the Annual Production Program 

11.8. The Parties may agree, at any time, on the review of an ongoing Annual Production 
Program, provided that such review complies with the provisions of paragraphs 11.3 
and 11.4. 

11.9. When the review is proposed by ANP, the Concessionaire shall have thirty (30) days 
of receipt of the notice to discuss it with ANP and submit a reviewed Annual Production 
Program to ANP.  

11.10. The provisions of paragraph 11.5 shall apply to any reviews, as appropriate. 
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Production Volume Variance 

11.11. The volume produced in the Field each month may not vary by more than fifteen 
percent (15%) when compared to the Production volume expected for the 
corresponding month in the Annual Production Program. 

11.11.1. In case of a variation higher than the referred percentage, the Concessionaire 
shall submit the justification to ANP by the fifteenth (15th) day of the month 
following the variation, pursuant to the Applicable Laws. 

11.11.2. A variance greater than such percentage shall be allowed due to technical 
reasons, acts of God, force majeure, or similar causes that shall be assessed 
by ANP. 

 

Temporary Interruption of Production 

11.12. The Concessionaire may request from ANP voluntary interruption of the Production of 
a Field for a period of one (1) year, extendable at ANP’s discretion. 

11.12.1. ANP shall assess the request within sixty (60) days, renewable for the same 
period, and may request clarification from the Concessionaire. 

11.12.2. The term for assessment shall be resumed upon submission of the clarification 
required. 

11.13. Voluntary interruption of the Production shall not entail suspension of the term of the 
Agreement. 

 

Annual Work and Budget Program for the Production Phase 

11.14. The same provisions regarding the Annual Production Program as to the procedures 
of delivery, approval, and revision apply to the Annual Work and Budget Program of 
the Production Phase. 

11.15. The first Annual Work and Budget Program of the Production Phase shall include the 
remainder of the current year and shall be submitted by the Concessionaire within sixty 
(60) days of the date of the Declaration of Commercial Feasibility. 

11.15.1. In case there are more than six (6) months until the end of the year, an Annual 
Work Program for the current year shall be submitted. 

11.15.2. In case there are less than six (6) months until the end of the year, only the 
Annual Work and Budget Program of the Production Phase for the subsequent 
year shall be submitted by October 31st of the current year or within the term 
established in item 11.15 after October 31. 

11.15.3. An exception can be made to paragraph 11.15.2 if there are activities to be 
effectively developed by the Concessionaire in the second semester of the 
current year, provided that ANP is consulted as to the actual need therefor 
before submission of the Annual Work and Budget Program of the Production 
Phase. 
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12 SECTION TWELVE – MEASUREMENT, MONTHLY REPORTS, AND PRODUCTION 
AVAILABILITY 

Measurement 

12.1. As of the Production Start Date of each Development Area or Field, the Concessionaire 
shall measure, from time to time, on a regular basis, the volume and quality of the Oil 
and/or Gas produced at the Production Measurement Point. 

12.1.1. The measurement methods, equipment, and tools established in the respective 
Development Plan and in the Applicable Laws shall be used. 

 

Monthly Production Reports 

12.2. The Concessionaire shall submit to ANP a monthly report on the Production of each 
Development Area or Field. 

12.2.1. The report shall be submitted by the fifteenth (15th) day of each month, starting 
from the month following the Production Start Date of each Field. 

 

Production Availability 

12.3. Ownership of the volumes of Oil and Gas measured pursuant to paragraph 12.1 shall 
be granted to the Concessionaire at the Production Measurement Point. 

12.3.1. Quantification of the volumes shall be subject, at any time, to the supervision 
and corrections provided for in the Applicable Laws. 

 

Free Use 

12.4. The Concessionaire shall be ensured the free use of the volumes of Oil and Gas 
granted thereto pursuant to paragraph 12.3. 

 

Supply to the Domestic Market  

12.5. In emergency situations that may put at risk the domestic supply of Oil and/or Gas, as 
well as their by-products, ANP may determine that the Concessionaire limit its exports 
of these hydrocarbons.  

12.5.1. An emergency situation is that so enacted by the President of the Republic. 

12.5.2. The Production share with limited export shall be directed to serve the Brazilian 
market or to compose strategic inventories for the Country. 

12.5.3. ANP shall notify the Concessionaire on the limitation to exports upon at least 
thirty (30)-day notice. 
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12.5.4. The Production share to which the restriction on free use applies shall be 
determined every month with respect to the proportion of the Concessionaire’s 
share in the domestic Oil and Gas Production for the immediately preceding 
month. 

 

Consumption in the Operations 

12.6. The Concessionaire may use as fuel, in the Operations, Oil and Gas produced in the 
Concession Area, provided that in quantities authorized by ANP.  

12.6.1. The Concessionaire shall inform ANP, upon substantiated notice, any variation 
over fifteen percent (15%), with respect to the Annual Production Program, in 
the quantity of Oil and Gas consumed in the Operations, as well as the purpose 
of its use. 

12.6.2.  The Concessionaire shall include such information in the Monthly Production 
Reports. 

12.6.3. The volumes of Oil and Gas consumed in the Operations shall be calculated for 
purposes of calculation of the due Government and Third-Party Shares, 
provided for in Section Twenty-Three. 

 

Results of Test 

12.7. Data, information, results, interpretations, models of static and dynamic Reservoirs, 
and the flow regimes obtained from formation tests, Extended Well Tests, or Early 
Production Systems during execution of the Operations of this Agreement shall be 
submitted to ANP  until five (5) days after their obtaining or completion or within the 
term defined in the Applicable Laws or another term defined by ANP. 

12.7.1. Information shall also contemplate the volumes of Oil, Gas, and water produced. 

12.7.2. For Extended Well Tests,  information shall be submitted to ANP in accordance 
with the frequency established in the approved Annual Work and Budget 
Program of the Production Phase. 

12.7.3. The Production and transportation arising from Extended Well Tests and Early 
Production Systems shall be reported through the monthly production report. 

12.8. The volumes of Oil and Gas produced during the Extended Well Tests shall be granted 
to the Concessionaire pursuant to paragraph 12.3 and calculated for purposes of the 
due Government and Third-Party Shares, provided for in Section Twenty-Three.  

12.9. Royalties are due as a result of Oil and Natural Gas Production arising from Extended 
Well Tests. 

 

Oil and Gas Losses and Burning of Natural Gas 

12.10. The losses of Oil or Gas occurred under the responsibility of the Concessionaire, as 
well as burning of Gas in flares, shall be included in the Total Production Volume to be 
calculated for purposes of payment of the Government and Third-Party Shares, without 
prejudice to the provisions in Section Twenty-Nine and Section Thirty. 



Contract «nome_sigep» Case No. «numero_contrato» 
 

Page 33 
 

12.10.1. The burning of Natural Gas in flares will only be allowed for safety, 
emergency and commissioning reasons, with the maximum volume specified in 
the Applicable Laws. 

 

 

13 SECTION THIRTEEN – INDIVIDUALIZATION OF PRODUCTION 

Production Individualization Agreement  

13.1. The procedure of Individualization of Production of Oil and Gas shall be started under 
the Applicable Laws if it is identified that a Deposit extends beyond the Concession 
Area. 

 

14 SECTION FOURTEEN – DISCOVERY, ASSESSMENT, AND DEVELOPMENT OF NEW 
RESERVOIRS IN THE PRODUCTION PHASE  

14.1. Any Discovery of a New Oil or Gas Reservoir shall be notified to ANP by the 
Concessionaire, on an exclusive basis, no later than seventy-two (72) hours after such 
Discovery. The notice shall be sent along with all relevant data and information 
available. 

14.2. The Concessionaire may, at its discretion, proceed with Assessment of the 
Discovery of a New Reservoir at any time during the Production Phase. 

14.2.1. In case the Concessionaire decides to proceed with Assessment 
of the Discovery of a New Reservoir, it shall present the activities for 
Assessment in the Annual Work and Budget Program of the Production 
Phase, pursuant to the procedures in Section Eleven. 

14.3. In case the Concessionaire decides to proceed with Development of the New 
Reservoir, it shall inform ANP and, within one hundred and eighty (180) days after 
communication, it shall provide ANP with a Development Plan under the Applicable 
Laws. 

14.4. Development or Production of the New Reservoir shall only be authorized after 
approval of ANP under the Applicable Laws. 
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CHAPTER IV – EXECUTION OF OPERATIONS 

 

15 SECTION FIFTEEN – EXECUTION BY THE CONCESSIONAIRE 

Concessionaire’s Exclusivity 

15.1. The Concessionaire shall have the exclusive right to execute the Operations in the 
Concession Area pursuant to the terms, conditions, and effectiveness of the 
Agreement. 

  

Indication of the Operator by the Concessionaire 

15.2. The Operator is designated by the Concessionaire to, on its behalf:  

a) conduct and perform the Operations provided for in this Agreement; 

b) submit the plans, programs, guarantees, proposals, and communications to 
ANP;  

c) receive the replies, requests, proposals, and other communications from ANP. 

15.3. The Operator shall be responsible for full compliance with all the Concessionaire’s 
obligations set forth in this Agreement related to any aspect of the Operations and the 
payment of the Government Shares. 

15.3.1. In case of consortium, all Concessionaires shall be jointly liable for full 
compliance with all obligations of the Agreement. 

15.4. The Concessionaire that is a member of a consortium shall bear with investments 
related to its interest in the consortium, without prejudice to the joint liability. 

15.5. The Operator may transfer the responsible for the Operation at any time, upon 
submission of a request to ANP pursuant to Section Twenty-Eight and the Applicable 
Laws. 

15.6. The Operator may be removed by ANP in case of failure to comply with any of the 
sections of this Agreement if it does not cure its default within ninety (90) days of receipt 
of the notice from ANP indicating the default. 

15.7. In the events of transfer of responsibility for the Operation and removal of the Operator, 
the Concessionaire shall designate a new Operator, pursuant to the provisions of the 
Applicable Laws. 

15.7.1. The new Operator may perform its activities only upon assumption of all rights 
and obligations provided for in this Agreement, after authorization of ANP and 
execution of the relevant addendum to the Agreement. 

15.8. The Operator referred to in paragraphs 15.5 or 15.6 shall transfer to the new Operator 
the custody of all properties used in the Operations, accounting records, files, and other 
documents related to the Concession Area and the Operations at stake. 
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15.9. The Operator referred to in paragraphs 15.5 or 15.6 shall remain liable for any acts, 
incidents, or circumstances related to its position of Operator incurred during its 
management. 

15.9.1. Such Operator shall also remain liable for all obligations and responsibilities 
arising from its position of operator until the transfer provided for in paragraph 
15.8. 

15.10. ANP may, as a condition to approve a new Operator, require the latter and the resigning 
or removed Operator to take the necessary actions to transfer all information and other 
aspects related to this Agreement.  

15.10.1. ANP may require an audit and inventory be performed until transfer of 
the Operations to the new Operator. 

15.10.2. The audit and inventory costs shall be paid by the Concessionaire. 

15.11. In case of individual concessionaire, this shall be deemed, for purposes of this 
Agreement, the designated Operator of the Concession Area. 

 

Diligence to Conduct Operations 

15.12. The Concessionaire shall plan, prepare, implement, and control the Operations in a 
diligent, efficient and appropriate manner, pursuant to the Applicable Laws and the Best 
Practices of the Oil Industry, always respecting the provisions in this Agreement and 
not performing any act that characterizes or may characterize a violation of the 
economic order. 

15.12.1. The Concessionaire shall, in all Operations: 

a) adopt the measures required for preservation of oil resources and other 
natural resources and for the protection of human life, heritage, and 
environment, pursuant to Section Twenty-One; 

b) respect the applicable technical, scientific, and safety rules and 
procedures, including as to the recovery of fluids, aiming at the 
rationalization of production and the control of the decline in the 
reservoirs;  

c) employ, whenever appropriate and economically justified, at ANP’s 
discretion, technical experiences and more advanced technologies, 
including the ones that increase the economic yield and the Production 
of the Deposits. 

15.13. It is the Operator’s duty to: 

a)  maintain minimum personnel, domiciled in Brazil, fluent in Portuguese, able to 
manage the daily Operations in an efficient and effective manner, as well as to 
respond to incidents in an appropriate and immediate way;  

b) continuously monitor all activities involving operational, environmental, or 
human health risks, through a monitoring center, necessarily located in Brazil; 

c)  participate in the preparation and formally approve the emergency response 
procedures and the studies of risk analysis of the activities performed within the 
scope of this Agreement, pursuant to the Best Practices of the Oil Industry; 
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d)  establish an organizational structure and resources in Brazil with personnel 
responsible for the operational safety in order to equalize strengths between the 
decisions related to the operating activities and the operational safety risk 
management and ensure that operational risks are deemed priority in the 
consortium’s decision-making process. 

15.13.1. The personnel referred to in item “a”, paragraph 15.3, must be designated 
pursuant to the Best Practices of the Oil Industry and be directly proportional 
to the operational and environmental risks assumed by the Operator . 

15.13.2. The monitoring center referred to in item “b”, paragraph 16.3, must be located 
onshore and provided with technology and size compatible with the risks 
assumed by the Operator pursuant to the Best Practices of the Oil Industry. 

 

Licenses, Authorizations, and Permits 

15.14. The Concessionaire shall, at its own account and risk, obtain all licenses, 
authorizations, and permits required under the Applicable Laws. 

15.14.1. If the licenses, authorizations, and permits depend on a third-party 
agreement, the negotiation and execution of such agreements shall be the sole 
responsibility of the Concessionaire, and ANP may provide assistance 
according to paragraph 15.5. 

15.15. The Concessionaire shall be held liable for infringement of the right to use materials 
and execution processes protected by trademarks, patents, or other rights, and it shall 
pay any obligations, liens, commissions, indemnifications, or other expenses arising 
from such infringement, including legal expenses. 

 

Free Access to the Concession Area 

15.16. During the effectiveness of this Agreement, the Concessionaire shall have free access 
to the Concession Area and its facilities. 

 

Drilling and Abandonment of Wells 

15.17. The Operator shall previously notify ANP of the start of drilling of any well in the 
Concession Area. 

15.18. The Concessionaire may interrupt the well drilling and abandon it, pursuant to the 
Applicable Laws and according to the Best Practices of the Oil Industry.  

15.18.1. In case the well is part of the Minimum Exploration Program and does not 
achieve the main purpose approved by ANP in the Notice of Well Drilling, its 
drilling shall not be taken into account for purposes of conversion into Units of 
Work, unless so decided by ANP at its sole discretion. 

15.19. ANP may exceptionally authorize drilling of wells in locations outside the Concession 
Area, due to Production Individualization Agreements or environmental issues. 
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Additional Work 

15.20. The Concessionaire may propose implementation of additional work  in the Concession 
Area at any time, pursuant Applicable Laws .  

 

Data Acquisition outside the Concession Area 

15.21. The Concessionaire  can perform Operations off the Concession Area limits, according 
the Applicable Laws .  

15.22. Data acquired off the Concession Area limits shall be immediately classified as public 
after its acquisition. 

15.23. The Concessionaire shall submit data and information acquired off the Concession 
Area limits to ANP, under the Applicable Laws. 

15.24. Operations off the Concession Area limits shall not be taken into account for 
performance of the Minimum Exploration Program. 

 

 

16 SECTION SIXTEEN – CONTROL OF OPERATIONS AND ASSISTANCE BY ANP 

Monitoring and Inspection by ANP 

16.1. ANP shall permanently monitor and inspect the Operations directly or through 
arrangements with bodies of the Federal Government, States, or the Federal District. 

16.1.1. The monitoring and inspection, or the absence thereof, shall not exclude or 
reduce the Concessionaire’s responsibility for full performance of the obligations 
undertaken in this Agreement in any way. 

 

Access and Control 

16.2. ANP shall have free access to the Concession Area and the ongoing Operations, 
equipment, and facilities, as well as to all records, studies, and technical data available.  

16.2.1. The Concessionaire shall provide to the representatives of ANP transportation, 
meals, personal protective equipment, and accommodations in the locations, 
under the same conditions as the ones provided to its own personnel. 

16.2.2. For the purposes of survey on data, information, or assessment of 
responsibilities about operational incidents, the access shall be provided by the 
Concessionaire through the unrestricted and immediate provision of 
transportation, food, personal protective equipment, and accommodation to the 
representatives of ANP. 

16.3. The Concessionaire shall allow free access for the authorities with jurisdiction over any 
of its activities. 
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16.4. The Concessionaire shall provide, within the term and in the manner established, 
information requested by the ANP. 

 

Assistance to the Concessionaire 

16.5. Upon request, ANP may provide assistance to the Concessionaire in obtaining the 
licenses, authorizations, permits, and rights referred to in paragraph 14.14.  

16.5.1. ANP shall instruct the processes aiming at the declaration of public use referred 
to in paragraph 18.4. 

 

Release from the Contracting Party’s and ANP’s responsibility 

16.6. The Concessionaire, at its own account and risk, is fully responsible for execution of 
the Operations, and ANP is not responsible whatsoever as a result of the assistance 
requested and eventually provided. 

 

 

 

 

17 SECTION EIGHTEEN – DATA AND INFORMATION 

Supply by the Concessionaire 

17.1. The Concessionaire shall keep ANP informed with respect to the progress, results, and 
terms of the Operations.  

17.1.1. The Concessionaire shall send to ANP, as determined by ANP, copies of maps, 
sections, profiles, studies, interpretations, other geological, geochemical, and 
geophysical data and information, including data on wells, models of static and 
dynamic Reservoir, and flow regimes obtained from tests, in addition to reports 
or any other documents defined in a specific regulation and obtained as a result 
of the Operations and of this Agreement, containing information necessary to 
characterize the progress of the works and the geological knowledge of the 
Concession Area. 

17.1.2. Under art. 22 of Law No. 9,478/1997, the technical inventory formed by data 
and information on the Brazilian sedimentary basins are an integral part of the 
national oil resources, and the Concessionaire shall submit such data and 
information, including those regarding the geological, geophysical, and 
geochemical modelling of the Concession Area, to ANP.  

17.1.3. ANP shall ensure compliance with the confidentiality periods, under the 
Applicable Laws. 

17.2. The quality of the copies and other reproductions of data and information referred to in 
paragraph 17.1.1 shall be as reliable and standard as the respective originals, including 
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with respect to color, size, legibility, clarity, compatibility, and other relevant 
characteristics. 

 

Processing or Analysis Abroad 

17.3. The Concessionaire may, upon the prior and express authorization of ANP, dispatch 
rock and fluid samples abroad for purposes of analyses and other studies under the 
Applicable Laws. 

 

 

18 SECTION EIGHTEEN – PROPERTIES 

Properties, Equipment, Facilities, and Materials 

18.1. The Concessionaire is exclusively responsible for directly supplying, purchasing, 
renting, leasing, chartering, or otherwise obtaining, at its own account and risk, all 
properties, furniture, and real properties, including facilities, buildings, systems, 
equipment, machines, materials, and supplies required to execute the Operations. 

18.1.1. The purchase, rent, lease, or acquisition may be made in Brazil or abroad, under 
the Applicable Laws. 

 

Licenses, Authorizations, and Permits 

18.2. The Concessionaire shall be fully responsible, pursuant to paragraph 15.14, for 
obtaining all licenses, authorizations, and permits required for acquisition or use of the 
properties referred to in paragraph 18.1. 

 

Expropriations and Easements 

18.3. The Concessionaire shall, at its own account and risk, pursuant to the provisions in 
paragraph 18.2, promote the expropriations and create the easements of real 
properties required to perform this Agreement, as well as to pay any and all resulting 
indemnification, cost, or expense. 

18.4. ANP shall start a process aiming at the declaration of public use, for purposes of 
expropriation and establishment of administrative easement of the real properties 
referred to in paragraph 18.3, upon substantiated request of the Concessionaire. 

 

Facilities or Equipment outside the Concession Area 

18.5. ANP may authorize the positioning or the construction of facilities or equipment in a 
place outside the Concession Area, aiming at complementing or optimizing the logistic 
structure related to the Operations. 
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18.5.1. The Concessionaire must submit to ANP a justified request for positioning of 
facilities or equipment outside the Concession Area. 

18.5.1.1. The justification shall contemplate technical and economic 
aspects, as well as the positioning or construction Project, as the case 
may be. 

18.5.1.2. In case the facility or equipment is required in another contracted 
area, the contracted party for that area shall consent so the authorization 
is requested, in addition to other authorizations from other bodies and 
consents of entities potentially affected by the facility 

18.5.2. The provisions in Section Twenty-One shall also apply to the equipment and 
facilities outside the Concession Area. 

 

Reversal of Properties 

18.6. In case of use of pre-existing wells or infrastructure, the Concessionaire shall 
undertake, with respect to them, the responsibilities provided for in the Agreement and 
in the Applicable Laws. 

18.7. In case of a Field, the plan for Decommissioning of Facilities and the mechanisms to 
make the necessary funds available shall be provided for in the respective 
Development Plan and reviewed from time to time throughout the Production Phase 
through the Annual Work and Budget Programs. 

18.7.1. The cost of Decommissioning of Facilities of Operations shall be established in 
order to cover the activities of permanent abandonment of wells, 
decommissioning and removal of lines and facilities, and rehabilitation of areas, 
under the Applicable Laws. 

 

Decommissioning Financial  Guarantees  

18.8. The Concessionaire will present a decommissioning guarantee within 180 (one 
hundred and eighty) days from the Production Start Date, and may, therefore, use the 
guarantees or term to ensure the Decommissioning of Facilities provided for in the 
Applicable Laws, at the discretion of the ANP. 

18.8.1. The guarantees and term presented to ensure the Decommissioning of 
Facilities must comply with the requirements set forth in the Applicable Laws. 

18.8.2. The Concessionaire must keep the guarantee or term valid throughout the 
duration of the Agreement, and must renew them 180 (one hundred and eighty) 
days before their expiration. 

18.8.3. The ANP may, at any time, determine the replacement of the guarantee or term 
whenever the technical analysis concludes that it is ineffective or unsuitable in 
the specific case. 

18.9. The value of the decommissioning guarantee of a Development Area or Field will be 
progressively contributed throughout the Production Phase in the form, within the terms 
and in the update frequency provided for in the Applicable Laws, with the amount 
sufficient to cover the total cost foreseen for Decommissioning Facilities must be 
provided in guarantee at the time indicated in the Applicable Laws. 
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18.10. Notwithstanding the provisions of paragraph 18.9, the ANP may require that the total 
amount to be guaranteed, corresponding to the expected cost for the Decommissioning 
of Field Facilities, be fully contributed in a guarantee at any time of the Agreement, 
provided that, with reason, in cases serious risks and difficult to repair. 

18.11. The value of the decommissioning guarantee of a Development Area or Field may be 
revised, at the request of the Concessionaire or upon request of the ANP, when events 
occur that change the cost of Decommissioning Operations of Facilities, respecting the 
limit provided for in the Applicable Laws. 

18.12. In the case of a guarantee presented through a provisioning fund: 

a) the Concessionaire must submit to the ANP, each year, supporting 
documentation of the contributions made, as well as inform the updated balance 
of the fund; 

b) ANP may audit the procedure adopted by the Concessionaire in managing 
the financial provisioning fund; It is 

c) the balance calculated after carrying out all the Operations necessary for the 
decommissioning of the Field will revert exclusively to the Concessionaire. 

18.12.1. The presentation of a decommissioning guarantee does not release the 
Concessionaire from carrying out, at its own risk and expense, all the 
Operations necessary for the Decommissioning of Field Facilities. 

18.12.2. The decommissioning financial guarantees may be accumulated in 
order to total the amount to be guaranteed, subject to the Applicable Laws. 

 

Properties to be Reversed 

18.13. Pursuant to item VI of arts. 28 and 43 of Law No. 9,478/1997 and of the Applicable 
Laws, any and all personal and real properties, principal and ancillary, forming part of 
the Concession Area and that, at ANP’s sole discretion, are necessary to enable 
continuity of the Operations or which use is considered of public interest, shall become 
owned by the Federal Government and be managed by ANP in case of termination of 
this Agreement or relinquishment of plots of the Concession Area. 

18.14. In case of sharing of properties for the Operations of two or more Fields, such properties 
may be withheld until conclusion of all Operations. 

 

Removal of Non-Reversed Properties 

18.15. The properties that will not be reverted, including the useless ones, must, under the 
terms of the Applicable Laws and the Best Practices of the Petroleum Industry, be 
removed and/or they will be given an adequate destination by the Concessionaire, at 
its own risk and expense, in accordance with the provisions of this Agreement and 
under the terms of the Applicable Law. 
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19 SECTION TWENTY – PERSONNEL, SERVICES, AND SUBCONTRACTS  

Personnel 

19.1. The Concessionaire shall, directly or indirectly, recruit and hire, at its own account and 
risk, all personnel required to execute the Operations, being, for all purposes of this 
Agreement, the sole and exclusive employer. 

19.1.1. Recruitment and engagement may be performed in Brazil or abroad according 
to the Concessionaire’s selection criteria, under the Applicable Laws, also 
regarding the minimum percentage of Brazilian personnel employed. 

19.2. The Concessionaire shall be exclusively and fully responsible, in Brazil and abroad, for 
measures regarding the entry, exit, and stay of its foreign personnel in the Country. 

19.3. The Concessionaire shall observe what is provided for in the Applicable Laws regarding 
personnel engagement, retainment, and dismissal, occupational accidents, and 
industrial safety, undertaking sole and exclusive responsibility for collection and 
payment of social-security and labor contributions and other applicable charges and 
allowances due for any reason, as provided by the Brazilian law.  

19.4. The Concessionaire shall provide meals, personal protective equipment, and 
accommodations suitable for its personnel while on duty or commuting, specifically 
regarding the amount, quality, hygiene conditions, safety, and healthcare, under the 
Applicable Laws. 

19.5. The Concessionaire shall remove or replace, at any time, any of its technicians or team 
members due to misconduct, technical deficiency, or poor health conditions. 

 

Services 

19.6. The Concessionaire must directly perform, contract, or otherwise obtain, at its own 
account and risk, all services required for performance of this Agreement. 

19.6.1. The services may be contracted in Brazil or abroad, under the Applicable Laws, 
also regarding the minimum percentage of Brazilian personnel employed. 

19.6.2. If it contracts services from its Affiliates, the prices, deadlines, quality, and other 
agreed terms shall be competitive and compatible with the market practices, 
pursuant to the provisions in Section Twenty. 

19.7. The Concessionaire shall enforce the provisions in this Agreement and in the 
Applicable Laws for all its subcontractors and suppliers.  

19.8. The Concessionaire shall be held fully and strictly liable for the activities of its 
subcontractors resulting, directly or indirectly, in damages or losses to the environment, 
to ANP, or to the Federal Government. 

19.9. The Concessionaire shall keep the inventory and the records of all services referred to 
in paragraphs 19.1 and 19.6 updated, under the Applicable Laws. 

19.9.1. Any inventory balances not used in other Concession Areas, upon authorization 
of ANP, shall be treated as reduction of cost in the Operations. 
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20 SECTION TWENTY – LOCAL CONTENT  

Concessionaire’s Commitment with the Local Content  

20.1. The Concessionaire shall meet the following minimum mandatory percentages of Local 
Content: 

20.1.1. In the Exploration Phase for onshore blocks: Global Local Content of 50% (fifty 
percent). 

20.1.2. In the Exploration Phase for offshore blocks: Global Local Content of 18% 
(eighteen percent).  

20.1.3. In the Development Phase or for each 
Development Module, in the case of Modular 
Development, for Fields onshore: Global Local Content 
of 50% (fifty percent). 

20.1.4. In the Development Phase or for each 
Development Module, in case of modular Development, 
for Fields offshore, for the following Macro-Groups: 

a) Well Construction: twenty-five percent (25%); 

b) Production Collection and Outflow System: forty percent (40%); 

c) Stationary Production Unit: twenty-five percent (25%). 

20.2. The Concessionaire shall ensure preference to Brazilian Suppliers whenever their bids 
have more favorable conditions of price, deadline, and quality, or conditions equivalent 
to the ones submitted by foreign suppliers.  

20.3. The procedures for contracting goods and services directed to performance of this 
Agreement shall: 

a) include Brazilian Suppliers among the suppliers invited to submit bids; 

b) provide, in Portuguese or English, the same specifications to all companies 
invited to submit proposals. If requested by any Brazilian company invited, the 
Concessionaire shall provide the documentation translated into Portuguese. 

c) accept equivalent specifications of Brazilian Suppliers, as long as the Best 
Practices of the Oil Industry are complied with. 

20.3.1. The contract for goods and services from Affiliates is also subject to the 
specifications in paragraph 20.3, except in the cases of services that, pursuant 
to the Best Practices of the Oil Industry, are usually performed by Affiliates.  

20.4. The Concessionaire shall submit to ANP, for monitoring, Reports on Local Content 
under Exploration and Development, under the Applicable Laws. 
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Determination of the Local Content 

20.5. The Local Content of goods and services shall be evidenced to ANP through 
submission of the respective Local Content certificates or of a document that may 
replace it, under the Applicable Laws. 

20.5.1. For purposes of determination, the Local Content of goods and services shall 
be expressed as a percentage of the value of the good or service contracted.  

20.6. In order to determine the Local Content, the monetary amount corresponding to the 
goods and services contracted shall be adjusted for the month and year in which 
compliance with the provisions in this Section is verified using the IGP-DI or other index 
that may replace it. 

20.7. The milestones for determination of the Local Content by ANP shall be: 

a) completion of the Exploration Phase;  

b) completion of each Development Module; and 

c) completion of the Field Development Phase that does not contemplate modular 
Development. 

20.8. For purposes of determination of the Local Content, the Development Phase shall start 
on the date of submission of the Declaration of Commercial Feasibility and shall end, 
for each Development Module, upon the first of:  

a) the lapse of ten (10) years after the Flow of First Oil; 

b) the abandonment by the Concessionaire of the Development of the 
Development Module; or 

c) the investments set forth in the Development Plan, except those related to field 
abandonment. 

20.9. In case of the engagements provided for in paragraph 20.1.4, item “c”, expenditures 
related to the unit operation fee must not be accounted for purposes of assessment of 
the Local Content. 

 

Excess Local Content 

20.10. If the Concessionaire exceeds the Local Content required, whether in the Exploration 
Phase or in a Development Module, the excess amount, in national currency, may be 
transferred to the Development Modules to be implemented thereafter. 

20.10.1. For offshore Fields, the Operator shall indicate the Macro-Group to 
which the excess of the Exploration Phase shall be directed . 

20.10.2. Any excess verified in the Development Modules may be transferred 
only between the same Macro-Groups. 

20.11. Request for transfer of the excess shall be submitted to ANP within thirty (30) days of 
the first business day after receipt by the Operator of the Local Content Inspection 
Report of the Production Development Phase or subsequent Modules, in case of 
modular Development. 
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20.11.1. The excess monetary amount shall be adjusted by the IGP-DI or any 
other index that may replace it.  

 

Penalty for Failure to Respect the Local Content 

20.12. Failure to respect the Local Content shall subject the Concessionaire to a penalty, 
which shall be calculated on the defaulted monetary amount, in the following 
percentage, as the case may be: 

a) If the percentage of the Unused Local Content is below sixty-five percent (65%) 
of the Minimum Local Content, the penalty shall be forty percent (40%) of the 
amount of the Unused Local Content. 

b) if the percentage of the unused Local Content is equal to or higher than sixty-
five percent (65%), the penalty shall begin at forty percent (40%), reaching 
seventy-five percent (75%) of the amount of the Minimum Local Content, in case 
of 100% unused Local Content, according to the formula:  

M (%) = NR (%) – 25%.  

Where, 

M(%) is the percentage of the penalty to be calculated on the defaulted monetary 
amount; and 

NR (%) is the percentage of unused Local Content. 

20.13. In case of simultaneous failure to honor more than one commitment for the Macro-
Groups referred to in paragraph 20.1.4, the amount of the penalty shall correspond to 
the sum of the penalties for each Macro-Group.  

20.14. The amount of the penalty shall be adjusted by the IGP-DI up to the date of the effective 
payment. 

 

21 SECTION TWENTY–ONE – OPERATIONAL SAFETY AND ENVIRONMENT 

Environmental Control 

21.1. The Concessionaire shall have a operational safety and environment management 
system that complies with the Best Practices of the Oil Industry and the Applicable 
Laws. 

21.2. Among other obligations, the Concessionaire shall: 

a) ensure preservation of an ecologically balanced environment; 

b) mitigate the occurrence of impacts and/or damages to the environment; 

c) ensure safety of the Operations for purposes of protecting human life, the 
environment, and the Federal Government’s heritage; 

d) ensure protection of the Brazilian historical and cultural heritage; 
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e) restore degraded areas in compliance with the Applicable Laws and the Best 
Practices of the Oil Industry; 

21.3. ANP may, at any time, request a copy of the environmental licences studies submitted 
for approval of the applicable environmental authority if awareness of its content 
becomes required for the instruction/management of the Agreement entered into 
herein. 

21.4. In case of an environmental permitting process in which the applicable authority deems 
that a Public Hearing is required, the Concessionaire shall submit to ANP a copy of the 
studies prepared aiming at obtaining the permits at least thirty (30) business days 
before the Hearing.  

21.5. The Concessionaire shall submit to ANP a copy of the environmental licenses and their 
respective renewals, meeting the deadlines defined in the specific regulations issued 
by ANP or, in a shorter period, whenever necessary to support an authorization 
procedure that requires such documents. 

21.6. The Concessionaire shall inform ANP and the competent authorities of any occurrence 
arising from an intentional or accidental fact or act involving risk or damage to the 
environment or to human health, property damages to its own or third-party assets and 
properties, fatalities or severe injuries to the personnel or to third parties, or 
unscheduled interruptions of the Operations, pursuant to the Applicable Laws and the 
instructions provided for in manuals issued by ANP, when applicable. 

 

Social Responsibility 

21.7. The Concessionaire shall provide a management system for Social Responsibility and 
sustainability consistent with the Best Practices of the Oil Industry and, where 
applicable, follow the guidelines to achieve the sustainable development objectives of 
the United Nations Organization. 

 

Liability for Damages and Losses 

21.8. Without prejudice to the provisions in paragraph 21.1, the Concessionaire shall 
undertake full and strict liability for all environmental damages that may result from 
execution of the Operations, directly or indirectly. 

21.8.1. The Concessionaire shall indemnify the damages resulting from the Operations. 

21.8.2. The Concessionaire shall indemnify the Federal Government and ANP, 
pursuant to paragraphs 2.2 to 2.6, for any and all lawsuit, appeal, claim or legal 
oppositions, arbitration court, audit, inspection, investigation, or dispute of any 
kind, as well as for any damages, compensations, punishments, fines, or 
penalties of any kind, related to or resulting from such damages and losses. 
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22 SECTION TWENTY–TWO – INSURANCE 

Insurance 

22.1. The Concessionaire shall contract and maintain in force, during the entire term of this 
Agreement, insurance coverage for Exploration and Production activities, contracted 
with a regular insurance company before the Superintendence of Private Insurance 
(Susep), for all cases required by the Applicable Laws, without this implying a limitation 
of its liability under this Agreement. 

22.1.1. These insurance policies must cover:  

a) properties; 

b) personnel; 

c) extraordinary expenses for the operation of wells; 

d) cleaning, in the event of accidents; 

e) decontamination, in the event of accidents; and 

f) civil liability for damages to the environment and the Federal Government’s 
heritage. 

22.1.2. The Concessionaire shall include ANP as coinsured in the policies covering civil 
liability, and it shall not impair ANP’s right to be fully reimbursed for losses and 
damages exceeding the indemnification received by virtue of the coverage 
provided for in the policy. 

22.2. The Concessionaire shall obtain, from its insurance companies, the inclusion of a 
clause in all policies through which they expressly waive any implied or explicit rights 
of subrogation against ANP or the Federal Government. 

22.3. Insurance through Affiliates is accepted as long as provided by a company authorized 
by the SUSEP to perform this activity and previously authorized by ANP. 

22.4. The Concessionaire’s policies and global insurance programs may be used for the 
purposes of this Section Twenty-Two, provided that previously authorized by ANP. 

22.5. The Concessionaire shall deliver to ANP, upon request, within five (5) business days, 
a copy of all policies and agreements regarding the insurance policies referred to in 
paragraph 22.1, as well as a copy of any and all amendment, change, endorsement, 
postponement, or extension thereof, and a copy of any and all related loss occurrence, 
complaint, or report. 
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CHAPTER V – GOVERNMENT SHARES AND INVESTMENTS IN RESEARCH, 
DEVELOPMENT, AND INNOVATION 

 

23 SECTION TWENTY–THREE – SHARES 

Government and Third-Party Shares 

23.1. In addition to the Signature Bonus, paid before the date of execution of the 
Agreement, the Concessionaire shall pay to the Federal Government and third parties 
the following shares, pursuant to the Applicable Laws and the Annex V:  

a) Royalties; 

b) special share; 

c) payment for land occupancy or withholding; and 

d) payment of a share to the landowner. 

23.2. Based on criteria established in the Applicable Laws, ANP may grant reduction in the 
percentage of Royalties provided for in this Agreement to up to five percent (5%), as 
to enable extension of useful life and maximization of the factor for recovery of the 
Fields, as long as the economic benefit for the Federal Government, generated by the 
new investment plan to be performed, is evidenced. 

23.3. The Concessionaire shall not be exempted from payment of Government and Third-
Party Shares in cases of:  

a) production earned during the Formation Test period, in the Exploration Phase, 
only if the production is economically exploited; 

b) production earned during the Formation Test period, in the Production Phase; 

c) production earned during the Extended Well Test period; 

d) suspension of the term of this Agreement; 

e) act of God, force majeure, and similar causes. 

 

 

24 SECTION TWENTY–FOUR – FUNDS FOR RESEARCH, DEVELOPMENT, AND 
INNOVATION 

24.1. If the Special Share is payable for a Field in any quarter of the calendar year, the 
Concessionaire shall be required to pay Expenses Identified as Research, 
Development, and Innovation in the fields of interest and topics relevant to the industry 
of Oil, Natural Gas, and Biofuels, in an amount equal to one percent (1%) of the Gross 
Revenue of the Production for such Field. 

24.1.1. The amount referred to in  paragraph 24.1 is payable for the Field originated 
from the Concession Area. 
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24.1.2. The Concessionaire may use these funds by June 30th of the year following the 
calendar year of calculation of the gross revenue of the Production. 

24.1.2.1. The Concessionaire shall provide to ANP a full report of the 
Expenses Identified as Research, Development, and Innovation within 
the terms and in the formats defined in the Applicable Laws. 

24.2. Of the funds provided for in paragraph 24.1, the concessionaire shall invest: 

a) from thirty percent (30%) to forty percent (40%) in national universities or 
research and development institutes accredited by ANP; and 

b) from thirty percent (30%) to forty percent (40%) in research, development, and 
innovation activities aiming at the development of products or processes with 
technological innovation before Brazilian Companies. 

24.3. The remaining balance of the Expenses Identified as Research, Development, and 
Innovation, upon compliance with paragraphs 24.2, may be invested in research, 
development, and innovation activities developed at facilities of the very 
Concessionaire or its Affiliates, located in Brazil, or of Brazilian Companies, or at 
universities or research and development institutes accredited by ANP.  

24.4. Any Expenses Identified as Research, Development, and Innovation incurred by the 
Concessionaire in amounts higher than one percent (1%) of the Gross Revenue of the 
Production, or in case of lack of obligation to incur such Expenses, as provided for in 
paragraph 24.1, may be offset to the benefit of the Concessionaire in order to evidence 
the obligation in future periods of this Agreement. 

24.4.1. This offsetting shall be regulated under the Applicable Laws. 

 

 

25 SECTION TWENTY–FIVE – TAXES 

Tax Regime 

25.1. The Concessionaire shall be subject to the tax regime in the federal, state and 
municipal scopes, undertaking to comply with it under the terms, deadlines, and 
conditions defined in the Applicable Laws. 

 

Certificates and Evidence of Regularity 

25.2. Upon request of ANP, the Concessionaire shall submit  all certificates, registration acts, 
authorizations, evidence of enrollment in taxpayers’ registries, evidence of tax 
regularity, evidence of regular standing as to the payment of the social charges 
instituted by law, enrollments in entities or professional associations, and any other 
similar documents or certificates. 
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26 SECTION TWENTY–SIX – CURRENCY AND FOREIGN CURRENCY 

Currency 

26.1. The currency shall be Real, for all purposes and effects of this Agreement. 

 

 

 

27 SECTION TWENTY–SEVEN – ACCOUNTING AND FINANCIAL AUDIT BY ANP 

Accounting 

27.1. Under the Applicable Laws, the Concessionaire shall:  

a) keep all documents, books, papers, records, and other procedural documents; 

b) keep all supporting documents required for determination of the Local Content 
and of the Government and Third-Party Shares supporting the accounting 
bookkeeping; 

c) make the applicable entries; 

d) submit the accounting and financial statements; and 

e) submit to ANP the Local Content Report. 

 

Audit 

27.2. ANP may perform an audit, including for the statements of calculation of the 
Government Shares, under the Applicable Laws. 

27.2.1. The audit may be performed directly or through contracts and partnerships, 
according to the Applicable Laws.  

27.2.2.  The Concessionaire shall be notified at least thirty (30) days before the audits.  

27.2.3. ANP shall have comprehensive access to the  books, records, and other 
documents referred to in paragraph 27.1, including the contracts and 
agreements entered into by the Concessionaire and related to the acquisition 
of goods and services for the Operations, for the last ten (10) years. 

27.2.4. The Concessionaire is responsible for the information provided by third parties.  

27.2.5. The Concessionaire shall make available to ANP the respective Local Content 
certificates, in addition to agreements, tax documents, and other supporting 
records corresponding to the good or service acquired, for ten (10) years after 
the milestone of determination of the Local Content.  

27.2.6. ANP may require from the Concessionaire any documents required to settle any 
doubts. 
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27.2.7. Any absence of audit or omission of its conclusions shall neither exclude nor 
reduce the Concessionaire’s liability to fully perform the obligations of this 
Agreement, nor shall represent implied agreement with methods and 
procedures contrary to this Agreement or to the Applicable Laws. 
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CHAPTER VI – GENERAL PROVISIONS 

 

28 SECTION TWENTY–EIGHT– ASSIGNMENT OF THE AGREEMENT 

Assignment 

28.1. The Concessionaire’ rights and obligations on this Agreement may be, in whole or in 
part, subject to Assignment, conditional on prior and express authorization of ANP. 

28.1.1. Requests for authorization to perform the following acts will be submitted to the 
Assignment procedure provided for in the Applicable Laws: 

a) transfer, in whole or in part, of the ownership of rights and obligations arising from 
the Agreement, including as a result of the execution of the guarantee on the 
contractual position; 

b) change of Concessionaire due to merger, spin-off or incorporation; 

c) change of Operator; It is 

d) waiver or replacement of performance guarantee. 

 

28.2. The parties shall keep the Agreement terms and conditions unchanged until execution 
of the respective addendum, and, before execution, it is prohibited to: 

a) transfer of rights relating to the Exploration and Production Agreement object of the 
Assignment or execution of any encumbrance thereon; and 

b) influence of the transferee on the management of the Exploration and Production  and 
its execution. 

28.3. Default of paragraph 28.2 constitutes Assignment without the prior and express 
approval of ANP. 

28.4. The Operator and the other members of the Consortium shall have, respectively, at 
least a thirty percent (30%) and a five percent (5%) share in the Agreement throughout 
its effectiveness. 

28.5. The Concessionaires shall notify ANP of the change on its corporate control within thirty 
(30) days of the filing of the corporate act with the competent registration body, under 
the Applicable Laws. 

 

Undivided Share in Rights and Obligations 

28.6. Assignment, in whole or in part, of the Concession Area shall always represent an 
undivided share in the Concessionaire’s rights, observing the joint liability of the 
assignor and the assignee under the Applicable Laws. 
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Partial Assignment of an Area during the Exploration Phase 

28.7. If ANP authorizes Assignment resulting in division of the Concession Area, each of the 
area to be assigned and the remaining area shall be delimited by a single polygonal 
line determined according to criteria established by ANP. 

28.7.1. The resulting areas shall be independent for all purposes, including for 
calculation of the Government and Third-Party Shares. 

28.7.2. The ANP will define a Minimum Exploratory Program for each of the areas 
resulting from the division. The sum of the resulting Minimum Exploration 
Programs must be equal to or greater than the original Minimum Exploration 
Program. 

 

Assignment of an Area in the Production Phase 

28.8. The Assignment of a portion of a Field shall not be accepted, except as an alternative 
to a Production Individualization Agreement, as long as approved by ANP under the 
Applicable Laws. 

 

Nullity of Assignment of Rights and Obligations and Need for Prior Express Approval 

28.9. Any Assignment that does not comply with the provision in this Section or in the 
Applicable Laws shall be lawfully null and subject to the penalties provided for in this 
Agreement and in the Applicable Laws.  

 

Approval of Assignment 

28.10. ANP shall have a ninety (90)-day period as of submission of the full documentation and 
as required, under the Applicable Laws, to resolve upon the Assignment. 

28.11. The Assignment of the Agreement shall only be authorized, except in the event of 
paragraph 30.4.2, when: 

a) compliance with the technical, economic-financial and legal requirements 
established by the ANP; 

b) preserving the object and other contractual conditions; 

c) complying with the provisions of art. 88 of Law No. 12,529, of November 30, 2011, 
if applicable; 

d) the obligations of the Exploration and Production Contract object of the request 
are being fulfilled; 

e) the assignor and the assignee, or the guarantor, in cases of exemption or 
replacement of the performance guarantee, are in compliance with all their 
obligations related to the Governmental Participations and of third parties before 
all the Concession or Production Sharing contracts in which they are parts; It is 

f) the obligations related to eventual activities of Decommissioning of Facilities are 
foreseen in accordance with the Applicable Laws. 
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28.11.1. If the assignor is in default and the Assignment is not voluntary, as 
determined by ANP or as a result of an execution of a contract clause with third 
parties, the Assignment shall be allowed if the assignee or the executor of the 
guarantee pays the obligations related to the contracts to be assigned; provided 
that they undertake to transfer any amount eventually payable to the assignor 
as a result of the Assignment directly to ANP, until the assignor’s full debt to 
ANP is settled. 

28.11.1.1. Assignment to an Affiliate shall not be accepted in the event 
provided for in paragraph 28.11.1. 

 

 

Effectiveness and Efficacy of the Assignment 

28.12. Upon approval of the Assignment by ANP, the Agreement shall be amended so that 
the act is performed, except in the events of exemption or replacement of a 
performance guarantee and in the event provided for in paragraph 28.17, under the 
Applicable Laws. 

28.13. The addendum to the Agreement shall be effective as of the date of its execution, under 
the Applicable Laws. 

28.13.1. The transfer by the assignor to the assignee of data, documents and 
information on operational safety and the environment relating to the contracted area 
and the Exploration and Production facilities included in the Assignment and defined 
by the ANP is a condition for signing the amendment to the Agreement, except in the 
event Non-voluntary Assignment. 

28.14. Within forty-five (45) days of the execution of the addendum, the Contractor shall submit 
to ANP a copy of the Consortium Agreement or of the amendment filed with the 
applicable commercial registry. 

28.15. As of the execution of the addendum, the former Concessionaire shall have a ninety 
(90)-day period to transfer all exclusive data related to the agreement assigned, 
whether public or confidential, to the new concessionaire. 

28.15.1. The new concessionaire shall become the holder of the rights to 
exclusive data, and the deadlines for confidentiality already in progress shall 
remain unchanged, pursuant to the Applicable Laws. 

 

New Concession Agreement 

28.16. In the event of division of the Concession Area for any reason, a new concession 
agreement shall be executed for each area resulting from the division, keeping the 
same terms, obligations, programs, and deadlines of the original Agreement. 

28.17. Upon approval of the Assignment, ANP shall call the Concessionaires to execute the 
new Concession Agreements within thirty (30) days of such approval. 

28.18. The new Concession Agreements entered into by the Parties shall be effective as of 
the date of their execution, under the Applicable Laws. 
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28.19. Within the scope of credit transactions or credit facility agreement, the Concessionaires 
may create guarantee on the rights arising from this Agreement. 

28.20. Concessionaire shall notify ANP of the guarantee business provided for in  paragraph 
28.19 above, by sending a copy of the respective instrument of guarantee, within thirty 
(30) days of the date of its execution. 

28.21. The guarantee shall be foreclosed under the Applicable Laws and upon notice to ANP 
pursuant to the instrument of guarantee, provided that transfer of ownership arising 
from the guarantee foreclosure constitutes an assignment and depends on prior and 
express consent of ANP. 

 

 

29 SECTION TWENTY–NINE – RELATIVE DEFAULT AND PENALTIES 

Legal and Contractual Sanctions 

29.1. In case of failure to perform the obligations set forth in the Applicable Laws this 
Agreement or performance in a place, time, or manner other than that agreed, the 
Concessionaire shall incur the specific sanctions provided for herein and in the 
Applicable Laws, without prejudice to the liability for potential losses and damages 
resulting from the default. 

 

 

30 SECTION THIRTY – TERMINATION OF THE AGREEMENT  

Lawful Termination 

30.1. This Agreement is terminated, by operation of law: 

a) upon  the end of the effective period provided for in Section Four; 

b) upon completion of the Exploration Phase without performance of the Minimum 
Exploration Program;  

c) at the end of the Exploration Phase, in case there has been no Commercial 
Discovery;  

d) in case the Concessionaire fully relinquishes the Concession Area; 

e) if the Concessionaire exercises its right of withdrawal during the Exploration 
Phase, provided that the Minimum Exploratory Program is fulfilled or the amount 
corresponding to the unfulfilled portion is paid, as provided for in Clause Six of 
this Agreement; 

f) upon failure to deliver the Development Plan within the term established by 
ANP; 

g) upon non-approval by ANP of the Development Plan provided for in Section 
Ten;  
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h) upon refusal of the Concessionaire to execute, in whole or in part, the 
Production Individualization Agreement after ANP’s decision; 

i) in case the financial guarantees are not renewed within thirty (30) days before 
the end of its effective term; or 

j) upon adjudication of bankruptcy or non-approval of request for judicial 
reorganization of any Concessionaire by the competent court, except as 
provided for in paragraph 30.5.2. 

 

 

Rescission by will of the Parties: Bilateral and unilateral termination 

30.2. This Agreement may be terminated at any time upon mutual agreement between the 
Parties, without prejudice to performance of the obligations under this Agreement. 

30.3. At any time during the Production Phase, the Concessionaire may request the 
termination of this Agreement, in whole or in part, at least 180 (one hundred and eighty) 
days in advance from the intended date for the termination of the Agreement, which 
must be previously approved by ANP. 

30.3.1. The ANP will have a period of 90 (ninety) days, counted from the date of receipt 
of the termination request, to analyze the request. 

30.3.2. Until the effective contractual termination, the Concessionaire may not interrupt 
or suspend the Production committed in the Production Programs of the Fields 
or Development Areas in question, unless authorized by the ANP. 

30.4. Termination of the Agreement does not exempt the Concessionaire from the liability 
provided for in paragraph 21.8. 

 

Termination for Absolute Default 

30.5. This Agreement shall be terminated upon the following events: 

a) failure by the Concessionaire to perform the contractual obligations, except if 
they are lawfully waived; or 

b) judicial or extrajudicial reorganization, with no submission of an approved 
reorganization plan able to demonstrate to ANP its economic and financial 
capacity to fully perform all contractual and regulatory obligations. 

30.5.1. In case of item “a”, paragraph 30.5, before termination of the Agreement, ANP 
shall notify the Concessionaire to perform the obligation not performed within a 
term of no less than ninety (90) days, except when extremely urgent. 

30.5.2. After confirming the absolute default, the Concessionaire shall be granted a 
ninety (90)-day period, or shorter, when extremely urgent, to formalize before 
ANP the request for Assignment of its undivided share in the rights and 
obligations of this Agreement, under penalty of imposition of the penalties 
provided for in this Agreement, in addition to contract termination. 

30.5.3. In case of more than one Concessionaire, and if the Assignment provided for in 
paragraph 30.4.2 is not performed, ANP shall only terminate this Agreement 
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with respect to the defaulting party, and its undivided share in the rights and 
obligations of this Agreement is divided between the other non-defaulting 
Concessionaires, in the proportion of their shares, upon prior and express 
approval by the Contracting Party, based on ANP’s opinion. 

 

Consequences of Termination 

30.6. In any of the cases of termination provided for in this Agreement or in the Applicable 
Laws, the Concessionaire shall not be entitled to any reimbursement. 

30.7. In any of the cases of extinction provided for in this Agreement or in the Applicable Law, 
the provisions of paragraphs 9.8 to 9.12 must be observed for the return of the area. 

30.8. Once this Agreement is terminated, the Concessionaire shall be liable for losses and 
damages arising from its default and termination, paying all applicable indemnifications 
and compensations, as provided by law and by this Agreement. 

 

 

31 SECTION THIRTY–ONE – ACT OF GOD, FORCE MAJEURE, AND SIMILAR CAUSES  

Full or Partial Exemption 

31.1. The obligations undertaken in this Agreement shall only be released in the events of 
acts of God, force majeure, and similar causes that justify non-performance, such as 
administrative action or omission, factum principis, and unexpected disruptions. 

31.1.1. Exemption of the Concessionaire from its obligations shall be exclusively related 
to the obligations in this Agreement which performance becomes impossible 
due to acts of God, force majeure, or similar causes, acknowledged by ANP. 

31.1.2. ANP’s decision acknowledging the occurrence of acts of God, force majeure, or 
similar causes shall indicate the portion of this Agreement which performance 
shall be dismissed or postponed. 

31.1.3. Acknowledgement of acts of God, force majeure, or similar causes does not 
exempt the Concessionaire from payment of the Government and Third-Party 
Shares.  

31.2. Notification of events that may be considered an act of God, force majeure, or similar 
cause shall be immediate and shall specify such circumstances, its causes and 
consequences.  

31.2.1. Cessation of the events shall be equally notified.   

 

Amendment, Suspension and Termination of the Agreement 

31.3. After the act of God, force majeure, or similar causes are overcome, the Concessionaire 
shall perform the affected obligations, and the term for performance of these obligations 
shall be extended for the period corresponding to the duration of the event. 
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31.3.1. Depending on the extent and severity of the effects of the act of God, force 
majeure, or similar causes: 

a) the Parties may agree on the amendment or termination of the Agreement; 

b) ANP may suspend the course of the contract term regarding the affected 

portion of the Agreement. 

31.3.2. During interruption of the contract term, all Parties’ obligations not affected by 
act of God, force majeure, and similar causes remain effective and enforceable. 

 

Environmental Permitting 

31.4. ANP may extend or suspend the lapse of the contract term in case of evidenced delay 
in the environmental permitting procedure. 

31.4.1. Suspension or extension of the agreement may be granted upon reasoned 
request by the Concessionaire. 

31.4.2. In order for the lapse of the contract term to be suspended or extended, the 
regulatory term for decision of the licensing authority in the environmental 
permitting procedure should have been exceeded. 

31.4.3. The Concessionaire shall evidence that it did not contribute to the dilation of the 
environmental permitting process and that the delay is exclusively attributable 
to the applicable public entities.  

31.4.4. Upon acceptance of ANP’s claim for suspension of the agreement, the course 
of the contract term shall be deemed suspended until final manifestation of the 
environmental authority. 

31.4.5. Upon acceptance of ANP’s claim for suspension of the agreement, redefinition 
of the term due to delay caused by the environmental authority shall occur 
based on the time elapsed between the confirmed delay caused by the 
environmental authority until the date of suspension of the agreement. 

31.4.6. If ANP deems the suspension of the lapse of the contract term unreasonable, it 
shall be interrupted at any time. 

31.4.7. After ANP’s claim for extension of the agreement is granted, redefinition of the 
term due to delay caused by the environmental authority shall occur based on 
the time elapsed between the confirmed delay caused by the environmental 
authority until the date of the claim for extension. 

31.4.8. The final opinion of the environmental authority shall be communicated to ANP 
until five (5) days by the Concessionaire 

31.5. As long as requested by the Concessionaire, the suspension of the lapse of the contract 
term for more than five (5) years may entail contract termination, and the 
Concessionaire shall have no right to any type of indemnification. 

31.5.1. The request referred to in paragraph 31.5 must be submitted to the ANP within 
90 (ninety) days of the date on which the suspension of the course of the 
contractual term completed 5 (five) years. 
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31.5.2. It will be up to the Concessionaire to prove that, within the 5 (five) years counted 
from the date of suspension of the course of the contractual term, it has taken 
the appropriate measures so that the environmental licensing process takes 
place as quickly as possible. 

31.6. As long as requested by the Concessionaire, the final denial by the competent 
environmental authority of the permit essential to the development of the activities may 
entail contract termination, and the Concessionaire shall not be entitled to any type of 
indemnification. 

31.6.1. The Concessionaire shall prove that it did not contribute to the denial of the 
environmental permitting process so that such denial is considered an act of 
God, force majeure, and similar cause. 

 

Losses 

31.7. The Concessionaire shall individually and exclusively assume all losses arising from 
the situation of act of God, force majeure, or similar causes. 

32 SECTION THIRTY–TWO – CONFIDENTIALITY 

Obligation of the Concessionaire 

32.1. Any and all data acquired, processed, produced, developed, or, in any way, obtained 
as a result of the Operations and the Agreement, are strictly confidential.  

32.2. Data and information referred to in paragraph 32.1 may be disclosed by the 
Concessionaire,  and its commercialization is prohibited.  

32.3. In case of disclosure of the data and information referred to in paragraph 32.1, the 
Concessionaire shall send the ANP notification within 30 (thirty) days from the 
disclosure. 

32.3.1. The notice shall be followed by data and information disclosed, the reasons for 
the disclosure, and the list of third parties who had access to such data and 
information. 

32.3.2. In case of disclosure of data and information to Affiliates, Concessionaires will 
be exempt from sending notification to ANP. 

32.4. The provisions in paragraphs 32.1, 32.2 and 32.3 shall remain in effect and shall survive 
termination of this Agreement. 

 

ANP’s Commitment 

32.5. The ANP undertakes not to disclose data and information related to the Operations of 
the areas retained by the Concessionaire, whose exposure may represent a 
competitive advantage to other economic agents, pursuant to art. 5, paragraph 2, of 
Decree No. 7,724/2012. 

32.6. Such provision will not apply if the disclosure is due to legal or judicial 
imposition. 
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33 SECTION THIRTY–THREE – NOTICES, REQUESTS, COMMUNICATIONS, AND 
REPORTS 

Notices, Requests, Plans, Programs, Reports, and other Communications 

33.1. Notices, requests, submission of plans, programs, reports, as well as any other 
communications provided for in this Agreement shall be formal and made in writing, 
pursuant to the Applicable Laws. 

33.1.1. If there is no specific provision in the Applicable Laws, the communications set 
forth herein shall be delivered in person, upon receipt, or sent by mail, with proof 
of receipt. 

33.1.2. Acts and communications related to this Agreement shall be written in 
Portuguese and signed by a legal representative of the Concessionaire or an 
attorney-in-fact with specific powers. 

 

Addresses 

33.1.3. In case of change of address, the Parties undertake to notify the other Party 
about the new address upon at least thirty (30)-day notice of the change. 

 

Validity and Efficacy 

33.2. The notices provided for in this Agreement shall be deemed valid and effective on the 
date they are effectively received. 

 

Amendments to the Acts of Incorporation 

33.3. The Concessionaire shall notify ANP about any amendments to its acts of 
incorporation, bylaws, or articles of association by sending, within thirty (30) days, 
copies thereof and copies of the documents for election of its managers or for evidence 
of the acting board of executive officers. 

 

 

34 SECTION THIRTY–FOUR – LEGAL REGIME 

Governing Law 

34.1. This Agreement shall be executed, governed, and construed according to the Brazilian 
laws. 
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34.1.1. The parties shall comply with the Applicable Laws in the execution of the 
Agreement. 

 

Reconciliation 

34.2. The Parties undertake to use all efforts as to amicably resolve upon any and all dispute 
or controversy arising from this Agreement or related thereto.  

34.2.1. Such efforts shall include at least the request for a specific reconciliation 
meeting by the unsatisfied party, followed by its request and factual and lawful 
reasons. 

34.2.2. The request shall be met, and the meeting shall be scheduled by the other party 
within fifteen (15) days of the request, in ANP’s offices. The representatives of 
the parties shall have powers to compromise on the matter.  

34.2.3. After the meeting, if no agreement is immediately reached, the parties shall 
have at least thirty (30) additional days to negotiate an amicable solution. 

 

Mediation 

34.3. Upon written agreement and at any time, The Parties may submit dispute or 
controversy to mediation of qualified entity therefor, pursuant to its regulation and 
according to the Applicable Laws. 

 

Independent Expert 

34.4. Upon written agreement, the Parties may resort to an independent expert in order to 
obtain a well-grounded opinion that may lead to the settlement of the dispute or 
controversy.  

34.4.1. In case such agreement is signed, arbitration may only be filed after issuance 
of the expert’s opinion.  

 

Arbitration 

34.5. After the procedure set forth in paragraph 34.2, if one of the Parties considers there are 
no conditions for an amicable solution to the dispute or controversy referred to in such 
paragraph, such issue shall be submitted to arbitration. 

a) The arbitration proceeding shall be managed by a notoriously acknowledged 
arbitral institution with trustworthy reputation, with capacity to manage 
arbitration according to the rules of this section 34 and preferably with its 
principal place of business or office for management of cases in Brazil; 

b) The litigious parties shall choose the arbitral institution by mutual agreement. If 
the Parties do not reach an agreement regarding the choice of the arbitral 
institution, ANP shall indicate one of the following institutions: (i) International 
Court of Arbitration of the International Chamber of Commerce; (ii) London 
Court of International Arbitration; or (iii) Hague Permanent Court of Arbitration. 
If ANP does not indicate an institution within the term established in paragraph 
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34.2.3, the other litigious party may indicate any of the three institutions referred 
to in this item. 

c) The arbitration shall follow the rules of the chosen arbitral institution, only with 
respect to what is in compliance with this section. Only expedited procedures or 
procedures from a single arbitrator shall be adopted in case of an express 
agreement between the parties. 

d) Three arbitrators shall be appointed. Each litigious party shall choose an 
arbitrator. The two arbitrators so appointed shall designate the third arbitrator, 
who shall preside over the panel; 

e) The city of Rio de Janeiro, Brazil, shall be the seat of the arbitration and the 
place where the arbitration award is rendered; 

f) The language of the arbitration proceeding shall be the Portuguese. However, 
the litigious parties may support the proceeding with testimonies or documents 
in any other language, as decided by the arbitrators, with no need for a sworn 
translation; 

g) On the merits, the arbitrators shall decide based on the Brazilian laws; 

h) The arbitration award shall be final and its content shall bind the Parties. Any 
amounts possibly payable by ANP shall be paid off by a special judicial order, 
except in the event of administrative acknowledgement of the request;   

i) The expenses required to compose, conduct, and development the arbitration, 
such as costs of the arbitral institution and for advance payment of arbitral fees, 
shall be paid in advance exclusively by the Party requiring composition of the 
arbitration. The requested Party shall only indemnify such amounts 
proportionally to the result of the arbitration, as decided in the arbitration award;  

j) If expert evidence is required, the independent expert shall be designated by 
mutual agreement between the litigious parties or, in the absence of agreement 
by the Arbitration Court. The costs for such expert examination, including expert 
fees, shall be paid in advance by the Party requiring it or by the arbitration 
claimant, if it is proposed by the Arbitration Court. Such costs shall be borne, in 
the end, by the defeated Party, pursuant to the preceding item. The litigious 
parties may appoint expert assistants of their choice on its account, however, 
such costs shall not be subject to reimbursement; 

k) The Arbitration Court shall convict the Party, defeated in whole or in part, to pay 
attorney’s fees, under articles 85 and 86 of the Brazilian Code of Civil 
Procedure, or rule that may succeed it. No other compensation for expenses of 
a Party shall be due upon its own representation;  

l) if preliminary injunctions or urgent protective measures are required before 
arbitration, the interested Party may request them directly from the Judiciary 
Branch, based on the Applicable Laws, and they shall be cancelled if arbitration 
is not filed within thirty (30) days of the date of effectiveness of the decision;  

m) Upon request of the Concessionaire, ANP may, at its sole discretion, suspend 
the adoption of measures for performance of guarantees and registration in 
debtor register, provided that the Concessionaire keeps the guarantees 
effective during the terms provided for in this Agreement, for a period sufficient 
to compose the Arbitration Court, in order to avoid unnecessary filing of the legal 
action provided for in the preceding item;  
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n) The arbitration proceeding shall observe the principle of disclosure, pursuant to 
the Brazilian Laws and the confidential data under this Agreement. The arbitral 
institution responsible for the proceeding shall be in charge of disclosure of 
information to the public, which shall be done preferably though the Internet. 

34.6. The Parties hereby represent to be aware that the arbitration addressed by this Section 
34 refers exclusively to disputes arising from the Agreement or related thereto and is 
intended to settle only litigations related to the equity rights available, under Law No. 
9,307/1996. 

34.6.1. Controversies on equity rights available are considered for purposes of this 
section 34: 

a) application of contractual penalties and their calculation, as well as 
controversies arising from the performance of guarantees; 

b) calculation of indemnifications arising from termination or transfer of the 
Agreement; 

c) failure by any of the parties to perform contractual obligations; 

d) demands related to contractual right or obligation. 

 

Jurisdiction 

34.7. For the provisions in item “I” of paragraph 34.5 and matters not related to the equity 
rights available, as provided by Law No. 9,307/1996, the Parties elect the Federal 
Courts – Judiciary Section of Rio de Janeiro, Brazil, as the sole competent court, to the 
exclusion of any other court, however privileged it may be. 

 

Suspension of Activities 

34.8. ANP shall decide whether to suspend or not the activities under dispute or controversy. 

34.8.1. The criterion supporting the decision shall be the need to avoid a personal or 
property risk of any nature, especially regarding the Operations. 

 

Justifications 

34.9. ANP undertakes to, whenever it exercises its discretionary power, justify the act 
pursuant to the Applicable Laws and the Best Practices of the Oil Industry. 

 

Continuous Application 

34.10. The provisions of this Section 34 shall remain in effect and shall survive termination of 
the Agreement. 
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SECTION XXX - CONTRIBUTION TO THE INTERNATIONAL SEA FUNDS AUTHORITY 

[CLAUSE APPLICABLE ONLY TO CONCESSION AGREEMENTS OF BLOCKS SM-1378, 
SM-1613 and SM-1617] 
 
XX.1. Production in reservoirs located wholly or partially in areas of the continental shelf 
located beyond 200 (two hundred) nautical miles from the baselines, will be subject to 
payment of the contribution to the International Seabed Authority, under the terms of the 
United Nations Convention on the Law of the Sea, which came into force on November 16, 
1994, pursuant to Decree No. 1530, of June 22, 1995. 
 
XX.1.1. The Concessionaire will be responsible for the economic burden of paying the 
amounts due to the International Seabed Authority, under the terms of the Applicable Laws. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

35 SECTION THIRTY–FIVE – FINAL PROVISIONS 

Execution of the Agreement 

35.1. The Concessionaire shall maintain all conditions of eligibility and qualification required 
by ANP, during the whole execution of the Agreement, in compliance with the 
obligations undertaken by it. 
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Amendments and Addenda 

35.2. Omission or forbearance by any of the Parties to require compliance with the provisions 
of this Agreement, as well as acceptance of a performance other than the required in 
the agreement, shall not imply novation or limit such Party’s right to subsequently 
impose compliance with these provisions or require a performance consistent with what 
is required in the agreement.  

35.3. Any amendments or addenda to this Agreement shall observe the Applicable Laws and 
shall only be valid if formally made in writing and signed by the representatives of the 
Parties. 

 

Disclosure 

35.4. ANP shall cause all or part of the terms of this Agreement to be published in the Federal 
Official Gazette, for validity erga omnes. 

 

 

 

In witness whereof, the Parties sign this Agreement in «counterparts» counterparts of equal 
form and content for a single effect, in the presence of the witnesses below. 

 

OR 

In agreement, the Parties sign this Agreement digitally, in the presence of the witnesses 
indicated below. 

 

Rio de Janeiro, <execution_date>. 

 

 

National Agency of Petroleum, Natural Gas, and Biofuels – ANP 

Director-General of ANP 
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«signatory_01_operator» 

«signatory_01_representative_01» 

«signatory_01_title_01» 

 

«signatory_01_operator» 

«signatory_01_representative_02» 

«signatory_01_title_02» 

 

«signatory_02» 

«signatory_02_representative_01» 

«signatory_02_title_01» 

 

«signatory_02» 

«signatory_02_representative_02» 

«signatory_02_title_02» 

 

 

Witnesses: 
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Name: Witness 1 

CPF: CPF of Witness 1 

 Name: Witness 2 

CPF: CPF of Witness 2 
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ANNEX I – CONCESSION AREA 

 

The Concession Area of this Agreement is Block «block», the cartographic parameters of 
which are listed below. 

 

CARTOGRAPHIC PARAMETERS USED FOR THE COORDINATES 

 

 

(Add information on the Sedimentary Basin and Exploration Block, following the ANP Grid 
standard) 

(SIRGAS 2000 Geodetic Reference System) 

Coordinate parameters: 

Geographic Coordinates: Latitude; Longitude 

Format (+GG:MM:SS,SSS) 
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ANNEX II – MINIMUM EXPLORATION PROGRAM 

The Exploration Phase shall last «duration of the phase» years and shall constitute a single 
period. 

The activities for purposes of performance of the Minimum Exploration Program to be 
exercised by the Concessionaire are listed in this Annex.  

 

Table 1 - Minimum Exploration Program 

Block Area of the Block (km²) (Units of Work)¹ 

«block» «block_area» «pem_uw» 

 

UW Value for purposes of the Financial Guarantee for the Exploration Phase (R$/UW) 

Sector R$/UW 

«sector» «uw_value_for_calculation_guarantee__» 

Table 2 - Equivalence of Work Units (UTs) for compliance with the PEM 

Item Unit UT Amount 

Exploratory well UT  

2D Seismic (UW/km) «2d_seismic_uw_km» 

3D Seismic (UW/km²) «3d_seismic_uw_km2» 

2D Reprocessing (UW/km) «2d_seismic_reprocessing_uw_km» 

3D Reprocessing (UW/km²) «3d_seismic_reprocessing_uw_km2» 

Gravimetry (UW/km) «grav_potential_methods_uw_km» 

Gradiometric Gravimetry (UW/km) «grav_grad_potential_methods_uw_km» 

High-Resolution Gravimetry (UW/km) «grav_ar_potential_methods_uw_km» 

Magnetometry (UW/km) «mag_potential_methods_uw_km» 

Gradiometric Magnotometry (UW/km) «mag_grad_potential_methods_uw_km» 

Gamma spectrometry (UW/km) «gammaspectrometry» 

Electromagnetic (UW/receptor) «electromagnetic_uwreceptor» 

Electromagnetic (UW/km) «electromagnetic_uwkm» 

Electromagnetic (UW/km²) «electromagnetic_uwkm2» 

Electromagnetic Reprocessing (UW/receptor) «electromagnetic_reprocessing_uwreceptor»  

Electromagnetic Reprocessing (UW/km) «electromagnetic_reprocessing_uwkm» 

Electromagnetic Reprocessing (UW/km²) «electromagnetic_reprocessing_uwkm2» 

Geochemistry (UW/Sample) «geochemistry_uwsample» 

Multibeam Bathymetry (UW/km²) «bathymetry_multibeam_uwkm2» 
 

Exploratory Well (UW/well) «exploratory_well_uw_well» 

Exploration Objective «minimum_exploration_objective» 
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Table 3 - Total Amount of the Minimum Exploration Program and Financial Guarantee 

Amount of the Minimum Exploration 
Program (“PEM”)  

(R$) 

Amount of the Financial Guarantee  
(R$) 

«pem_currency» 
«pem_currency_in words» 

«pem_guarantee currency» 
«pem_guarantee_in words» 

 

 

Table 4 - Reduction factors of the non-exclusive surveys for purposes of performance 
of the Minimum Exploration Program 

Time elapsed between request for reduction of the Minimum Exploration 
Program to ANP and the date of completion of the operations for 

acquisition or reprocessing of non-exclusive data. 
Reduction Factor 

0-1 year 1.0 

1-2 years 0.9 

2-3 years 0.8 

3-4 years 0.7 

4-5 years 0.6 

5-6 years 0.5 

6-7 years 0.4 

7-8 years 0.3 

8-9 years 0.2 

9-10 years 0.1 

> 10 years 0 

 

For purposes of performance of the Minimum Exploration Program, the non-exclusive surveys 
and reprocessing provided for in the tender protocol shall be taken into account, upon 
application of the rules and the reduction factor indicated in the Table 4. 

Only non-exclusive surveys authorized by ANP shall be accepted, provided that the data 
acquisition companies have met all requirements of data submission to the Exploration and 
Production Database (BDEP). 

For purposes of calculation of the amount to be considered for performance of the Minimum 
Exploration Program, the time elapsed between request for deduction and conclusion of the 
operations for non-exclusive data acquisition or reprocessing shall be taken into account.  

For purposes of performance of the Minimum Exploration Program, the wells drilled shall 
achieve the main purpose approved by ANP in the Notice of Well Drilling.  
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ANNEX III – FINANCIAL GUARANTEE OF THE MINIMUM EXPLORATION PROGRAM 

 

(Attach a copy of the Financial Guarantee of the Minimum Exploration Program) 
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ANNEX IV – PERFORMANCE GUARANTEE 

 

(Attach a copy of the document submitted, if available) 
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ANNEX V – GOVERNMENT AND THIRD-PARTY SHARES 

 

Pursuant to Section Twenty-Three, the Concessionaire shall pay the following Government 
and Third-Party Shares: 

 

a) Royalties in the amount corresponding to ___ percent (___%) of the Production of Oil and 
Gas in the Concession Area;  

(The amount of the industry Royalty rate shall be included according to Table XX of Annex I of 
the Open Acreage of Concession tender protocol.) 

[For the Concession Agreements for Blocks SM-1378, SM-1613 and SM-1617, table XX of 
Annex I of the invitation to bid for the Open Acreage of Concession will be included.] 

b) Special Share in the amount defined in Decree No. 2,705 of August 3, 1998; 

c) Payment for Occupancy or Withholding of Area1: i) during the Exploration Phase, in the 
amount of ______ Reais (R$______) per square kilometer or fraction of the Concession 
Area, with the increase provided for in Decree No. 2,705 of August 3, 1998 in case of 
extension; ii) during the period of the Development Phase of the Production Phase, in the 
amount of ______ Reais (R$______); and iii) during the Production Phase, in the amount 
of ______ Reais (R$______); and 

d) Payment to the landowners of a share equivalent to (payment to land owner) of the 
Production of Oil and Gas, under the Applicable Laws. 

 

 

1 Payment for Withholding or Occupancy of Area in Reais per square kilometer, pursuant to the Tender 
Protocol. 
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ANNEX VI – PAYMENT OF THE SIGNATURE BONUS 

Table 1 - Values of the Signature Bonus Offered and Paid by the Concessionaire 

Signature Bonus – amounts offered and paid by the Concessionaire 

Block Amount Offered (R$) Amount Paid (R$) 

«block» «bonus» («bonus_in writing») «bonus» («bonus_in writing») 

 



Contract «nome_sigep» Case No. «numero_contrato» 
 

Page 75 
 

ANNEX VII – INDICATION OF OPERATOR 

 

The initial Operator is «signatory_01_operator». A new Operator may be designated as 
provided for in section 15  and pursuant to the conditions of section 28. 
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ANNEX VIII – ADDRESS 

 

National Agency of Petroleum, Natural Gas, and Biofuels – ANP 

Avenida Rio Branco nº 65, térreo/protocolo, Centro, Rio de Janeiro – RJ  

CEP: 20090-004 

 

«signatory_01_operator» 

«address_01» 

CEP: «cep_01» 

 

«signatory_02» 

«address_02» 

CEP: «cep_02» 

 

 


