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Contract «<nome_sigep» Case No. «<numero_contrato»

CONCESSION AGREEMENT FOR EXPLORATION AND PRODUCTION OF OIL AND GAS

entered into by and between

The NATIONAL AGENCY OF PETROLEUM, NATURAL GAS, AND BIOFUELS - ANP
(hereinafter referred to as “ANP”), a special independent agency organized by Law No. 9,478
of August 6, 1997, part of the Indirect Federal Administration, bound to the Ministry of Mines
and Energy, headquartered at SGAN (Setor de Grandes Areas Norte) Quadra 603, Modulo |,
3° andar, in the city of Brasilia, DF, and with Main Office at Avenida Rio Branco, n° 65, in the
city of Rio de Janeiro, RJ, herein represented by its Director-General, «director_general»,

“signatory_01_operator”, organized under the laws of Brazil, with its principal place of business
at «address_01», enrolled in the National Register of Legal Entities (CNPJ/MF) under No.
«cnpj_01» (hereinafter referred to as “Concessionaire”), herein represented by
«signatory 01 representative_01», «signatory 01 _title 01», and
«signatory 01 representative_02», «signatory 01 _title_02»,

and

“signatory_02”, a business company organized under the laws of Brazil, with its principal place
of business at «address_02», enrolled in the National Register of Legal Entities (CNPJ/MF)
under No. «cnpj_02» (hereinafter referred to as “Concessionaire”), herein represented by
«signatory 02_representative_01», «signatory_02_title_01», and
«signatory_02_representative_02», «signatory_02_title_02».

WHEREAS

pursuant to articles 20, items V and IX of, and 176, main section, of the Constitution of the
Federative Republic of Brazil and article 3 of Law No. 9,478/1997, the Oil and Gas Deposits
existing in the national territory, the continental shelf, and the exclusive economic zone belong
to the Federal Government;

pursuant to article 177, |, of the Constitution of the Federative Republic of Brazil and article 4
of Law No. 9,478/1997, the Research and Exploration of the Oil and Gas Deposits existing in
the national territory, the continental shelf, and the exclusive economic zone is the monopoly
of the Federal Government;

pursuant to art. 177, paragraph one, of the Constitution of the Federative Republic of Brazil
and art. 5 of Law No. 9,478/1997, the Federal Government may allow state-owned or privately-
held companies incorporated under the Brazilian laws, with principal place of business and
management in the Country, to develop activities of Exploration and Production of Oil and Gas,
upon concession, as established in the prevailing laws and regulations;

pursuant to article 21 of Law No. 9,478/1997, all rights of Exploration and Production of Oil
and Gas in the national territory, the continental shelf, and the exclusive economic zone are
held by the Federal Government, and ANP shall be responsible for their management, except
for the jurisdiction of other bodies and entities expressly provided by law;
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pursuant to article 8 of Law No. 9,478/1997, the purpose of ANP is to procure the regulation,
engagement, and inspection of the economic activities forming part of the Oil, Gas, and Biofuel
Industry;

ANP, on behalf of the Federal Government, is responsible for entering into Concession
Agreements for Exploration and Production of Oil and Gas with the Concessionaire, in
compliance with the provisions of articles 23 and 24 of Law No. 9,478/1997;

pursuant to arts. 25 and 26 of Law No. 9,478/1997 and upon meeting of the requirements
provided for in Section | of Chapter V, ANP and the Concessionaire are authorized to enter
into this Concession Agreement, which shall be governed, as appropriate, by the general
standards of Section | and the provisions of Section VI, both from Chapter V of such Law;

pursuant to articles 36 to 42 of Law No. 9,478/1997, the Concessionaire participated in the
bidding process for award of this Concession Agreement, and the bidding process in which it
was declared the winner was awarded and approved for the Block defined in Annex I;

pursuant to article 46 of Law No. 9,478/1997, the Concessionaire paid the signature bonus to
ANP in the amount indicated in Annex VI;

pursuant to the Open Acreage tender protocol and art. 43, item V, of Law No. 9,478/1997, the
Concessionaire has provided ANP with the financial guarantee required to support
performance of the Minimum Exploration Program offered,;

ANP and the Concessionaire enter into this Concession Agreement for Exploration and
Production of Oil and Gas for the Block identified in Annex | under the following terms and
conditions.
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CHAPTER | — BASIC PROVISIONS

SECTION ONE — DEFINITIONS

Legal Definitions

1.1.

The definitions in art. 6 of Law No. 9,478/1997; in art. 2 of Law No. 12,351/2010, as
appropriate; and in art. 3 of Decree No. 2,705/1998 are hereby incorporated into this
Agreement and, consequently, are valid for all its purposes and effects whenever they
are used herein, whether in the singular or plural form, in the masculine or feminine
gender.

Contractual Definitions

1.2.

Also for the purposes and effects of this Agreement, the definitions contained in this
paragraph shall also be valid whenever the following words and phrases are used in
the singular or plural, in the masculine or feminine gender:

1.2.1.

1.2.2.

1.2.3.

1.2.4.

1.2.5.

1.2.6.

1.2.7.

1.2.8.

1.2.9.

Affiliate: any controlling or controlled legal entity of private law, performing a
business activity under arts. 1,098 to 1,100 of the Brazilian Civil Code, as well
as entities directly or indirectly controlled by the same company.

Field Area: area delimited by the polygon defining the Field, upon approval of
the Development Plan.

Concession Area: area of the Block which superficial projection is delimited by
the polygon defined in Annex | or the plots of the area of the Block remaining
subject withheld by the Concessionaire after the partial relinquishments
provided for herein are made.

Development Area: any plot of the Concession Area retained for the
Development Phase.

Assessment: set of Operations intended to check the commercial feasibility of
a Discovery or set of Discoveries of Oil and Gas in the Concession Area.

Well Assessment: logging and formation tests performed between the End of
Drilling and Well Completion that, combined with other activities previously
developed at the well, will enable verification of the occurrence of areas of
interest for presentation of a possible Discovery Assessment Plan.

Assignment: transfer, in whole or in part, of the ownership of rights and
obligations arising from the Agreement; consolidation, spin-off, and merger,
when corporate reorganization results in change of Concessionaire; change of
Operator, as well as exemption and replacement of the performance guarantee.

Concessionaire: individually or collectively, the legal entities developing
business activities that are members of the consortium, including the Operator.

Well Completion: moment of completion of the activities directly related to
drilling of a well (including, when applicable, logging, lining, and cementing)
when its final depth is reached, after which all Operations exclusively refer to
disassembly, decommissioning, or operation of the unit. For the cases in which
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1.2.10.
1.2.11.

1.2.12.

1.2.13.

1.2.14.

1.2.15.

1.2.16.

1.2.17.

1.2.18.

1.2.19.

1.2.20.

1.2.21.

1.2.22.

the assessment and/or completion is started within sixty (60) days after the end
of the activities directly related to drilling of the well or its temporary
abandonment, the moment in which disassembly, decommissioning, or
operation of the unit used for the assessment and/or completion is started shalll
be taken into account.

Agreement: this Concession Agreement and its Annexes.

Consortium Agreement: agreement regulating the rights and obligations of the
Concessionaires regarding this Agreement.

Declaration of Commercial Feasibility: formal and written notification of the
Concessionaire to ANP declaring one or more Deposits as a Commercial
Discovery in the Concession Area.

Discovery: any occurrence of Oil or Gas in the Concession Area, regardless of
the quantity, quality, or commercial feasibility, verified by at least two detection
or assessment methods.

Development Phase: contractual phase initiated with the approval of ANP for
the Development Plan proposed by the Concessionaire and which is extended
during the Production Phase while investments in wells, equipment, and
facilities for the Production of Oil and Gas according to the Best Practices of the
Oil Industry are required.

Flow of First Oil: date of the first measurement of volumes of Oil and Gas at
one of the Production Measurement Points in each Development Module.

Exploration Phase: contract period in which the Exploration and Assessment
are to be performed.

Production Phase: contract period in which the Development and the
Production are to be performed.

Brazilian Supplier: any manufacturer or supplier of goods manufactured or
services provided in Brazil through limited liability companies incorporated
under the Brazilian laws or companies that use goods manufactured in the
Country under special customs regimes and tax incentives applicable to the QOil
and Gas industry.

Individualization of Production: procedure aimed at sharing of the Production
result and the reasonable use of the Country’s natural resources through
unification of the Development and Production of the Deposits extending
beyond the Concession Area;

Applicable Laws and Regulations: the set of laws, decrees, regulations,
resolutions, ordinances, normative instructions, or any other regulatory acts that
are or may be applicable to the Parties or to the activities of Exploration,
Assessment, Development, and Production of Oil and Gas, as well as to
decommissioning of the facilities.

Macro-Group: set of properties, services, and equipment purchased or
contracted by the Concessionaires to develop the activities in the segments
defined under this Agreement with specific Local Content commitments.

Best Practices of the QOil Industry: The best and safest procedures and
technologies available in the Oil and Gas Industry worldwide intended to: (a)
ensure the operational safety of the facilities, preserving life, physical integrity,
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1.2.23.

1.2.24.

1.2.25.

1.2.26.

1.2.27.
1.2.28.

1.2.29.

1.2.30.

1.2.31.

1.2.32.

1.2.38.

and human health; (b) preserve the environment and protect adjacent
communities; (c) prevent or reduce as much as possible the risk of spill of oil,
natural gas, by-products, and other chemicals that may be hazardous to the
environment; (d) preserve oil and gas resources, which implies the use of
adequate methods and processes to maximize the recovery of hydrocarbons in
a technical, economic, and environmentally sustainable way, with the
corresponding control of the reserve decline, and to mitigate surface losses; (e)
minimize consumption of natural resources in the Operations. In order to
perform the Best Practices of the Oil Industry, the Concessionaires shall rely on
the standards issued by ANP and other Brazilian public bodies, incorporating
technical standards and recommendations of internationally recognized bodies
and associations of the Qil Industry, whenever such measures increase the
chances to achieve the objectives listed above.

Development Module: individual module composed of facilities and
infrastructure for the Production of Oil and Gas of one or more Deposits of a
certain Field, pursuant to the Development Plan approved by ANP.

New Reservoir: accumulation of Oil and/or Gas in areas other than those
already in Production or under Assessment.

Operation: all activities of Exploration, Assessment, Development, Production,
decommissioning, or abandonment developed sequentially, collectively, or
separately by the Concessionaire for the purposes of this Agreement.

Operator: the Concessionaire designated to conduct and develop all
Operations provided for in this Agreement on behalf of the Concessionaires,
pursuant to Annex VII.

Party: signatory of the Agreement.

Discovery Assessment Plan: document specifying the work schedule and the
relevant investments required for the Assessment of a Discovery or set of
Discoveries of Oil and Gas in the Concession Area.

Development Plan: document specifying the work program, schedule, and
relevant investments required for the Development and the Production of a
Discovery or set of Discoveries of Oil and Gas in the Concession Area, including
its abandonment.

Dates of Decision: dates by which the holders of the Exploration and
Production rights must communicate ANP about the decision to undertake one
or more Contingent Commitments or not.

Annual Production Program: document describing the forecasts for
Production and handling of Oil, Gas, water, special fluids, and waste arising
from the Production process of each Development Area or Field.

Annual Work and Budget Program: document specifying the set of activities
to be developed by the Concessionaire, including details on the investments
required to develop such activities.

Facility Decommissioning Program: document specifying the set of activities
aiming at the definitive abandonment of wells, including their eventual plugging,
decommissioning and proper final disposal of the facilities, and the recovery of
the areas affected thereby.
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1.2.34.

1.2.35.

1.2.36.

1.2.37.

1.2.38.

1.2.39.

1.2.40.

1.2.41.

1.2.42.

1.2.43.

1.2.44.

Minimum Exploration Program: work schedule provided for in Annex I, to be
met by the Concessionaire during the course of the Exploration Phase.

Safety Instruction: administrative act that acknowledges any conduct as
irregular or presents an administrative understanding on the enforcement of the
regulatory standard, determining, in a comprehensive manner, that the Operator
shall refrain from performing it or shall observe it, under penalty of imposition of
the penalties provided for in the Applicable Laws and Regulations.

Local Content Report: document to be submitted by the Concessionaire to
ANP detailing the amounts disbursed for purposes of Local Content
assessment.

Local Content Inspection Report: expert report issued by the Local Content
Coordination Office that assesses fulfillment of the contractual commitments
declared by the Operator in the Local Content Report before beginning of any
sanctioning process.

Final Discovery Assessment Report: document submitted by the
Concessionaire describing the Oil or Gas Discovery Assessment Operations,
according to the Discovery Assessment Plan approved by ANP, showing its
results and, if approved by ANP, making the Declaration of Commercial
Feasibility effective.

Final Report for Decommissioning of the Facilities: document submitted by
the Concessionaire describing the activities developed pursuant to the Facilities
Decommissioning Plan.

Seismic Reprocessing: process to submit seismic data to new processing,
aiming at gaining quality in the results achieved.

Social Responsibility: Concessionaire’s responsibility for the impacts of its
decisions and activities on the society and environment, through an ethical and
transparent behavior that (i) contributes to the sustainable development,
including health and wellness of the society, and takes into account
expectations of the stakeholders; (ii) is in compliance with the Best Practices of
the Oil Industry; and (iii) is integrated into the Concessionaire and shown in its
relationships related to the Concessionaire’s activities within its sphere of
influence.

Early Production System: temporary facility with limited capacity, aiming at
the early Production and obtaining of data and information for better
characterization of the Reservaoir, for purposes of adequacy of the Development
Plan.

End of Drilling: moment in which the final depth of the well is reached, with no
expectations of further progress.

Extended Well Test: test in a lined well with total expected free flow duration
of more than seventy-two (72) hours, being understood that free flow is the
production after cleaning the well, and with specific purposes aiming at
assessing a Discovery in order to obtain, from interpretation of its data,
information indicating the behavior of Reservoirs under dynamic long-term
effects and supporting studies aimed at the design of the final Production
systems.
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1.2.45. Unit of Work: conversion unit for different exploratory works used for the
purpose of assessing implementation of the Minimum Exploration Program
provided for in Annex Il.

SECTION TWO - SUBJECT MATTER

Exploration and Production of Oil and Gas

2.1.

The subject matter of this Agreement is:

a) to conduct Exploration Operations in the Concession Area undertaken in the
Minimum Exploration Program or in addition thereto;

b) in case of a Discovery, at the Concessionaire’s discretion, to perform a
Discovery Assessment under a Discovery Assessment Plan approved by ANP;

C) if the commercial feasibility of the Discovery is verified by the Concessionaire,
to Produce Oil and Gas in the Concession Area under a Development Plan
approved by ANP.

Costs, Losses, and Risks Associated with the Execution of Operations

2.2.

2.3.

2.4,

2.5.

2.6.

The Concessionaire shall always and exclusively bear all costs and risks related to the
execution of the Operations and its consequences.

The Concessionaire shall bear all losses it may incur, including the ones resulting from
an act of god or force majeure event, as well as accidents or events of nature affecting
the Exploration and Production of Oil and Gas in the Concession Area.

The Concessionaire shall not be entitled to any payment, redress, refund,
reimbursement, or indemnification in the event of failure in the exploration or absence
of commercial feasibility of any Discoveries in the Concession Area.

The Concessionaire shall be the only party civilly liable for its own actions and the
actions of its agents and subcontractors, as well as for the compensation for any
damages caused by the Operations and their execution, regardless of fault.

2.5.1. The Federal Government and ANP shall be reimbursed for any liens they may
endure as a result of any demands motivated by acts under the responsibility of
the Concessionaire, which shall bear such reimbursement.

The Federal Government and ANP shall not undertake any risks or operating losses or
bear costs, investments, and damages related to the execution of the Operations and
its consequences.

Ownership of Oil and/or Gas

2.7.

The Oil and Gas Deposits existing in the national territory, the continental shelf, and
the exclusive economic zone belong to the Federal Government, pursuant to article 20,
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items V and IX, of the Constitution of the Federative Republic of Brazil, and art. 3 of
Law No. 9,478/1997.

2.7.1. The Concessionaire shall have the ownership only of the Oil and Gas that are
effectively produced and granted thereto at the Production Measurement Point,
through original acquisition and according to this Agreement.

2.7.2. The Concessionaire shall be subject to charges related to the Government
taxes and shares, as well as those provided for in the Applicable Laws and
Regulations.

Other Natural Resources

2.8.

2.9.

The Concessionaire is prohibited to use, enjoy, or dispose, in any way and at any title,
totally or partially, of any other natural resources that may exist in the Concession Area
other than Oil and Gas, except when duly authorized by the competent authorities,
according to the Applicable Laws and Regulations.

2.8.1. Discovery of natural resources other than Oil and Gas by chance shall be
notified to ANP within no more than seventy-two (72) hours.

2.8.2. The Concessionaire shall follow the instructions and allow implementation of
the relevant measures determined by ANP or other competent authorities.

2.8.3. Until such instructions are submitted to the Concessionaire, it shall refrain from
taking any measures that may pose a risk or somehow damage the natural
resources discovered.

2.8.4. The Concessionaire shall not be required to suspend its activities, except when
they pose a risk to the natural resources discovered or the Operations.

Any interruption of the Operations, exclusively due to the discovery of other natural
resources by chance, shall have its duration calculated and acknowledged by ANP for
purposes of extension of this Agreement.

SECTION THREE — CONCESSION AREA

Identification

3.1.

The Operations shall be conducted exclusively in the Concession Area described and
delimited in Annex I.

Voluntary Relinquishments

3.2.

The Concessionaire may, at any time during the Exploration Phase, voluntarily
relinquish areas forming part of the Concession Area.

3.2.1. Voluntary relinquishments shall be communicated in writing.

3.2.2. Voluntary relinquishments shall not exempt the Concessionaire from the
obligation to comply with the Minimum Exploration Program.
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3.2.3. Once the Exploration Phase is completed, the Concessionaire may only keep
as Concession Area the Development Area.

Relinquishment by termination of the Agreement

3.3.

Termination of this Agreement for any reason shall require the Concessionaire to
immediately relinquish the entire Concession Area to ANP.

Conditions for Relinquishment

3.4.

3.5.

Any and all relinquishment of areas or Fields forming part of the Concession Area, as
well as the consequent reversal of properties, shall be final and made by the
Concessionaire with no liens whatsoever for the Federal Government or ANP, under
art. 28, paragraphs 1 and 2, of Law No. 9,478/1997, and the Concessionaire shall not
be entitled to reimbursement.

The relinquishment of areas or Fields forming part of the Concession Area does not
exempt the Concessionaire from the responsibility provided for in paragraph 21.8.

Use of the Relinquished Areas by ANP

3.6.

As of the date on which the areas are relinquished by the Concessionaire, ANP may
use them at its sole discretion, including for purposes of new bidding processes.

Non-Exclusive Data Survey

3.7.

ANP may, at its sole discretion, authorize third parties to perform in the Concession
Area services of geology, geochemistry, geophysics, and other works of the same
nature aiming at the survey on technical data intended for non-exclusive
commercialization, pursuant to art. 8, item lll, of Law No. 9,478/1997, and the
Applicable Laws and Regulations.

3.7.1. The performance of such services, unless in exceptional situations approved by
ANP, shall not affect the ordinary course of the Operations.

3.7.2. The Concessionaire shall have no responsibility regarding performance, by third
parties, of such services or damages arising therefrom.

SECTION FOUR - EFFECTIVENESS

Effectiveness and Division into Phases

4.1.

This Agreement becomes effective on its execution date and is divided into two phases:

a) Exploration Phase, for the whole Concession Area, with expected duration set
forth in Annex Il; and
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4.2.

4.3.

4.4.

b) Production Phase, for each Field, with duration defined in Section Nine.

The effectiveness of this Agreement shall correspond to the period elapsed since the
date of its execution until the end of the Exploration Phase, except if a Declaration of
Commercial Feasibility of one or more Discoveries is issued, case in which there shall
be an addition pursuant to Section Nine.

Any extensions that may be authorized by ANP under this Agreement shall be added
to such total effectiveness.

The lapse of the effectiveness, according to the provisions of the preceding paragraph
related to the extensions authorized by ANP, shall entail the lawful termination of the
Agreement.
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CHAPTER Il - EXPLORATION AND ASSESSMENT

SECTION FIVE — EXPLORATION PHASE

Start and Duration

5.1.

5.2.

The Exploration Phase shall have the duration set forth in Annex Il and shall consist of
a single period.

The Exploration Phase shall start on the date of execution of this Agreement and shall
end:

a) upon lapse of the term set forth in Annex Il;
b) upon total relinquishment of the Concession Area; or
c) in case of area previously retained for Discovery Assessment:

i. upon submission of the Declaration of Commercial Feasibility; or

ii. with relinquishment of the area.

Minimum Exploration Program

5.3.

5.4.

5.5.

5.6.

The Concessionaire shall perform the obligations related to the Minimum Exploration
Program within the terms and under the conditions described in Annex Il.

The Concessionaire may develop exploratory activities in addition to those of the
Minimum Exploration Program by submitting the additional work schedule to ANP
before beginning of its implementation.

ANP may approve changes in the Minimum Exploration Program upon request from
the Concessionaire under the following conditions:

a) if the Concessionaire technically demonstrates that this change is consistent
with the Best Practices of the Oil Industry; and

b) if the Concessionaire indicates the Prospecting that motivated the change
request.

Seismic Reprocessing may be converted into Units of Work for purposes of compliance
with the Minimum Exploration Program.

5.6.1. The conversion of Seismic Reprocessing into Units of Work is limited to a single
version for each survey on seismic data.

5.6.2. For purposes of conversion into Units of Work:

a) the reprocessed seismic data shall be exclusively contained within the
Concession Area; and

b) the Seismic Reprocessing shall include pre-stack time migration (PSTM)
or pre-stack depth migration (PSDM).
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5.7.

5.8.

5.9.

5.10.

5.11.

5.12.

The Concessionaire may contract, at its sole discretion, data acquisition companies
(EAD) for the collection of exclusive data, as long as the requirements contained in the
regulatory standards issued by ANP are previously met and as long as these
companies are duly registered and in good standing with ANP.

ANP shall issue a quality control report for return or acceptance of data received within
one hundred and eighty (180) days of the date of the most recent delivery of accurate
data by the Concessionaire.

For purposes of performance of the Minimum Exploration Program, only data which
acquisition, processing, reprocessing, and form have met all requirements defined in
the regulatory rules and technical standards established by ANP shall be converted
into Units of Work.

The exploration work shall be converted into Units of Work for purposes of compliance
with the Minimum Exploration Program, according to the criteria listed in Annex Il.

In case of full or partial default of the Minimum Exploration Program, the
Concessionaire may not proceed with the Production Phase.

Upon a substantiated request by the Concessionaire, ANP may exempt it from
conversion of the remaining portion of the Minimum Exploration Program, without
prejudice to the continuity of the Agreement.

5.12.1. In consideration for such exemption, the Concessionaire shall pay an amount
in cash corresponding to twice the total amount of the non-converted Units of
Work, subject to inflation adjustment by the General Price Index — Internal
Availability (IGP-DI) of Fundacdo Getulio Vargas or another index that may
replace it, pursuant to paragraph 6.2.

5.12.2. Upon satisfaction of the conditions provided for above, the Minimum Exploration
Program shall be deemed completed in full for all purposes of the Agreement.

Extension of the Exploration Phase and Suspension of the Agreement

5.13.

5.14.

The Agreement shall be automatically suspended if ANP does not resolve, before the
end of the Exploration Phase, upon the request for suspension or extension of the
Exploration Phase or for changes in the Minimum Exploration Program, pursuant to
paragraph 5.5.

5.13.1. The Agreement shall be suspended as of the end of the Exploration Phase until
ANP’s resolution in final instance.

5.13.2. After suspension of the Agreement, the deadlines for submission of the
Declarations of Commercial Feasibility and the Discovery Assessment Plans
shall also be suspended.

5.13.3. During the suspension of the Agreement as provided for in paragraph 5.12, the
Concessionaire may not develop Exploration activities in the area, except upon
the prior and express authorization of ANP, case in which the suspension shall
be converted into a provisional extension of the Agreement.

During implementation of the Discovery Assessment Plan approved by ANP, the
Agreement shall be automatically suspended in case of request for change of the Date
of Decision or request for change of the deadline of the Discovery Assessment Plan.
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5.15.

5.16.

5.14.1. The suspension provided for in paragraph 5.13 shall take place until ANP
resolves upon the request, if it does not do so by the date originally established
as the Date of Decision or the deadline of the Discovery Assessment Plan.

5.14.2. The suspension provided for in paragraph 5.13 shall be in line with paragraphs
5.12.1,5.12.2, and 5.12.3.

If the Concessionaire makes a Discovery during the Exploration Phase when it is not
possible to perform the Discovery Assessment before the end of this phase, it may
requested from ANP the extension of the Exploration Phase for the term required to
perform the Assessment and issue any Declaration of Commercial Feasibility according
to a Discovery Assessment Plan approved by ANP.

5.15.1. The extension referred to in paragraph 5.14 is restricted to the area retained for
Discovery Assessment, according to the Discovery Assessment Plan approved
by ANP.

5.15.2.In the event of paragraph 5.14, the Exploration Phase shall be automatically
suspended until ANP resolves upon the Discovery Assessment Plan and,
consequently, upon the request for extension to perform the Discovery
Assessment.

5.15.3. During the suspension of the Exploration Phase, the Concessionaire may only
develop the Assessment activity included in the Discovery Assessment Plan
submitted upon the prior and express authorization of ANP.

If, at the end of the Exploration Phase, the Concessionaire starts drilling an exploratory
well without having completed the Well Assessment, the Exploration Phase shall be
extended until the Well Completion date, with an addition of sixty (60) days to submit
any proposed Discovery Assessment Plan.

5.16.1. The substantiated request for extension due to the drilling in progress shall be
sent by the Concessionaire to ANP at least seventy-two (72) hours before the
end of the Exploration Phase, in which event the Concessionaire is hereby
authorized to continue the urgent works, except for ANP’s express resolution to
the contrary.

5.16.2. The deadline for such request may be reduced, provided that technically
justified by the Concessionaire and approved by ANP.

Options to End the Exploration Phase

5.17.

5.18.

The Concessionaire may end the Exploration Phase at any time upon notice to ANP.

5.17.1. The end shall not release the Concessionaire from compensation for any failure
to comply with the Minimum Exploration Program.

Failure to comply with, in part or in full, the Minimum Exploration Program shall entail
lawful termination of the Agreement and execution of the compensatory penalty
provided for in Section Six, and no other penalties are applicable as a result of such
failure.

5.18.1. The value of the activities of the Minimum Exploration Program not developed
are defined in Units of Work and are net, and they may be required from the
Concessionaire or guarantor, always subject to inflation adjustment by the IGP-
DI pursuant to paragraph 6.2.
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5.18.2. Development Areas eventually retained by the Concessionaire and the event
provided for in paragraph 5.11 are exceptions to the abovementioned provision.

Concessionaire’s Options after Completion of the Minimum Exploration Program

5.19. After performance of the Minimum Exploration Program and up to the end of the term
expected for the Exploration Phase, the Concessionaire may, upon prior formal written
notice to ANP:

a) propose the development of a Discovery Assessment Plan, relinquishing the
remaining Concession Area;

b) inform the Commercial Feasibility of the Discovery, pursuant to the dispositions
of Section Seven of this Agreement, initiating the Production Phase;

c) retain the areas in which postponement of the Declaration of Commercial
Feasibility is applicable, under paragraphs 8.4 and 8.5; or

d) fully relinquish the Concession Area.

Relinquishment of the Concession Area at the End of the Exploration Phase

5.20. Within sixty (60) days of the end of the Exploration Phase, the Concessionaire must
forward to ANP a plan for relinquishment of areas, prepared pursuant to the Applicable
Laws and Regulations.

5.20.1. The submission of such plan does not imply any kind of acknowledgement or
release by ANP nor exempt the Concessionaire from performing the Minimum
Exploration Program and fulfilling the responsibilities provided for in Section
Twenty-One.

SECTION SIX — COMPENSATORY PENALTY FOR DEFAULT OF THE MINIMUM
EXPLORATION PROGRAM

Compensatory Penalty for Default of the Minimum Exploration Program

6.1. As compensatory penalty for default of the Minimum Exploration Program, the
Concessionaire shall pay a fine in an amount equal to the Minimum Exploration Program
non-performed, as provided for in paragraphs 6.14 to 6.16.

6.1.1. If the amount of the fine imposed by ANP is higher than the amount obtained
through the execution of the financial guarantee effected under paragraph 6.14,
its charge shall proceed based on the difference.

Financial guarantee of the Minimum Exploration Program

6.2. The Concessionaire shall provide ANP with one or more financial guarantees for the
Minimum Exploration Program, according to the amount set in Annex Il, within the term
established in the tender protocol.
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6.3.

6.4.

The financial guarantees provided shall be accompanied by a letter signed by all
Concessionaires expressing full awareness of paragraph 14.4 and of the fact that the
obligations of the Minimum Exploration Program are not fractional, and each
Concessionaire shall be jointly responsible for reimbursement in case of default.

In case the Concessionaire does not provide the suitable financial guarantees, the
Agreement shall be terminated regarding the areas that are not under Development.

Types of Financial Guarantees

6.5.

6.6.
6.7.
6.8.

The Concessionaire may provide ANP with the following types of financial guarantee
of the compensatory penalty for default of the Minimum Exploration Program:

a) letter of credit;

b) performance bond;

c) oil and gas pledge agreement; and

d) escrow deposit, exclusively for Blocks onshore.

The financial guarantees may be combined in order to total the amount guaranteed.
The financial guarantees shall comply with the form indicated in the tender protocol.

The financial guarantees may only be replaced or changed after approval by ANP.

Adjustment of the Financial Guarantees

6.9.

6.10.

The value of the financial guarantee of the Minimum Exploration Program shall be
automatically subject to inflation adjustment on January 1% of each calendar year, by
the IGP-DI variation of the immediately preceding year, except on the January 1 that
immediately follows the publication of the tender protocol, in which case there shall be
no adjustment.

The Concessionaire shall submit the update of the financial guarantees to ANP up to
January 31 of each calendar year.

6.10.1. The annual update of the guarantee is hereby waived if the type of guarantee
provided already contains a clause for automatic inflation adjustment by the
IGP-DI.

Effectiveness of Financial Guarantees

6.11.

The effectiveness of the financial guarantee shall exceed the date expected for
completion of the Exploration Phase by at least one hundred and eighty (180) days.

6.11.1. Financial guarantees shall be renewed whenever necessary, in the amount
adjusted by inflation, pursuant to the provisions of paragraph 6.9.

6.11.2.In case of suspension of the Exploration Phase, the renewal of the financial
guarantees shall cover a term of no less than one (1) year.
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6.12.

6.11.3. In case the Concessionaire does not comply with the provisions of paragraph
6.11, ANP may terminate the Agreement as provided for in item “a” of paragraph
30.4.

In the event of expiration of the financial guarantees, the Concessionaire shall replace
them or provide additional guarantees.

6.12.1. If the guarantee has been provided as an Oil and Gas pledge agreement, ANP
may notify the Concessionaire in order to, pursuant to the tender protocol and
the pledge agreement entered into by and between the parties, call for margin
or, alternatively, request provision to ANP of a new guarantee in order to cover
any difference between the required guarantee and the actual guarantee, in up
to sixty (60) days of receipt of the notification.

Return of the Financial Guarantees

6.13.

In the absence of outstanding issues, ANP shall issue the certificate of completion of
the Minimum Exploration Program within thirty (30) days after its completion and, then,
it shall return the respective financial guarantees.

Enforcement of the Compensatory Penalty

6.14.

6.15.

6.16.

6.17.

6.18.

If verified failure to comply with the Minimum Exploration Program, ANP shall summon
the Concessionaire to pay the adjusted amount from the units of work which were not
performed, as compensatory penalty, within thirty (30) days, without any discount for
voluntary payment.

In the absence of the voluntary payment, ANP shall register the debit in the overdue
tax system and execute the amount due, plus applicable statutory charges, deducted
from the debit the amount already executed from the corresponding financial
guarantees.

The amount of the imposition set forth in the penalty clause shall be adjusted by the
IGP-DI until the date on which the effective payment is made.

Receipt of the amount corresponding to the compensatory penalty for failure to
implement the Minimum Exploration Program:

a) does not exempt the Concessionaire from performing the other obligations
arising from the Agreement;

b) does not affect ANP’s right to seek other remedies and impose any applicable
sanctions for acts other than the mere failure to implement the Minimum
Exploration Program; and

c) does not allow the Concessionaire to advance to the Production Phase.

For escrow deposit, the guarantee shall be performed upon withdrawal of the adjusted
amount, through correspondence from ANP to the depositary, regardless of prior
authorization of the depositor.
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SECTION SEVEN - DISCOVERY AND ASSESSMENT

Notification of Discovery

7.1.  Any Discovery of Oil and/or Gas in the Concession Area must be notified by the
Concessionaire to ANP on an exclusive basis within no more than seventy-two (72)
hours.

Assessment, Discovery Assessment Plan, and Final Discovery Assessment Report

7.2. The Concessionaire may, at its discretion, proceed with the Assessment of a Discovery
of Oil and/or Gas at any time during the Exploration Phase.

7.3. If the Concessionaire decides to proceed with the Discovery Assessment, it must
submit a proposed Discovery Assessment Plan for ANP’s approval.

7.4.  ANP shall have a term of up to sixty (60) days after receipt of the Discovery Assessment
Plan to approve it or reasonably notify the Concessionaire for it to make modifications.

7.4.1. The Concessionaire shall have a term of up to thirty (30) days of notification to
submit the modifications to ANP, repeating the procedure provided for in
paragraph 7.4.

7.4.2. Any changes suggested by the Concessionaire shall be communicated to ANP,
repeating the procedure provided for in paragraph 7.4.

7.5. The Concessionaire shall be authorized to start implementation of the Discovery
Assessment Plan after its approval or upon authorization of ANP.

7.6. The activities of the Discovery Assessment Plan may be calculated as Units of Work
for purposes of performance of the Minimum Exploration Program, provided that they
are performed within the original term for the Exploration Phase, before the extension
for the Discovery Assessment Plan, and may be classified as Units of Work pursuant
to the terms set forth in the tender protocol.

7.7.  Once the Discovery Assessment is completed, the Concessionaire shall submit to ANP
a Final Discovery Assessment Report, which shall indicate and justify any proposal for
withholding of the Development Area of the Commercial Discovery.

Assessment of New Reservoir

7.8. The Concessionaire may assess a Discovery in a New Reservoir at any time during the
effectiveness of the Agreement, according to the procedure provided for in Section
Seven, as appropriate.

Discovery Assessment through Extended Well Test

7.9. If the Discovery Assessment Plan contemplates the performance of a Extended Well
Test, the Concessionaire shall request to ANP a specific authorization to do so.

Page 22



Contract «<nome_sigep» Case No. «<numero_contrato»

7.10. The performance of the Extended Well Test without the use or reinjection of the Natural

Gas shall be limited to a term of up to one hundred and eighty (180) days, unless in
exceptional cases, at ANP’s sole discretion.

SECTION EIGHT — DECLARATION OF COMMERCIAL FEASIBILITY

Declaration of Commercial Feasibility

8.1.

8.2.

8.3.

Upon compliance with the Discovery Assessment Plan approved by ANP, the
Concessionaire may, at its sole discretion, submit the Declaration of Commercial
Feasibility for the Discovery through notice to ANP.

8.1.1. Ifit has not been submitted to ANP yet, the Final Discovery Assessment Report
shall accompany the Declaration of Commercial Feasibility.

8.1.2. The Declaration of Commercial Feasibility shall only become effective after
approval of the Final Discovery Assessment Report by ANP.

Failure by the Concessionaire to submit the Declaration of Commercial Feasibility in a
timely manner shall entail the lawful termination of the Agreement regarding the
relevant area retained for the Discovery Assessment.

Submission of one or more Declarations of Commercial Feasibility shall not exempt the
Concessionaire from performance of the Minimum Exploration Program.

Postponement of the Declaration of Commercial Feasibility

8.4.

8.5.

If the main accumulation of hydrocarbons discovered and assessed in a Concession
Area is Natural Gas, the Concessionaire may request to ANP an authorization to
postpone the Declaration of Commercial Feasibility in up to five (5) years, in the
following cases:

a) lack of market for the Natural Gas to be produced, expected to be created in
less than five (5) years;

b) lack or inadequacy of infrastructure for transportation of the Natural Gas to be
produced by the Concessionaire, expected to be implemented in less than five
(5) years.

If the main accumulation of hydrocarbons discovered and assessed in a Concession
Area is QOil, the Concessionaire may request to ANP an authorization to postpone the
Declaration of Commercial Feasibility in up to five (5) years, in the following cases:

a) lack of technology for the Production, outflow, or refining, expected to be
created in less than 5 (five) years.

b) the volume of the Discovery is such that its commercial feasibility depends on
additional Discoveries to be made in the same Block or in adjacent Blocks,
aiming at the joint Development of all Operations.
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8.6.

8.7.

8.8.

8.9.

The Concessionaire may request ANP that the period for postponement of the
submission of the Declaration of Commercial Feasibility is extended for five (5)
additional years.

Extension of the term for submission of the Declaration of Commercial Feasibility shall
apply exclusively to the area previously retained for Discovery Assessment.

During extension of the term for submission of the Declaration of Commercial
Feasibility, the Agreement shall be suspended with respect to the area previously
retained for Discovery Assessment.

If ANP considers that the reason that caused the postponement provided for in
paragraphs 8.4 and 8.5 has been overcome, it shall notify the Concessionaire to submit,
at its discretion, a Declaration of Commercial Feasibility within thirty (30) days.

8.9.1. If it decides to submit the Declaration of Commercial Feasibility, the
Concessionaire shall submit a Development Plan for approval by ANP no later
than one hundred and eighty (180) days of such notice, and paragraph 10.1
shall not apply.
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CHAPTER Il - DEVELOPMENT AND PRODUCTION

SECTION NINE — PRODUCTION PHASE

Start and Duration

9.1.

9.2.

The Production Phase of each Development Area shall begin on the date of submission
of the Declaration of Commercial Feasibility and shall last for twenty-seven (27) years.

The provisions of this Section regarding extension or termination of this Agreement
apply to each Development Area or Field, on an individual basis.

Performance of the Operations in the Production Phase

9.3.

In the Production Phase, the Concessionaire shall observe:

a) rationalization of the Production;

b) the control of the decline in reservoirs;

c) reduction in the burning of Natural Gas and greenhouse gas emissions to the
atmosphere;

d) the operational safety and use of processes and alternatives that minimize the
impact of the Operations aiming at ensure protection of human life and
preservation of the environment;

e) decommissioning and abandonment shall be contemplated by the definitions of the
field development project.

Extension at the Concessionaire’s request

9.4.

The Concessionaire may apply for extension of the term provided for in paragraph 9.1
upon submission of a request to ANP, together with a reviewed Development Plan, at
least twenty-four (24) months before the end of such term.

9.4.1. ANP shall answer the request for review of the Development Plan and extension
of the Production Phase within no more than one hundred and eighty (180)
days, and it may refuse the Concessionaire’s proposal or subject it to changes
in the reviewed Development Plan, as long as justified.

Extension by determination of ANP

9.5.

ANP may request the Concessionaire to proceed with the Field Operation upon a
minimum two hundred seventy (270)-day notice of the expected end of the Production.

9.5.1. ANP’s request may be refused only upon justification based on evidenced non-
cost-effectiveness, among other reasons.
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9.5.1.1. In case of refusal by the Concessionaire, ANP shall have sixty (60)
days of receipt of the justification to analyze the arguments presented
and resolve upon the matter.

9.5.2. After ninety (90) days of ANP’s proposal, the absence of the Concessionaire’s
reply shall be deemed implied acceptance.

9.5.3. The Agreement shall be extended for the additional time indicated by ANP.

Consequence of the Extension

9.6. If case of extension of the Production Phase, under paragraphs 9.4 or 9.5, the Parties
shall remain bound by the exact terms and conditions of this Agreement, except for,
exclusively, any amendments agreed due to and for the purposes of such extension.
9.6.1. At the end of the Production Phase, paragraphs 9.4 or 9.5 shall apply for the

purposes of a possible new extension, as appropriate.

Termination

9.7. At any time during the Production Phase, the Concessionaire may request termination

of this Agreement, in whole or in part, upon at least one hundred-eighty (180)-day notice
before the date intended to terminate the Agreement, which shall be approved in
advance by ANP.

9.7.1. ANP shall have ninety (90) days of date of receipt of the request for termination
to analyze such request.

9.7.2. The Concessionaire may not interrupt or suspend the Production undertaken in
the Production Programs of the Field(s) or Development Area(s) at stake,
unless duly authorized by ANP.

9.7.3. Termination of the Agreement does not exempt the Concessionaire from the
responsibility provided for in paragraph 21.8 of Section Twenty-One.

Relinquishment of the Field

9.8.
9.9.

The Field shall be relinquished to ANP at the expected end of the Production.

At its discretion, ANP may adopt the measures necessary to continue the Field
Operation and may also contract a new party over the last one hundred and eighty
(180) days of Production or upon refusal of the Concessionaire to proceed with the
Field Operation, pursuant to paragraph 9.5.

9.9.1. The Concessionaire shall use all efforts and take all applicable measures in
order to, over the last one hundred and eighty (180) days of Production or as of
the notice described in paragraph 9.7, properly transfer the Operations to the
new Concessionaire, in order not to impair the Field management and
Production.

9.10. The Concessionaire shall submit to ANP a Facility Decommissioning Program.
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9.11.

9.12.

9.13.

9.10.1. The Facility Decommissioning Program shall strictly comply with the Applicable
Laws and Regulations and the Best Practices of the Oil Industry, also pursuant
to the provisions in Section Twenty-One and the other relevant provisions
applicable to the reversal of properties provided for in paragraphs 18.6 and 18.7.

9.10.2.In the absence of specific regulation, deadline for submission of the Facility
Decommissioning Program shall not be lower than three hundred sixty-five
(365) days before the expected end of the Production.

In the absence of specific regulation, ANP shall have three hundred sixty-five (365)
days of the date of receipt of the Facility Decommissioning Program to approve it or
request the Concessionaire to make the modifications it deems applicable.

9.11.1.If ANP requests modifications, the Concessionaire shall have a term of up to
sixty (60) days of receipt of notification to submit them, thus repeating the
procedure provided for in paragraph 9.11.

9.11.2. The activities provided for in the Facility Decommissioning Program may only
start upon ANP’s express authorization.

9.11.3. The Agreement is hereby automatically extended, in this case, for the term
required for approval and implementation of the Facility Decommissioning
Program.

Upon approval of the Facility Decommissioning Program, ANP may indicate which
properties shall inure to the benefit of the Federal Government, under the Applicable
Laws and Regulations, and establish that the Concessionaire shall neither permanently
abandon certain wells nor decommission or remove certain facilities and equipment,
without prejudice to its right to relinquish the area.

This Agreement shall only be terminated for a certain Development Area or Field after
full compliance with the Facility Decommissioning Program and approval by ANP of the
Final Report for Decommissioning of the Facilities, with immediate relinquishment of
the relevant area, pursuant to the provisions in paragraphs 3.3 and 3.4.

9.13.1. The Concessionaire shall not be entitled to any reimbursement for the
investments made.

SECTION TEN — DEVELOPMENT PLAN

Deadlines

10.1.

The Concessionaire shall submit the Development Plan to ANP within one hundred and
eighty (180) days of submission of the Declaration of Commercial Feasibility or receipt
of a communication of approval of the Final Discovery Assessment Report, whichever
comes last.

10.1.1.If the Declaration of Commercial Feasibility is delayed, as provided for in
paragraphs 8.4 and 8.5, the Development Plan shall be submitted on the date
of the Declaration of Commercial Feasibility.
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10.2.

10.3.

Untimely submission of the Development Plan shall cause the Concessionaire to be
subject to the sanctions provided for in Section Twenty-Nine and in the Applicable Laws
and Regulations.

Upon evidence of failure to submit the Development Plan within the term provided, ANP
shall notify the Concessionaire so that it submits the Plan within no more than ten (10)
days, after which the Agreement shall be lawfully terminated with respect to the relevant
Development Area.

Development Area

10.4.

10.5.

10.6.

The Development Area shall encompass all Deposits to be produced.

10.4.1. The Development Area shall be delimited based on data and information
obtained during the Exploration Phase and the Discovery Assessment,
according to the Applicable Laws and Regulations and the Best Practices of the
Oil Industry.

10.4.2. During the Development Phase, the Concessionaire may request ANP to
change the Development Area in order to incorporate other plots from the
Concession Area in it, as long as, cumulatively:

a) one or more Deposits are verified to be extrapolating the Development
Area; and
b) the plots intended to be incorporated have not been relinquished by the

Concessionaire in compliance with the provisions of the Agreement.

The Development Area to be retained shall be the one included in the Final Discovery
Assessment Report approved by ANP.

10.5.1. If the Development Area is different from that one included in the Final Discovery
Assessment Report, the Concessionaire shall adjust it pursuant to paragraph
10.7.

The Concessionaire shall retain, of the Development Area, only the Field Area
approved by ANP in the scope of the Development Plan.

10.6.1. The Concessionaire shall immediately relinquish the remaining plots to ANP,
pursuant to the provisions in paragraphs 3.4 and 3.5 and in the Applicable Laws
and Regulations.

Approval and Implementation of the Development Plan

10.7.

ANP shall have one hundred and eighty (180) days of the date of receipt of the
Development Plan to approve it or request the Concessionaire to make the
modifications it deems applicable.

10.7.1.1f ANP does not reply within this term, the Development Plan shall be deemed
approved, and ANP’s power/duty to demand revisions whenever necessary is
not waived.
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10.8.

10.9.

10.10.

10.11.

10.12.

10.7.2. If ANP requests modifications, the Concessionaire shall submit them within the
term determined by ANP, repeating the procedure provided for in paragraph
10.7.

Failure by ANP to approve the Development Plan shall entail lawful termination of the
Agreement regarding the relevant Development Area, after depletion of the applicable
administrative appeals.

Until the Development Plan is approved, the Concessionaire may not carry out any
work or perform Operations in the Development Area, except upon prior approval of
ANP.

10.9.1.The request for early Production shall be substantiated and observe the
precepts for preserving oil resources, ensuring operational safety, and
preserving the environment.

The Concessionaire shall conduct all Operations according to the Development Plan
approved by ANP.

Any Discovery of a New Oil and Gas Reservoir shall be notified to ANP by the
Concessionaire, on an exclusive basis, no later than seventy-two (72) hours after that.
The notice shall be followed by all relevant data and information available.

10.11.1. Incorporation of the New Reservoir into the Field shall be preceded by a
Discovery Assessment Plan approved by ANP, except when its immediate
incorporation is expressly authorized by ANP.

The Commercial Discovery shall only be incorporated into the Field Production system
after ANP’s approval for the Final Discovery Assessment Report and revision of the
Field Development Plan, except when expressly authorized by ANP.

Reviews and Amendments

10.13.

The Development Plan may be revised or amended in the following cases:

a) as required by ANP or at the request of the Concessionaire if it fails to comply
with the Applicable Laws and Regulations or the Best Practices of the Oil
Industry;

b) at the request of the Concessionaire, in case of evidenced changes in the

technical or economic conditions assumed in its preparation.

10.13.1. The provisions included in paragraphs 10.7 to 10.9 shall apply to the reviews
of the Development Plan as appropriate, including regarding the disapproval
of the reviews by ANP.

Buildings, Facilities, and Equipment

10.14.

The Concessionaire shall be responsible for all buildings and facilities and for the
supply of equipment for extraction, Treatment, collection, storage, measurement, and
Transfer of the Production.

10.14.1. The Concessionaire shall comply with the provisions included in the Applicable
Laws and Regulations in Treatment or Processing of Natural Gas, as well as
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in Storage of Natural Gas and in Transportation of Gas, Oil, and its by-
products.

10.14.2. The Concessionaire’s definition of the actions related to paragraph 10.14,
including with respect to the contribution of the required resources, shall be
mandatory in order to characterize the commercial feasibility and develop the
Discovery.

SECTION ELEVEN — PRODUCTION START DATE AND ANNUAL PRODUCTION
PROGRAMS

Start of Production

11.1.

11.2.

The Field Production shall start within no more than five (5) years of the date of
submission of the Declaration of Commercial Feasibility, extendable at ANP’s
discretion.

11.1.1. The Concessionaire shall keep ANP informed about the forecasts as to the Field
Production Start Date.

11.1.2. The Concessionaire shall notify ANP about the Production Start Date within
twenty-four (24) hours after such date.

The Production of Oil and/or Gas at a Production Facility may only be started after
completion of the installation of a system for use or reinjection of Natural Gas, except
in the cases expressly authorized by ANP, in order to reduce burning of Natural Gas.

Annual Production Program

11.3.

11.4.

11.5.

The Annual Production Program shall not provide for a variance equal to or higher than
ten percent (10%) of the amount provided for in the Development Plan.

11.3.1. Any variance equal to or higher than ten percent (10%) shall be based on the
Applicable Laws and Regulations and the Best Practices of the Oil Industry.

The Concessionaire shall submit to ANP the Annual Production Program for the
calendar year in which the Production starts at least sixty (60) days before the
Production Start Date, under the Applicable Laws and Regulations.

The Concessionaire shall submit to ANP the Annual Production Program for the
subsequent year for the Field by October 31% of each calendar year, under the
Applicable Laws and Regulations.

Approval of the Annual Production Program

11.6.

ANP shall have thirty (30) days of receipt of the Annual Production Program to approve
it or request the Concessionaire to make the modifications it deems applicable.
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11.6.1.1f ANP requests modifications, the Concessionaire shall resubmit the Annual
Production Program including such changes within thirty (30) days of the date
of request, repeating the procedure provided for in paragraph 11.6.

11.6.2. If the Concessionaire disagrees with the proposed modifications, it may discuss
them with ANP aiming at adjusting the modifications to be implemented in the
Annual Production Program where ANP deems appropriate and according to
the Best Practices of the Oil Industry.

11.7. The Concessionaire will be required to comply with the Annual Production Program
containing the modifications eventually determined by ANP.

11.8. If, at the beginning of the period referred to in certain Annual Production Program, the
Parties are discussing any modifications proposed by ANP due to the application of
the provisions in paragraph 11.6, the lowest Production level among those proposed
by the Concessionaire and ANP shall be used in any month and until final definition
of the Annual Production Program.

Revision

11.9. The Parties may agree, at any time, on the review of an ongoing Annual Production
Program, provided that such review complies with the provisions of paragraphs 11.3 to
11.5.

11.10. When the review is proposed by ANP, the Concessionaire shall have thirty (30) days
of receipt of the notice to discuss it with ANP and submit a reviewed Annual Production
Program to ANP.

11.10.1. The provisions of paragraph 11.6 shall apply to any reviews, as appropriate.

Production Volume Variance

11.11. The volume produced in the Field each month may not vary by more than fifteen
percent (15%) when compared to the Production volume expected for the
corresponding month in the Annual Production Program.

11.11.1. In case of a variation higher than the referred percentage, the Concessionaire
shall submit the justification to ANP by the fifteenth (15") day of the month
following the variation, pursuant to the Applicable Laws and Regulations.

11.11.2. A variance greater than such percentage shall be allowed due to technical
reasons, acts of God, force majeure, or similar causes that shall be assessed
by ANP.

Temporary Interruption of Production

11.12. The Concessionaire may request from ANP voluntary interruption of the Production of
a Field for a period of one (1) year, extendable at ANP’s discretion.

11.12.1. ANP shall assess the request within sixty (60) days, renewable for the same
period, and may request clarification from the Concessionaire.
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11.12.2. The term for assessment shall be resumed upon submission of the clarification
required.

11.13. Voluntary interruption of the Production shall not entail suspension of the term of the
Agreement.

SECTION TWELVE — MEASUREMENT, MONTHLY REPORTS, AND
PRODUCTION AVAILABILITY

Measurement

12.1. As of the Production Start Date of each Development Area or Field, the Concessionaire
shall measure, from time to time, on a regular basis, the volume and quality of the Oil
and/or Gas produced at the Production Measurement Point.

12.1.1. The measurement methods, equipment, and tools established in the respective
Development Plan and in the Applicable Laws and Regulations shall be used.

Monthly Production Reports

12.2. The Concessionaire shall submit to ANP a monthly report on the Production of each
Development Area or Field, pursuant to the Applicable Laws and Regulations.

12.2.1. The report shall be submitted by the fifteenth (15") day of each month, starting
from the month following the Production Start Date of each Field.

Production Availability

12.3. Ownership of the volumes of Oil and Gas measured pursuant to paragraph 12.1 shall
be granted to the Concessionaire at the Production Measurement Point.

12.3.1. Quantification of the volumes shall be subject, at any time, to the supervision
and corrections provided for in the Applicable Laws and Regulations.

Free Use

12.4. The Concessionaire shall be ensured the free use of the volumes of Oil and Gas
granted thereto pursuant to paragraph 12.3.

Supply to the Domestic Market

12.5. In emergency situations that may put at risk the domestic supply of Oil and/or Gas, as
well as their by-products, ANP may determine that the Concessionaire limit its exports
of these hydrocarbons.

12.5.1. An emergency situation is that so enacted by the President of the Republic.
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12.5.2. The Production share with limited export shall be directed to serve the Brazilian
market or to compose strategic inventories for the Country.

12.5.3. ANP shall notify the Concessionaire on the limitation to exports upon at least
thirty (30)-day notice.

12.5.4. The Production share to which the restriction on free use applies shall be
determined every month with respect to the proportion of the Concessionaire’s
share in the domestic Oil and Gas Production for the immediately preceding
month.

Consumption in the Operations

12.6. The Concessionaire may use as fuel, in the Operations, Oil and Gas produced in the
Concession Area, provided that in quantities authorized by ANP.

12.6.1. The Concessionaire shall inform ANP, upon substantiated notice, any variation
over fifteen percent (15%), with respect to the Annual Production Program, in
the quantity of Oil and Gas consumed in the Operations, as well as the purpose
of its use.

12.6.2. The Concessionaire shall include such information in the Monthly Production
Reports.

12.6.3. The volumes of Oil and Gas consumed in the Operations shall be calculated for
purposes of calculation of the due Government and Third-Party Shares,
provided for in Section Twenty-Three.

Results of Test

12.7. Data, information, results, interpretations, models of static and dynamic Reservoirs,
and the flow regimes obtained from formation tests, Extended Well Tests, or Early
Production Systems during execution of the Operations of this Agreement shall be
submitted to ANP immediately after their obtaining or completion or within the term
defined in the Applicable Laws and Regulations.

12.7.1. Information shall also contemplate the volumes of Oil, Gas, and water produced.

12.7.2. For Extended Well Tests, data, information, results, and interpretations shall be
submitted to ANP in accordance with the frequency established in the approved
Discovery Assessment Plans.

12.7.3. The Production and transportation arising from Extended Well Tests and Early
Production Systems shall be reported through the monthly production report.

12.8. The volumes of Oil and Gas produced during the Extended Well Tests shall be granted
to the Concessionaire pursuant to paragraph 12.3 and calculated for purposes of the
due Government and Third-Party Shares, provided for in Section Twenty-Three.

Oil and Gas Losses and Burning of Natural Gas

12.9. The losses of Oil or Gas occurred under the responsibility of the Concessionaire, as
well as burning of Gas in flares, shall be included in the Total Production Volume to be
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12.10.

calculated for purposes of payment of the Government and Third-Party Shares, without
prejudice to the provisions in Section Twenty-Nine and Section Thirty.

Burning of Gas in flares shall be allowed only for reasons of safety, emergency, and
commissioning, and shall be restricted to volumes previously and formally approved by
ANP, pursuant to the Best Practices of the Oil Industry and the Applicable Laws and
Regulations, except, in any case, for the provisions in article 47, paragraph 3, of Law
No. 9,478/1997.

SECTION THIRTEEN - INDIVIDUALIZATION OF PRODUCTION

Production Individualization Agreement

13.1.

13.2.

The procedure of Individualization of Production of Oil and Gas shall be started under
the Applicable Laws and Regulations if it is identified that a Deposit extends beyond
the Concession Area.

The Agreement and the Commitment for individualization of production shall be
prepared under the Applicable Laws and Regulations.
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CHAPTER IV — EXECUTION OF OPERATIONS

SECTION FOURTEEN - EXECUTION BY THE CONCESSIONAIRE

Concessionaire’s Exclusivity

14.1.

The Concessionaire shall have the exclusive right to execute the Operations in the
Concession Area pursuant to the terms, conditions, and effectiveness of the
Agreement.

Indication of the Operator by the Concessionaire

14.2.

14.3.

14.4.

14.5.

14.6.

14.7.

14.8.

The Operator is designated by the Concessionaire to, on its behalf:

a) conduct and perform the Operations provided for in this Agreement;

b) submit the plans, programs, guarantees, proposals, and communications to
ANP;

c) receive the replies, requests, proposals, and other communications from ANP.

The Operator shall be responsible for full compliance with all the Concessionaire’s
obligations set forth in this Agreement related to any aspect of the Operations and the
payment of the Government Shares.

14.3.1.In case of consortium, all Concessionaires shall be jointly liable for full
compliance with all obligations of the Agreement.

The Concessionaire that is a member of a consortium shall bear with investments
related to its interest in the consortium, without prejudice to the joint liability.

The Operator may transfer the responsible for the Operation at any time, upon
submission of a request to ANP pursuant to Section Twenty-Eight and the Applicable
Laws and Regulations.

The Operator may be removed by ANP in case of failure to comply with any of the
sections of this Agreement if it does not cure its default within ninety (90) days of receipt
of the notice from ANP indicating the default.

In the events of transfer of responsibility for the Operation and removal of the Operator,
the Concessionaire shall designate a new Operator, pursuant to the provisions of the
Applicable Laws and Regulations.

14.7.1. The new Operator may perform its activities only upon assumption of all rights
and obligations provided for in this Agreement, after authorization of ANP and
execution of the relevant addendum to the Agreement.

The Operator referred to in paragraphs 14.5 or 14.6 shall transfer to the new Operator
the custody of all properties used in the Operations, accounting records, files, and other
documents related to the Concession Area and the Operations at stake.
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14.9.

14.10.

14.11.

The Operator referred to in paragraphs 14.5 or 14.6 shall remain liable for any acts,
incidents, or circumstances related to its position of Operator incurred during its
management.

14.9.1. Such Operator shall also remain liable for all obligations and responsibilities
arising from its position of operator until the transfer provided for in paragraph
14.8.

ANP may, as a condition to approve a new Operator, require the latter and the resigning
or removed Operator to take the necessary actions to transfer all information and other
aspects related to this Agreement.

14.10.1. ANP may require an audit and inventory be performed until transfer of
the Operations to the new Operator.

14.10.2. The audit and inventory costs shall be paid by the Concessionaire.

In case of individual concessionaire, this shall be deemed, for purposes of this
Agreement, the designated Operator of the Concession Area.

Diligence to Conduct Operations

14.12.

14.13.

The Concessionaire shall plan, prepare, implement, and control the Operations in a
diligent, efficient and appropriate manner, pursuant to the Applicable Laws and
Regulations and the Best Practices of the Oil Industry, always respecting the provisions
in this Agreement and not performing any act that characterizes or may characterize a
violation of the economic order.

14.12.1. The Concessionaire shall, in all Operations:

a) adopt the measures required for preservation of oil resources and other
natural resources and for the protection of human life, heritage, and
environment, pursuant to Section Twenty-One;

b) respect the applicable technical, scientific, and safety rules and
procedures, including as to the recovery of fluids, aiming at the
rationalization of production and the control of the decline in the
reservoirs;

C) employ, whenever appropriate and economically justified, at ANP’s
discretion, technical experiences and more advanced technologies,
including the ones that increase the economic yield and the Production
of the Deposits.

It is the Operator’s duty to:

a) maintain minimum personnel, domiciled in Brazil, fluent in Portuguese, able to
manage the daily Operations in an efficient and effective manner, as well as to
respond to incidents in an appropriate and immediate way;

b) continuously monitor all activities involving operational, environmental, or
human health risks, through a monitoring center, necessarily located in Brazil;

c) participate in the preparation and formally approve the emergency response
procedures and the studies of risk analysis of the activities performed within the
scope of this Agreement, pursuant to the Best Practices of the Oil Industry;
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d) establish an organizational structure and resources in Brazil with personnel
responsible for the operational safety in order to equalize strengths between the
decisions related to the operating activities and the operational safety risk
management and ensure that operational risks are deemed priority in the
consortium’s decision-making process.

14.13.1. The personnel referred to in item “a” must be designated pursuant to the Best
Practices of the Oil Industry and be directly proportional to the operational and
environmental risks assumed by the Operator Concessionaire.

14.13.2. The monitoring center referred to in item “b” must be located onshore and
provided with technology and size compatible with the risks assumed by the
Operator Concessionaire pursuant to the Best Practices of the Oil Industry.

Licenses, Authorizations, and Permits

14.14. The Concessionaire shall, at its own account and risk, obtain all licenses,
authorizations, and permits required under the Applicable Laws and Regulations.

14.14.1. If the licenses, authorizations, and permits depend on a third-party
agreement, the negotiation and execution of such agreements shall be the sole
responsibility of the Concessionaire, and ANP may provide assistance
according to paragraph 15.5.

14.15. The Concessionaire shall be held liable for infringement of the right to use materials
and execution processes protected by trademarks, patents, or other rights, and it shall
pay any obligations, liens, commissions, indemnifications, or other expenses arising
from such infringement, including legal expenses.

Free Access to the Concession Area

14.16. During the effectiveness of this Agreement, the Concessionaire shall have free access
to the Concession Area and its facilities.

Drilling and Abandonment of Wells

14.17. The Concessionaire shall previously notify ANP of the start of drilling of any well in the
Concession Area.

14.18. The Concessionaire may interrupt the well drilling and abandon it before achieving the
exploration objective established, pursuant to the Applicable Laws and Regulations and
according to the Best Practices of the Oil Industry.

14.18.1. If the well is part of the Minimum Exploration Program and does not achieve
its exploration objective established in Annex II, its drilling shall not be
calculated for purposes of conversion into Units of Work, unless ANP, at its
sole discretion, so decides.

14.19. ANP may exceptionally authorize drilling of wells in locations outside the Concession
Area, due to Production Individualization Agreements or environmental issues.
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Additional Work Programs

14.20. The Concessionaire may propose implementation of additional work programs in the
Concession Area at any time.

14.20.1. The proposed additional works program and the necessary investments for its
implementation shall be submitted to ANP, according to this Agreement.

Data Acquisition outside the Concession Area

14.21. Upon comprehensive request from the Concessionaire, ANP may authorize Operations
off the Concession Area limits.

14.22. Data acquired off the Concession Area limits shall be immediately classified as public
after its acquisition.

14.23. The Concessionaire shall submit data and information acquired off the Concession
Area limits to ANP, under the Applicable Laws and Regulations.

14.24. Operations off the Concession Area limits shall not be taken into account for
performance of the Minimum Exploration Program.

SECTION FIFTEEN — CONTROL OF OPERATIONS AND ASSISTANCE BY ANP

Monitoring and Inspection by ANP

15.1. ANP shall permanently monitor and inspect the Operations directly or through
arrangements with bodies of the Federal Government, States, or the Federal District.

15.1.1. The monitoring and inspection, or the absence thereof, shall not exclude or
reduce the Concessionaire’s responsibility for full performance of the obligations
undertaken in this Agreement in any way.

Access and Control

15.2. ANP shall have free access to the Concession Area and the ongoing Operations,
equipment, and facilities, as well as to all records, studies, and technical data available.

15.2.1. The Concessionaire shall provide to the representatives of ANP transportation,
meals, personal protective equipment, and accommodations in the locations,
under the same conditions as the ones provided to its own personnel.

15.2.2.For the purposes of survey on data, information, or assessment of
responsibilities about operational incidents, the access shall be provided by the
Concessionaire through the wunrestricted and immediate provision of
transportation, food, personal protective equipment, and accommodation to the
representatives of ANP.
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15.3. The Concessionaire shall allow free access for the authorities with jurisdiction over any
of its activities.

15.4. The Concessionaire shall provide, within the term and in the manner established,
information requested by the ANP.

Assistance to the Concessionaire

15.5. Upon request, ANP may provide assistance to the Concessionaire in obtaining the
licenses, authorizations, permits, and rights referred to in paragraph 14.14.

15.5.1. ANP shall instruct the processes aiming at the declaration of public use referred
to in paragraph 18.4.

Release from the Contracting Party’s and ANP’s responsibility

15.6. The Concessionaire, at its own account and risk, is fully responsible for execution of
the Operations, and ANP is not responsible whatsoever as a result of the assistance
requested and eventually provided.

SECTION SIXTEEN — ANNUAL WORK AND BUDGET PROGRAM

Correspondence between the Content and Other Plans and Programs

16.1. The Annual Work and Budget Programs shall strictly correspond to the other approved
plans and programs.

Deadlines

16.2. The Concessionaire shall submit to ANP by October 31 of each year the Annual Work
and Budget Program for the following year, under the Applicable Laws and Regulations.

16.2.1. The first Annual Work and Budget Program shall include the remainder of the
current year and shall be submitted by the Concessionaire within sixty (60) days
of the date of execution of this Agreement.

16.2.2. If there is less than ninety (90) days to the end of the current year, the first
Annual Work and Budget Program shall also contemplate the subsequent year
separately.

Reviews and Amendments

16.3. ANP shall have thirty (30) days of receipt of the Annual Work and Budget Program to
approve it or request the Concessionaire to make any modifications.
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16.4.

16.5.

16.3.1. If ANP requests modifications, the Concessionaire shall have thirty (30) days of
the date of such request to resubmit the Annual Work and Budget Program with
the modifications requested, thus repeating the procedure provided for in
paragraph 16.3.

The Concessionaire shall comply with the Annual Work and Budget Program submitted
to ANP pursuant to the modifications determined by ANP, if any.

Submission of the Annual Work and Budget Programs, as well as their reviews and
changes, shall not impair, render invalid, or reduce, in any event, the obligations
undertaken by the Concessionaire under this Agreement.

SECTION SEVENTEEN — DATA AND INFORMATION

Supply by the Concessionaire

17.1.

17.2.

The Concessionaire shall keep ANP informed with respect to the progress, results, and
terms of the Operations.

17.1.1. The Concessionaire shall send to ANP, as determined by ANP, copies of maps,
sections, profiles, studies, interpretations, other geological, geochemical, and
geophysical data and information, including data on wells, models of static and
dynamic Reservoir, and flow regimes obtained from tests, in addition to reports
or any other documents defined in a specific regulation and obtained as a result
of the Operations and of this Agreement, containing information necessary to
characterize the progress of the works and the geological knowledge of the
Concession Area.

17.1.2. Under art. 22 of Law No. 9,478/1997, the technical inventory formed by data
and information on the Brazilian sedimentary basins are an integral part of the
national oil resources, and the Concessionaire shall submit such data and
information, including those regarding the geological, geophysical, and
geochemical modelling of the Concession Area, to ANP.

17.1.3. ANP shall ensure compliance with the confidentiality periods, under the
applicable laws and regulations.

The quality of the copies and other reproductions of data and information referred to in
paragraph 17.1.1 shall be as reliable and standard as the respective originals, including
with respect to color, size, legibility, clarity, compatibility, and other relevant
characteristics.

Processing or Analysis Abroad

17.3.

The Concessionaire may dispatch rock and fluid samples or geological, geophysical,
and geochemical data abroad upon the prior and express authorization by ANP.

17.3.1. The dispatch shall be allowed only in case it aims at data analysis, test, or
processing.
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17.3.2. The Concessionaire shall send to ANP a request related to samples or data

containing:

a) justification about the need to dispatch them abroad;

b) detailed information, as well as indication of their equivalents kept in the
Country;

c) detailed information about the analyses, tests, and processing to which

the samples shall be submitted, with emphasis on the destructive tests,
if they are performed,;

d) information about the receiving institution;
e) expected date of conclusion of the analyses, tests, and processing; and
f) expected date of return to the Country, when applicable.

17.3.3. The Concessionaire shall:

a) keep a copy of the piece of information or data or equivalent of the
sample in the national territory;

b) return the samples, data, or information to the Country, after
performance of the analysis, test, or processing; and

c) provide ANP with the results obtained from the analyses, tests, and
processing performed, provided that the terms of the Applicable Laws
and Regulations are met.

SECTION EIGHTEEN — PROPERTIES

Properties, Equipment, Facilities, and Materials

18.1. The Concessionaire is exclusively responsible for directly supplying, purchasing,
renting, leasing, chartering, or otherwise obtaining, at its own account and risk, all
properties, furniture, and real properties, including facilities, buildings, systems,
equipment, machines, materials, and supplies required to execute the Operations.

18.1.1. The purchase, rent, lease, or acquisition may be made in Brazil or abroad, under
the applicable laws and regulations.

Licenses, Authorizations, and Permits

18.2. The Concessionaire shall be fully responsible, pursuant to paragraph 14.14, for
obtaining all licenses, authorizations, and permits required for acquisition or use of the
properties referred to in paragraph 18.1.
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Expropriations and Easements

18.3.

18.4.

The Concessionaire shall, at its own account and risk, pursuant to the provisions in
paragraph 18.2, promote the expropriations and create the easements of real
properties required to perform this Agreement, as well as to pay any and all resulting
indemnification, cost, or expense.

ANP shall start a process aiming at the declaration of public use, for purposes of
expropriation and establishment of administrative easement of the real properties
referred to in paragraph 18.3, upon substantiated request of the Concessionaire.

Facilities or Equipment outside the Concession Area

18.5.

ANP may authorize the positioning or the construction of facilities or equipment in a
place outside the Concession Area, aiming at complementing or optimizing the logistic
structure related to the Operations.

18.5.1. The Concessionaire must submit to ANP a justified request for positioning of
facilities or equipment outside the Concession Area.

18.5.1.1. The justification shall contemplate technical and economic
aspects, as well as the positioning or construction Project, as the case
may be.

18.5.2. The provisions in Section Twenty-One shall also apply to the equipment and
facilities outside the Concession Area.

Relinquishment of Areas and Reversal of Properties

18.6.

18.7.

In case of use of pre-existing wells or infrastructure, the Concessionaire shall
undertake, with respect to them, the responsibilities provided for in the Agreement and
in the Applicable Laws and Regulations.

In case of a Field, the plan for decommissioning and abandonment and the
mechanisms to make the necessary funds available shall be provided for in the
respective Development Plan and reviewed from time to time throughout the Production
Phase through the Annual Work and Budget Programs.

18.7.1.The cost of decommissioning and abandonment of Operations shall be
established in order to cover the activities of permanent abandonment of wells,
decommissioning and removal of lines and facilities, and rehabilitation of areas,
under the Applicable Laws and Regulations.

Decommissioning and Abandonment Guarantees

18.8.

The Concessionaire shall provide decommissioning and abandonment guarantee as of
the Production Start Date, and, for that, it may use:

a) performance bond;
b) letter of credit;
C) financial support fund; or
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d) other types of guarantee, at ANP’s discretion.

18.8.1. The amount of the decommissioning and abandonment guarantee for a
Development Area or Field shall be reviewed at the request of the
Concessionaire or ANP, if there are events that change the cost of
abandonment and decommissioning of Operations.

18.8.2. The guarantee provided by the Concessionaire shall be equivalent to the cost
expected for decommissioning and abandonment of the infrastructure already
implemented.

18.8.3. In the case of a guarantee provided through a support fund:

a) the Concessionaire shall submit to ANP, on 15" of February and August of each
year, supporting documentation for the contributions made, as well as inform
the adjusted balance of the fund;

b) ANP may audit the procedure adopted by the Concessionaire in management
of the financial support fund;

c) the balance ascertained after all Operations required for decommissioning and
abandonment of the Field are conducted shall be for the sole benefit of the
Concessionaire.

18.8.4. The provision of a decommissioning and abandonment guarantee does not
exempt the Concessionaire from the obligation to execute all Operations
required for decommissioning and abandonment of the Field at its own account
and risk.

Properties to be Reversed

18.9. Pursuant to item VI of arts. 28 and 43 of Law No. 9,478/1997 and of the Applicable
Laws and Regulations, any and all personal and real properties, principal and ancillary,
forming part of the Concession Area and that, at ANP’s sole discretion, are necessary
to enable continuity of the Operations or which use is considered of public interest, shall
become owned by the Federal Government and be managed by ANP in case of
termination of this Agreement or relinquishment of plots of the Concession Area.

18.9.1. In case of sharing of properties for the Operations of two or more Fields, such
properties may be withheld until conclusion of all Operations.

Removal of Non-Reversed Properties

18.10. Properties not reversed pursuant to paragraph 18.9, including useless material, shall
be removed and/or disposed of by the Concessionaire, at its own account and risk,
pursuant to the provisions of this Agreement and under the Applicable Laws and
Regulations.
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SECTION NINETEEN — PERSONNEL, SERVICES, AND SUBCONTRACTS

Personnel

19.1.

19.2.

19.8.

19.4.

19.5.

The Concessionaire shall, directly or indirectly, recruit and hire, at its own account and
risk, all personnel required to execute the Operations, being, for all purposes of this
Agreement, the sole and exclusive employer.

19.1.1. Recruitment and engagement may be performed in Brazil or abroad according
to the Concessionaire’s selection criteria, under the Applicable Laws and
Regulations, also regarding the minimum percentage of Brazilian personnel
employed.

The Concessionaire shall be exclusively and fully responsible, in Brazil and abroad, for
measures regarding the entry, exit, and stay of its foreign personnel in the Country.

The Concessionaire shall observe what is provided for in the Applicable Laws and
Regulations regarding personnel engagement, retainment, and dismissal, occupational
accidents, and industrial safety, undertaking sole and exclusive responsibility for
collection and payment of social-security and labor contributions and other applicable
charges and allowances due for any reason, as provided by the Brazilian law.

The Concessionaire shall provide meals, personal protective equipment, and
accommodations suitable for its personnel while on duty or commuting, specifically
regarding the amount, quality, hygiene conditions, safety, and healthcare, under the
Applicable Laws and Regulations.

The Concessionaire shall remove or replace, at any time, any of its technicians or team
members due to misconduct, technical deficiency, or poor health conditions.

Services

19.6.

19.7.

19.8.

19.9.

The Concessionaire must directly perform, contract, or otherwise obtain, at its own
account and risk, all services required for performance of this Agreement.

19.6.1. The services may be contracted in Brazil or abroad, under the Applicable Laws
and Regulations, also regarding the minimum percentage of Brazilian personnel
employed.

19.6.2. If it contracts services from its Affiliates, the prices, deadlines, quality, and other
agreed terms shall be competitive and compatible with the market practices,
pursuant to the provisions in Section Twenty.

The Concessionaire shall enforce the provisions in this Agreement and in the
Applicable Laws and Regulations for all its subcontractors and suppliers.

The Concessionaire shall be held fully and strictly liable for the activities of its
subcontractors resulting, directly or indirectly, in damages or losses to the environment,
to ANP, or to the Federal Government.

The Concessionaire shall keep the inventory and the records of all services referred to
in paragraphs 19.1 and 19.6 updated, under the Applicable Laws and Regulations.

19.9.1. Any inventory balances not used in other Concession Areas, upon authorization
of ANP, shall be treated as reduction of cost in the Operations.
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SECTION TWENTY — LOCAL CONTENT

Concessionaire’s Commitment with the Local Content

20.1.

20.2.

20.3.

20.4.

The Concessionaire shall meet the following minimum mandatory percentages of Local
Content:

20.1.1.In the Exploration Phase of Onshore Blocks: Global Local Content of fifty
percent (50%).

20.1.2.In the Exploration Phase of Offshore Blocks, with water depth over one hundred
(100) meters: Global Local Content of eighteen percent (18%).

20.1.3.In the Development Phase or for each Development Module, in case of Module
Development, of Onshore Fields: Global Local Content of fifty percent (50%).

20.1.4.In the Development Phase or for each Development Module, in case of Module
Development, of Offshore Fields with water depth over one hundred (100)
meters, for the following Macro-Groups:

a) Well Construction: twenty-five percent (25%);
b) Production Collection and Outflow System: forty percent (40%);
c) Stationary Production Unit: twenty-five percent (25%).

The Concessionaire shall ensure preference to Brazilian Suppliers whenever their bids
have more favorable conditions of price, deadline, and quality, or conditions equivalent
to the ones submitted by foreign suppliers.

The procedures for contracting goods and services directed to performance of this
Agreement shall:

a) include Brazilian Suppliers among the suppliers invited to submit bids;

b) provide, in Portuguese or English, the same specifications to all companies
invited to submit proposals. If requested by any Brazilian company invited, the
Concessionaire shall provide the documentation translated into Portuguese.

c) accept equivalent specifications of Brazilian Suppliers, as long as the Best
Practices of the Oil Industry are complied with.

20.3.1. The contract for goods and services from Affiliates is also subject to the
specifications in paragraph 20.3, except in the cases of services that, pursuant
to the Best Practices of the Oil Industry, are usually performed by Affiliates.

The Concessionaire shall submit to ANP, for monitoring, Reports on Local Content
under Exploration and Development, under the Applicable Laws and Regulations.
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Determination of the Local Content

20.5.

20.6.

20.7.

20.8.

20.9.

The Local Content of goods and services shall be evidenced to ANP through
submission of the respective Local Content certificates or of a document that may
replace it, under the Applicable Laws and Regulations.

20.5.1. For purposes of determination, the Local Content of goods and services shall
be expressed as a percentage of the value of the good or service contracted.

In order to determine the Local Content, the monetary amount corresponding to the
goods and services contracted shall be adjusted for the month and year in which
compliance with the provisions in this Section is verified using the IGP-DI or other index
that may replace it.

The milestones for determination of the Local Content by ANP shall be:

a) completion of the Exploration Phase;

b) completion of each Development Module; and

c) completion of the Field Development Phase that does not contemplate modular
Development.

For purposes of determination of the Local Content, the Development Phase shall start
on the date of submission of the Declaration of Commercial Feasibility and shall end,
for each Development Module, upon the first of:

a) the lapse of ten (10) years after the Flow of First Qil;

b) the abandonment by the Concessionaire of the Development of the
Development Module; or

c) the investments set forth in the Development Plan, except those related to field
abandonment.

In case of the engagements provided for in paragraph 20.1.4, item “c”, expenditures
related to the unit operation fee must not be accounted for purposes of assessment of
the Local Content.

Excess Local Content

20.10.

20.11.

If the Concessionaire exceeds the Local Content required, whether in the Exploration
Phase or in a Development Module, the excess amount, in national currency, may be
transferred to the Development Modules to be implemented thereafter.

20.10.1. In case of Offshore Fields with water depth over one hundred (100)
meters, the Operator shall indicate the Macro-Group to which the excess of the
Exploration Phase will be directed.

20.10.2. Any excess verified in the Development Modules may be transferred
only between the same Macro-Groups.

Request for transfer of the excess shall be submitted to ANP within thirty (30) days of
the first business day after receipt by the Operator of the Local Content Inspection
Report of the Production Development Phase or subsequent Modules, in case of
modular Development.
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20.11.1. The excess monetary amount shall be adjusted by the IGP-DI or any
other index that may replace it.

Penalty for Failure to Respect the Local Content

20.12.

20.13.

20.14.

Failure to respect the Local Content shall subject the Concessionaire to a penalty,
which shall be calculated on the defaulted monetary amount, in the following
percentage, as the case may be:

a) If the percentage of the Unused Local Content is below sixty-five percent (65%)
of the Minimum Local Content, the penalty shall be forty percent (40%) of the
amount of the Unused Local Content.

b) if the percentage of the unused Local Content is equal to or higher than sixty-
five percent (65%), the penalty shall begin at forty percent (40%), reaching
seventy-five percent (75%) of the amount of the Minimum Local Content, in case
of 100% unused Local Content, according to the formula:

M (%) = NR (%) — 25%.
Where,

M(%) is the percentage of the penalty to be calculated on the defaulted monetary
amount; and

NR (%) is the percentage of unused Local Content.

In case of simultaneous failure to honor more than one commitment for the Macro-
Groups referred to in paragraph 20.1.4, the amount of the penalty shall correspond to
the sum of the penalties for each Macro-Group.

The amount of the penalty shall be adjusted by the IGP-DI up to the date of the effective
payment.

SECTION TWENTY-ONE - OPERATIONAL SAFETY AND ENVIRONMENT

Environmental Control

21.1.

21.2.

The Concessionaire shall have a safety and environment management system that
complies with the Best Practices of the Oil Industry and the Applicable Laws and
Regulations.

Among other obligations, the Concessionaire shall:

a) ensure preservation of an ecologically balanced environment;
b) mitigate the occurrence of impacts and/or damages to the environment;
c) ensure safety of the Operations for purposes of protecting human life, the

environment, and the Federal Government’s heritage;

d) ensure protection of the Brazilian historical and cultural heritage;
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21.3.

21.4.

21.5.

21.6.

e) restore degraded areas in compliance with the Applicable Laws and
Regulations and the Best Practices of the Oil Industry;

f) meet the Safety Recommendations issued by ANP pursuant to the Applicable
Laws and Regulations.

ANP may, at any time, request a copy of the studies submitted for approval of the
applicable environmental authority if awareness of its content becomes required for the
instruction/management of the Agreement entered into herein.

In case of an environmental permitting process in which the applicable authority deems
that a Public Hearing is required, the Concessionaire shall submit to ANP a copy of the
studies prepared aiming at obtaining the permits at least thirty (30) business days
before the Hearing.

The Concessionaire shall submit to ANP a copy of the environmental permits and their
relevant renewals, pursuant to the deadlines defined in the specific regulations issued
by ANP or, before that, if awareness of the content becomes necessary for the
instruction or management of the Agreement entered into herein.

The Concessionaire shall immediately inform ANP and the competent authorities of
any occurrence arising from an intentional or accidental fact or act involving risk or
damage to the environment or to human health, property damages to its own or third-
party assets and properties, fatalities or severe injuries to the personnel or to third
parties, or unscheduled interruptions of the Operations, pursuant to the Applicable
Laws and Regulations and the instructions provided for in manuals issued by ANP,
when applicable.

Social Responsibility

21.7.

The Concessionaire shall provide a management system for Social Responsibility and
sustainability consistent with the Best Practices of the Oil Industry.

Liability for Damages and Losses

21.8.

Without prejudice to the provisions in paragraph 21.1, the Concessionaire shall
undertake full and strict liability for all environmental damages that may result from
execution of the Operations, directly or indirectly.

21.8.1. The Concessionaire shall indemnify the damages resulting from the Operations.

21.8.2. The Concessionaire shall indemnify the Federal Government and ANP,
pursuant to paragraphs 2.2 to 2.6, for any and all lawsuit, appeal, claim or legal
oppositions, arbitration court, audit, inspection, investigation, or dispute of any
kind, as well as for any damages, compensations, punishments, fines, or
penalties of any kind, related to or resulting from such damages and losses.
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SECTION TWENTY-TWO - INSURANCE

Insurance

22.1.

22.2.

22.3.

22.4.

22.5.

22.6.

The Concessionaire shall provide and keep in force, during the effectiveness of this
Agreement, insurance coverage for all cases required by the Applicable Laws and
Regulations, without entailing limitation of its liability under this Agreement.

22.1.1. These insurance policies must cover:

a) properties;

b) personnel;

c) extraordinary expenses for the operation of wells;

d) cleaning, in the event of accidents;

e) decontamination, in the event of accidents; and

f) ﬁivil_ liability for damages to the environment and the Federal Government’s
eritage.

22.1.2. The Concessionaire shall include ANP as coinsured in the policies covering civil
liability, and it shall not impair ANP’s right to be fully reimbursed for losses and
damages exceeding the indemnification received by virtue of the coverage
provided for in the policy.

At ANP’s sole discretion and provided that previously authorized by it, self-insurance
may be accepted.

The Concessionaire shall obtain, from its insurance companies, the inclusion of a
clause in all policies through which they expressly waive any implied or explicit rights
of subrogation against ANP or the Federal Government.

Insurance through Affiliates is accepted as long as provided by a company authorized
by the Private Insurance Superintendence — SUSEP to perform this activity and
previously authorized by ANP.

The Concessionaire’s policies and global insurance programs may be used for the
purposes of this Section Twenty-Two, provided that previously authorized by ANP.

The Concessionaire shall deliver to ANP, upon request, within five (5) business days,
a copy of all policies and agreements regarding the insurance policies referred to in
paragraph 22.1, as well as a copy of any and all amendment, change, endorsement,
postponement, or extension thereof, and a copy of any and all related loss occurrence,
complaint, or report.

Page 49



Contract «<nome_sigep» Case No. «<numero_contrato»

CHAPTER V — GOVERNMENT SHARES AND INVESTMENTS IN RESEARCH,
DEVELOPMENT, AND INNOVATION

SECTION TWENTY-THREE - SHARES

Government and Third-Party Shares

23.1. In addition to the Signature Bonus, paid before the date of execution of the
Agreement, the Concessionaire shall pay to the Federal Government and third parties
the following shares, pursuant to the Applicable Laws and Regulations:

a) Royalties;

b) special share;

c) payment for land occupancy or withholding; and
d) payment of a share to the landowner.

23.2. Based on criteria established in the Applicable Laws and Regulations, ANP may grant
reduction in the percentage of royalties provided for in this Agreement to up to five
percent (5%), as to enable extension of useful life and maximization of the factor for
recovery of the Fields, as long as the economic benefit for the Federal Government,
generated by the new investment plan to be performed, is evidenced.

23.3.  The Concessionaire shall not be exempted from payment of Government and Third-
Party Shares in cases of:

a) production earned during the Extended Well Test period,;
b) suspension of the term of this Agreement;
c) act of God, force majeure, and similar causes.

SECTION TWENTY-FOUR - FUNDS FOR RESEARCH, DEVELOPMENT, AND
INNOVATION

24.1. If the Special Share is payable for a Field in any quarter of the calendar year, the
Concessionaire shall be required to pay Expenses Identified as Research,
Development, and Innovation in the fields of interest and topics relevant to the industry
of QOil, Natural Gas, and Biofuels, in an amount equal to one percent (1%) of the Gross
Revenue of the Production for such Field.

24.1.1. The amount referred to in this paragraph is payable for the Field originated from
the Concession Area.

24.1.2. The Concessionaire may use these funds by June 30™ of the year following the
calendar year of calculation of the gross revenue of the Production.
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24.2.

24.3.

24 .4,

24.1.2.1. The Concessionaire shall provide to ANP a full report of the
Expenses Identified as Research, Development, and Innovation within
the terms and in the formats defined in the Applicable Laws and
Regulations.

Of the funds provided for in paragraph 24.1, the concessionaire shall invest:

a) from thirty percent (30%) to forty percent (40%) in national universities or
research and development institutes accredited by ANP; and

b) from thirty percent (30%) to forty percent (40%) in research, development, and
innovation activities aiming at the development of products or processes with
technological innovation before Brazilian Companies.

The remaining balance of the Expenses ldentified as Research, Development, and
Innovation, upon compliance with paragraphs 24.2, may be invested in research,
development, and innovation activities developed at facilities of the very
Concessionaire or its Affiliates, located in Brazil, or of Brazilian Companies, or at
universities or research and development institutes accredited by ANP.

Any Expenses ldentified as Research, Development, and Innovation incurred by the
Concessionaire in amounts higher than one percent (1%) of the Gross Revenue of the
Production, or in case of lack of obligation to incur such Expenses, as provided for in
paragraph 24.1, may be offset to the benefit of the Concessionaire in order to evidence
the obligation in future periods of this Agreement.

24.4.1. This offsetting shall be regulated under the Applicable Laws and Regulations.

SECTION TWENTY-FIVE - TAXES

Tax Regime

25.1.

The Concessionaire shall be subject to the tax regime in the federal, state and
municipal scopes, undertaking to comply with it under the terms, deadlines, and
conditions defined in the Applicable Laws and Regulations.

Certificates and Evidence of Regularity

25.2.

Upon request of ANP, the Concessionaire shall submit the original copies or certified
copies of all certificates, registration acts, authorizations, evidence of enrollment in
taxpayers’ registries, evidence of tax regularity, evidence of regular standing as to the
payment of the social charges instituted by law, enrollments in entities or professional
associations, and any other similar documents or certificates.
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SECTION TWENTY=SIX — CURRENCY AND FOREIGN CURRENCY

Currency

26.1.

The currency shall be Real, for all purposes and effects of this Agreement.

Foreign Currency

26.2. The entry and remittance of foreign currency shall observe the Brazilian laws, including
the regulations issued by the monetary authorities of the Country.
SECTION TWENTY-SEVEN — ACCOUNTING AND FINANCIAL AUDIT BY ANP
Accounting
27.1. Under the applicable laws and regulations, the Concessionaire shall:
a) keep all documents, books, papers, records, and other procedural documents;
b) keep all supporting documents required for determination of the Local Content
and of the Government and Third-Party Shares supporting the accounting
bookkeeping;
c) make the applicable entries;
d) submit the accounting and financial statements; and
e) submit to ANP the Local Content Report under the Applicable Laws and
Regulations.
Audit
27.2. ANP may perform an audit, including for the statements of calculation of the

Government Shares, under the Applicable Laws and Regulations.

27.2.1. ANP shall perform audit directly or through contracts and partnerships,
according to the Applicable Laws and Regulations.

27.2.2. The Concessionaire shall be notified at least thirty (30) days before the audits.

27.2.3. ANP shall have comprehensive access to the documents, books, records, and
other documents referred to in paragraph 27.1, including the contracts and
agreements entered into by the Concessionaire and related to the acquisition
of goods and services for the Operations, for the last ten (10) years.

27.2.4. The Concessionaire is responsible for the information provided by third parties.

27.2.5. The Concessionaire shall make available to ANP the respective Local Content
certificates, in addition to agreements, tax documents, and other supporting

Page 52



Contract «<nome_sigep» Case No. «<numero_contrato»

records corresponding to the good or service acquired, for ten (10) years after
the milestone of determination of the Local Content.

27.2.6. ANP may require from the Concessionaire any documents required to settle any
doubts.

27.2.7. Any absence of audit or omission of its conclusions shall neither exclude nor
reduce the Concessionaire’s liability to fully perform the obligations of this
Agreement, nor shall represent implied agreement with methods and
procedures contrary to this Agreement or to the Applicable Laws and
Regulations.
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CHAPTER VI — GENERAL PROVISIONS

SECTION TWENTY-EIGHT- ASSIGNMENT OF THE AGREEMENT

Assighment

28.1. The Concessionaire’ rights and obligations on this Agreement may be, in whole or in
part, subject to Assignment, conditional on prior and express authorization of ANP.

28.2. The parties shall keep the Agreement terms and conditions unchanged until execution
of the respective addendum, and, before execution, it is prohibited to:

a) transfer or use assets related to the Agreement object of the assignment; and
b) exercise the assignee’s management power over the Agreement and its
execution.

28.3. Default of paragraph 28.2 constitutes Assignment without the prior and express
approval of ANP.

28.4. The Operator and the other members of the Consortium shall have, respectively, at
least a thirty percent (30%) and a five percent (5%) share in the Agreement throughout
its effectiveness.

28.5. The Concessionaires shall notify ANP of the change on its corporate control within thirty

(30) days of the filing of the corporate act with the competent registration body, under
the Applicable Laws and Regulations.

28.5.1. The notice shall include the documentation required, under the Applicable Laws
and Regulations.

Undivided Share in Rights and Obligations

28.6.

Assignment, in whole or in part, of the Concession Area shall always represent an
undivided share in the Concessionaire’s rights, observing the joint liability of the
assignor and the assignee under the Applicable Laws and Regulations.

Partial Assignment of an Area during the Exploration Phase

28.7.

If ANP authorizes Assignment resulting in division of the Concession Area, each of the
area to be assigned and the remaining area shall be delimited by a single polygonal
line determined according to criteria established by ANP.

28.7.1. The resulting areas shall be independent for all purposes, including for
calculation of the Government and Third-Party Shares.

28.7.2. ANP may define an additional Minimum Exploration Program for the areas to
be divided.
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28.7.3.Each of the areas divided shall have an associated Minimum Exploration
Program, the total number of activities of which shall exceed the number set
forth in the original program.

Assignment of an Area in the Production Phase

28.8. The Assignment of a portion of a Field shall not be accepted, except as an alternative
to a Production Individualization Agreement, as long as approved by ANP under the
Applicable Laws and Regulations.

Assignment Nullity and Need for Prior Express Approval

28.9. Any Assignment that does not comply with the provision in this Section or in the
Applicable Laws and Regulations shall be lawfully null and subject to the penalties
provided for in this Agreement and in the Applicable Laws and Regulations.

Approval of Assignment

28.10. ANP shall have a ninety (90)-day period as of submission of the full documentation and
as required, under the Applicable Laws and Regulations, to resolve upon the
Assignment.

28.11. The Assignment of the Agreement shall only be authorized, except in the event of
paragraph 30.4.2, when:

a) the Concessionaires perform the obligations in the Agreement; and

b) the assignor and the assignee, or the guaranteed party, in the events of
exemption or replacement of a performance guarantee, perform all their
obligations related to the Government and Third-party shares, in compliance
with all concession agreements or production sharing agreement to which they
are parties.

Effectiveness and Efficacy of the Assignment

28.12. Upon approval of the Assignment by ANP, the Agreement shall be amended so that
the act is performed, except in the events of exemption or replacement of a
performance guarantee and in the event provided for in paragraph 28.17, under the
Applicable Laws and Regulations.

28.13. The addendum to the Agreement shall be effective as of the date of its execution, under
the Applicable Laws and Regulations.

28.14. Within forty-five (45) days of the execution of the addendum, the Contractor shall submit
to ANP a copy of the Consortium Agreement or of the amendment filed with the
applicable commercial registry.

28.15. As of the execution of the addendum, the former Concessionaire shall have a ninety
(90)-day period to transfer all exclusive data related to the agreement assigned,
whether public or confidential, to the new concessionaire.
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28.15.1. The new concessionaire shall become the holder of the rights to
exclusive data, and the deadlines for confidentiality already in progress shall
remain unchanged, pursuant to the Applicable Laws and Regulations.

New Concession Agreement

28.16.

28.17.

28.18.

28.19.

28.20.

28.21.

In the event of division of the Concession Area for any reason, a new concession
agreement shall be executed for each area resulting from the division, keeping the
same terms, obligations, programs, and deadlines of the original Agreement.

Upon approval of the Assignment, ANP shall call the Concessionaires to execute the
new Concession Agreements within thirty (30) days of such approval.

The new Concession Agreements entered into by the Parties shall be effective as of
the date of their execution, under the Applicable Laws and Regulations.

Within the scope of credit transactions or credit facility agreement, the Concessionaires
may create guarantee on the rights arising from this Agreement.

Concessionaire shall notify ANP of the guarantee business provided for in Section
28.19 above, by sending a copy of the respective instrument of guarantee, within thirty
(30) days of the date of its execution.

The guarantee shall be foreclosed under the Applicable Laws and Regulations and
upon notice to ANP pursuant to the instrument of guarantee, provided that transfer of
ownership arising from the guarantee foreclosure constitutes an assignment and
depends on prior and express consent of ANP.

SECTION TWENTY-NINE — RELATIVE DEFAULT AND PENALTIES

Sanctions

29.1.

29.2.

In case of failure to perform the obligations set forth in this Agreement or performance
in a place, time, or manner other than that agreed, the Concessionaire shall incur the
specific sanctions provided for herein and in the Applicable Laws and Regulations,
without prejudice to the liability for potential losses and damages resulting from the
default.

In case of failure to comply with the Applicable Laws and Regulations, the
Concessionaire shall incur the applicable legal and administrative sanctions.

SECTION THIRTY — TERMINATION OF THE AGREEMENT

Lawful Termination

30.1.

This Agreement shall be lawfully terminated:
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a) upon lapse of the effective period provided for in Section Four;

b) upon completion of the Exploration Phase without performance of the Minimum
Exploration Program;

c) at the end of the Exploration Phase, in case there has been no Commercial
Discovery;

d) in case the Concessionaire fully relinquishes the Concession Area;

e) upon failure to deliver the Development Plan within the term established by
ANP;

f) upon non-approval by ANP of the Development Plan provided for in Section
Ten;

g) upon refusal of the Concessionaire to execute, in whole or in part, the

Production Individualization Agreement after ANP’s decision; or

h) upon adjudication of bankruptcy or non-approval of request for judicial
reorganization of any Concessionaire by the competent court, except as
provided for in paragraph 30.4.2.

Rescission by will of the Parties: Bilateral and unilateral termination

30.2.

30.3.

This Agreement may be terminated at any time upon mutual agreement between the
Parties, without prejudice to performance of the obligations under this Agreement.

At any time during the Production Phase, the Concessionaire may terminate this
Agreement only upon notice to ANP at least one hundred and eighty (180) days before
the date intended to terminate the Agreement.

30.3.1. The Concessionaire may not interrupt or suspend the Production undertaken in
the Annual Production Programs during the minimum period of one hundred
and eighty (180) days of the date of the notice of intention to terminate.

Termination for Absolute Default

30.4.

This Agreement shall be terminated upon the following events:

a) failure by the Concessionaire to perform the contractual obligations, except if
they are lawfully waived; or

b) judicial or extrajudicial reorganization, with no submission of an approved
reorganization plan able to demonstrate to ANP its economic and financial
capacity to fully perform all contractual and regulatory obligations.

30.4.1. In case of item “a@”, before termination of the Agreement, ANP shall notify the
Concessionaire to perform the obligation not performed within a term of no less
than ninety (90) days, except when extremely urgent.

30.4.2. After confirming the absolute default, the Concessionaire shall be granted a
ninety (90)-day period, or shorter, when extremely urgent, to formalize before
ANP the request for Assignment of its undivided share in the rights and
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obligations of this Agreement, under penalty of imposition of the penalties
provided for in this Agreement, in addition to contract termination.

30.4.3. In case of more than one Concessionaire, and if the Assignment provided for in
paragraph 30.4.2 is not performed, ANP shall only terminate this Agreement
with respect to the defaulting party, and its undivided share in the rights and
obligations of this Agreement is divided between the other non-defaulting
Concessionaires, in the proportion of their shares, upon prior and express
approval by the Contracting Party, based on ANP’s opinion.

Consequences of Termination

30.5.

30.6.

In any of the cases of termination provided for in this Agreement or in the Applicable
Laws and Regulations, the Concessionaire shall not be entitled to any reimbursement.

Once this Agreement is terminated, the Concessionaire shall be liable for losses and
damages arising from its default and termination, paying all applicable indemnifications
and compensations, as provided by law and herein.

SECTION THIRTY-ONE - ACT OF GOD, FORCE MAJEURE, AND SIMILAR
CAUSES

Full or Partial Exemption

31.1.

31.2.

The obligations undertaken in this Agreement shall only be released in the events of
acts of God, force majeure, and similar causes that justify non-performance, such as
administrative action or omission, factum principis, and unexpected disruptions.

31.1.1. Exemption of the Concessionaire from its obligations shall be exclusively related
to the obligations in this Agreement which performance becomes impossible
due to acts of God, force majeure, or similar causes, acknowledged by ANP.

31.1.2. ANP’s decision acknowledging the occurrence of acts of God, force majeure, or
similar causes shall indicate the portion of this Agreement which performance
shall be dismissed or postponed.

31.1.3. Acknowledgement of acts of God, force majeure, or similar causes does not
exempt the Concessionaire from payment of the Government and Third-Party
Shares.

Notification of events that may be considered an act of God, force majeure, or similar
cause shall be immediate and shall specify such circumstances, its causes and
consequences.

31.2.1. Cessation of the events shall be equally notified.
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Amendment and Termination of the Agreement

31.3.

After the act of God, force majeure, or similar causes are overcome, the Concessionaire
shall perform the affected obligations, and the term for performance of these obligations
shall be extended for the period corresponding to the duration of the event.

31.3.1. Depending on the extent and severity of the effects of the act of God, force
majeure, or similar causes:

a) the Parties may agree on the amendment or termination of the Agreement;

b) ANP may suspend the course of the contract term regarding the affected
portion of the Agreement.

31.3.2. During interruption of the contract term, all Parties’ obligations not affected by
act of God, force majeure, and similar causes remain effective and enforceable.

Environmental Permitting

31.4.

31.5.

31.6.

31.7.

ANP may extend or suspend the course of the contract term in case of evidenced delay
in the environmental permitting procedure due to exclusive fault of the applicable public
entities.

As long as requested by the Concessionaire, the suspension of the lapse of the contract
term for more than five (5) years may entail contract termination, and the
Concessionaire shall have no right to any type of indemnification.

31.5.1. The Concessionaire shall be responsible for evidencing that, in the period
between suspension of the lapse of the contract term and request for
termination of the Agreement, it has not contributed to the delay of the
environmental permitting process.

As long as requested by the Concessionaire, the final denial by the competent
environmental authority of the permit essential to the development of the activities may
entail contract termination, and the Concessionaire shall not be entitled to any type of
indemnification.

The Concessionaire shall be responsible for evidencing that it did not contribute to the
denial of the environmental permitting process for such denial to be considered an act
of God, force majeure, and similar cause.

Losses

31.8.

The Concessionaire shall individually and exclusively assume all losses arising from
the situation of act of God, force majeure, or similar causes.

SECTION THIRTY-TWO — CONFIDENTIALITY

Obligation of the Concessionaire

32.1.

Any and all data and information acquired, processed, produced, developed, or, in any
way, obtained as a result of the Operations and the Agreement, are strictly confidential.
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32.2. Data and information referred to in paragraph 32.1 may not be disclosed by the
Concessionaire without ANP’s prior consent, except when:

32.3.

a)
b)
c)

d)

f)

9)

32.2.1.

32.2.2.

32.2.3.

32.2.4.

32.2.5.

they are or become public by a third party authorized to disclose them;
there is a requirement for disclosure arising from legal obligation or court order;

the disclosure is made according to the rules and limits imposed by the stock
exchange in which the Concessionaire’s shares are traded;

the disclosure is directed to an Affiliate, consultant, or agent of the
Concessionaire;

the disclosure is directed to the financial institution and insurance company to
which the Concessionaire resorts or to a consultant thereof;

the disclosure is directed to a potential assignee in good faith or to its Affiliate
or consultant; and

the disclosure is directed to a Concessionaire or contractor under another
regime of Exploration and Production of Oil and Gas in an adjacent area, to its
Affiliate, or to its consultant, aiming at the execution of the Production
Individualization agreement.

Disclosure of data and information referred to in items “d” to “g” shall be

conditioned to a previous confidentiality agreement, which shall:
a) include the provisions in paragraphs 32.1 and 32.2;

b) establish that its default shall be subject to the provision in Section Twenty-
Nine;

¢) prohibit the disclosure by the third party of the data and information received
without ANP’s prior consent.

The third party shall not count on the benefit of the exceptions provided for in
sub-items “a@” to “g” for disclosure of data and information without ANP’s prior
consent.

In the events provided for in sub-items “a” to “g”, the Concessionaire shall send
ANP a notice within thirty (30) days of the disclosure.

The notice shall be followed by data and information disclosed, the reasons for
the disclosure, and the list of third parties who had access to such data and
information.

In the events provided for in sub-items “d” to “g”, the notice shall also be followed
by a copy of the confidentiality agreement referred to in paragraph 32.2.1.

The provisions in paragraphs 32.1 and 32.2 shall remain in effect and shall survive
termination of this Agreement.
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ANP’s Commitment

32.4.

ANP undertakes not to disclose any data and information obtained as a result of the
Operations and related to the areas withheld by the Concessionaire, pursuant to art. 5,
paragraph 2, of Decree No. 7,724/2012.

32.4.1. Such provision shall not apply in case the disclosure is necessary for
compliance with the applicable legal provisions, including the laws and
regulations on access to information, or for proceeding with the purposes to
which it was created.

SECTION THIRTY-THREE — NOTICES, REQUESTS, COMMUNICATIONS, AND
REPORTS

Notices, Requests, Plans, Programs, Reports, and other Communications

33.1.

Notices, requests, submission of plans, programs, reports, as well as any other
communications provided for in this Agreement shall be formal and made in writing,
pursuant to the Applicable Laws and Regulations.

33.1.1. If there is no specific provision in the Applicable Laws and Regulations, the
communications set forth herein shall be delivered in person, upon receipt, or
sent by mail, with proof of receipt.

33.1.2. Acts and communications related to this Agreement shall be written in
Portuguese and signed by a legal representative of the Concessionaire or an
attorney-in-fact with specific powers.

Addresses

33.2.

The addresses of the representatives of the Parties are included in Annex VIII.

33.2.1.In case of change of address, the Parties undertake to notify the other Party
about the new address upon at least thirty (30)-day notice of the change.

Validity and Efficacy

33.3.

The notices provided for in this Agreement shall be deemed valid and effective on the
date they are effectively received.

Amendments to the Acts of Incorporation

33.4.

The Concessionaire shall notify ANP about any amendments to its acts of
incorporation, bylaws, or articles of association by sending, within thirty (30) days,
copies thereof and copies of the documents for election of its managers or for evidence
of the acting board of executive officers.
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SECTION THIRTY-FOUR - LEGAL REGIME

Governing Law

34.1. This Agreement shall be executed, governed, and construed according to the Brazilian
laws.

34.1.1. The parties shall comply with the Applicable Laws and Regulations in the
execution of the Agreement.

Reconciliation

34.2. The Parties undertake to use all efforts as to amicably resolve upon any and all dispute
or controversy arising from this Agreement or related thereto.

34.2.1. Such efforts shall include at least the request for a specific reconciliation
meeting by the unsatisfied party, followed by its request and factual and lawful
reasons.

34.2.2. The request shall be met, and the meeting shall be scheduled by the other party
within fifteen (15) days of the request, in ANP’s offices. The representatives of
the parties shall have powers to compromise on the matter.

34.2.3. After the meeting, if no agreement is immediately reached, the parties shall
have at least thirty (30) additional days to negotiate an amicable solution.

Mediation

34.3. Upon written agreement and at any time, The Parties may submit dispute or
controversy to mediation of qualified entity therefor, pursuant to its regulation and
according to the Applicable Laws and Regulations.

Independent Expert

34.4. Upon written agreement, the Parties may resort to an independent expert in order to
obtain a well-grounded opinion that may lead to the settlement of the dispute or
controversy.

34.4.1. In case such agreement is signed, arbitration may only be filed after issuance
of the expert’s opinion.

Arbitration

34.5. After the procedure set forth in paragraph 34.2, if one of the Parties considers there are
no conditions for an amicable solution to the dispute or controversy referred to in such
paragraph, such issue shall be submitted to arbitration.
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b)

d)

f)

9)
h)

K)

The arbitration proceeding shall be managed by a notoriously acknowledged
arbitral institution with trustworthy reputation, with capacity to manage
arbitration according to the rules of this section and preferably with its principal
place of business or office for management of cases in Brazil;

The Parties shall choose the arbitral institution by mutual agreement. If the
Parties do not reach an agreement regarding the choice of the arbitral
institution, ANP shall indicate one of the following institutions: (i) International
Court of Arbitration of the International Chamber of Commerce; (ii) London
Court of International Arbitration; or (iii) Hague Permanent Court of Arbitration.
If ANP does not indicate an institution within the term established in paragraph
34.2.3, the other party may indicate any of the three institutions referred to in
this item.

The arbitration shall follow the rules of the chosen arbitral institution, only with
respect to what is in compliance with this section. Only expedited procedures or
procedures from a single arbitrator shall be adopted in case of an express
agreement between the parties.

Three arbitrators shall be appointed. Each Party shall choose an arbitrator. The
two arbitrators so appointed shall designate the third arbitrator, who shall
preside over the panel;

The city of Rio de Janeiro, Brazil, shall be the seat of the arbitration and the
place where the arbitration award is rendered,;

The language of the arbitration proceeding shall be the Portuguese. However,
the Parties may support the proceeding with testimonies or documents in any
other language, as decided by the arbitrators, with no need for a sworn
translation;

On the merits, the arbitrators shall decide based on the Brazilian laws;

The arbitration award shall be final and its content shall bind the Parties. Any
amounts possibly payable by ANP shall be paid off by a special judicial order,
except in the event of administrative acknowledgement of the request;

The expenses required to compose, conduct, and development the arbitration,
such as costs of the arbitral institution and for advance payment of arbitral fees,
shall be paid in advance exclusively by the Party requiring composition of the
arbitration. The requested Party shall only indemnify such amounts
proportionally to the result of the arbitration, as decided in the arbitration award;

If expert evidence is required, the independent expert shall be designated by
mutual agreement between the Parties or, in the absence of agreement by the
Arbitration Court. The costs for such expert examination, including expert fees,
shall be paid in advance by the Party requiring it or by the arbitration claimant,
if it is proposed by the Arbitration Court. Such costs shall be borne, in the end,
by the defeated Party, pursuant to the preceding item. The Parties may appoint
expert assistants of their choice on its account, however, such costs shall not
be subject to reimbursement;

The Arbitration Court shall convict the Party, defeated in whole or in part, to pay
attorney’s fees, under articles 85 and 86 of the Brazilian Code of Civil
Procedure, or rule that may succeed it. No other compensation for expenses of
a Party shall be due upon its own representation;
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34.6.

) if preliminary injunctions or urgent protective measures are required before
arbitration, the interested Party may request them directly from the Judiciary
Branch, based on the Applicable Laws and Regulations, and they shall be
cancelled if arbitration is not filed within thirty (30) days of the date of
effectiveness of the decision;

m) Upon request of the Concessionaire, ANP may, at its sole discretion, suspend
the adoption of measures for performance of guarantees and registration in
debtor register, provided that the Concessionaire keeps the guarantees
effective during the terms provided for in this Agreement, for a period sufficient
to compose the Arbitration Court, in order to avoid unnecessary filing of the legal
action provided for in the preceding item;

n) The arbitration proceeding shall observe the principle of disclosure, pursuant to
the Brazilian Laws and Regulations and the confidential data under this
agreement. The arbitral institution responsible for the proceeding shall be in
charge of disclosure of information to the public, which shall be done preferably
though the Internet.

The Parties hereby represent to be aware that the arbitration addressed by this Section
refers exclusively to disputes arising from the Agreement or related thereto and is
intended to settle only litigations related to the equity rights available, under Law No.
9,307/1996.

34.6.1. Controversies on equity rights available are considered for purposes of this

section:

a) application of contractual penalties and their calculation, as well as
controversies arising from the performance of guarantees;

b) calculation of indemnifications arising from termination or transfer of the
Agreement;

C) failure by any of the parties to perform contractual obligations;

d) demands related to contractual right or obligation.

Jurisdiction

34.7.

“IM

For the provisions in item “I” of paragraph 34.5 and matters not related to the equity
rights available, as provided by Law No. 9,307/1996, the Parties elect the Federal
Courts — Judiciary Section of Rio de Janeiro, Brazil, as the sole competent court, to the
exclusion of any other court, however privileged it may be.

Suspension of Activities

34.8.

ANP shall decide whether to suspend or not the activities under dispute or controversy.

34.8.1. The criterion supporting the decision shall be the need to avoid a personal or
property risk of any nature, especially regarding the Operations.
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Justifications

34.9. ANP undertakes to, whenever it exercises its discretionary power, justify the act
pursuant to the Applicable Laws and Regulations and the Best Practices of the Oil
Industry.

Continuous Application

34.10. The provisions of this Section shall remain in effect and shall survive termination of the
Agreement.

SECTION THIRTY-FIVE — FINAL PROVISIONS

Execution of the Agreement

35.1. The Concessionaire shall maintain all conditions of eligibility and qualification required
by ANP, during the whole execution of the Agreement, in compliance with the
obligations undertaken by it.

Amendments and Addenda

35.2. Omission or forbearance by any of the Parties to require compliance with the provisions
of this Agreement, as well as acceptance of a performance other than the required in
the agreement, shall not imply novation or limit such Party’s right to subsequently
impose compliance with these provisions or require a performance consistent with what
is required in the agreement.

35.3. Any amendments or addenda to this Agreement shall observe the Applicable Laws and
Regulations and shall only be valid if formally made in writing and signed by the
representatives of the Parties.

Disclosure

35.4. ANP shall cause all or part of the terms of this Agreement to be published in the Federal
Official Gazette, for validity erga omnes.

In witness whereof, the Parties sign this Agreement in «counterparts» counterparts of equal
form and content for a single effect, in the presence of the witnesses below.

Rio de Janeiro, <execution_date>.
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National Agency of Petroleum, Natural Gas, and Biofuels — ANP

Décio Oddone

Director-General of ANP

«signatory_01_operator»
«signatory_01_representative_01»

«signatory 01 title_ 01»

«signatory_01_operator»
«signatory_01_representative_02»

«signatory 01 _title__02»

«signatory_02»
«signatory_02_representative_01»

«signatory_02_title_01»
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«signatory_02»
«signatory_02_representative_02»

«signatory 02_title__02»

Witnesses:
Name: Witness 1 Name: Witness 2
CPF: CPF of Witness 1 CPF: CPF of Witness 2
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ANNEX | —= CONCESSION AREA

The Concession Area of this Agreement is Block «block», the cartographic parameters of
which are listed below.

CARTOGRAPHIC PARAMETERS USED FOR THE COORDINATES
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ANNEX Il = MINIMUM EXPLORATION PROGRAM

Information from the tender protocol and from the offering of Units of Work for purposes of
performance of the Minimum Exploration Program for the Block referred to in Annex | shall be

entered into the tables below.

The activities below, to be performed by the Concessionaire, are included in the subject matter

of this Agreement.

Minimum Exploration Program

Block

Area of the Block (km?)

(Units of Work)?

«block>»

«block_area»

«pem_uw»

UW Value for purposes of the Financial Guarantee for the Exploration Phase (R$/UW)

Sector

R$/UW

«sector»

«uw_value_for_calculation_guarantee__ »

Total Amount of the Minimum Exploration Program and Financial Guarantee

(R9)

Amount of the Minimum Exploration
Program (“PEM”)

Amount of the Financial Guarantee

(R3)

«pem_currency»
«pem_currency_in words»

«pem_guarantee currency»
«pem_guarantee_in words»

Equivalence of the Units of Work (UWSs)

Item Unit Amount
2D Seismic (UW/km) «2d_seismic_uw_km»
3D Seismic (UW/km2) «3d_seismic_uw_km2»
2D Reprocessing (UW/km) «2d_seismic_reprocessing_uw_km»
3D Reprocessing (UW/km?) «3d_seismic_reprocessing_uw_km2»
Gravimetry (UW/km) «grav_potential_methods_uw_km»
Gradiometric Gravimetry (UW/km) «grav_grad_potential_methods_uw_km»
High-Resolution Gravimetry (UW/km) «grav_ar_potential_methods_uw_km»
Magnetometry (UW/km) «mag_potential_methods_uw_kmx
Gradiometric Magnotometry (UW/km) «mag_grad_potential_methods_uw_kmx
Gamma spectrometry (UW/km) «gammaspectrometry»
Electromagnetic (UW/receptor) «electromagnetic_uwreceptor»
Electromagnetic (UW/km) «electromagnetic_uwkm»
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Item Unit Amount
Electromagnetic (UW/kmz) «electromagnetic_uwkm2»
Electromagnetic Reprocessing (UW/receptor) | «electromagnetic_reprocessing_uwreceptor»
Electromagnetic Reprocessing (UW/km) «electromagnetic_reprocessing_uwkm»
Electromagnetic Reprocessing (UW/km?) «electromagnetic_reprocessing_uwkm2»

Geochemistry (UW/Ssample) «geochemistry_uwsample»
Multibeam Bathymetry (UW/kmz) «bathymetry_multibeam_uwkm2»
Exploratory Well (UW/well) ‘ «exploratory_well_uw_well»
Exploration Objective «minimum_exploration_objective»

Duration of the Exploration Phase

Duration of the Exploration Phase (years)

«total_phase_years»

1. For purposes of performance of the Minimum Exploration Program, the non-exclusive
surveys and reprocessing provided for in the tender protocol shall be taken into account,
upon application of the rules and the reduction factor indicated in the Table below.

2. For purposes of performance of the Minimum Exploration Program, the drilled wells shall
achieve the exploratory objective. ANP may, at its sole discretion, accept other objectives
proposed by the Concessionaire with the relevant technical justification.

Reduction factors of the non-exclusive surveys for purposes of performance of the
Minimum Exploration Program

Time elapsed since request for reduction of the Minimum Exploration Program to ANP to the date of | Reduction
completion of the operations for acquisition or reprocessing of non-exclusive data. Factor*
0-1 year 1.0
1-2 years 0.9
2-3 years 0.8
3-4 years 0.7
4-5 years 0.6
5-6 years 0.5
6-7 years 0.4
7-8 years 0.3
8-9 years 0.2
9-10 years 0.1
> 10 years 0

Note:* Only non-exclusive surveys authorized by ANP shall be accepted, provided that the data acquisition companies have met
all requirements of data submission to the Exploration and Production Database (BDEP).

For calculation of the amount to be taken into account as performance of the Minimum Exploration Program, the time elapsed
between the request for reduction and completion of the operation of acquisition or reprocessing of non-exclusive data shall be
considered, using a reduction factor to make the reduction, according to the Table.
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ANNEX Il = FINANCIAL GUARANTEE OF THE MINIMUM EXPLORATION PROGRAM

(Attach a copy of the Financial Guarantee of the Minimum Exploration Program)
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ANNEX IV - PERFORMANCE GUARANTEE

(Attach a copy of the document submitted, if available)
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ANNEX V — GOVERNMENT AND THIRD-PARTY SHARES

Pursuant to Section Twenty-Three, the Concessionaire shall pay the following Government
and Third-Party Shares:

a) Royalties in the amount correspondingto _ percent (___ %) of the Production of Oil and
Gas in the Concession Area;

(The amount of the industry royalty rate shall be included according to Table 3 of the Open
Acreage tender protocol.)

b) Special Share in the amount defined in Decree No. 2,705 of August 3, 1998;

c) Payment for Occupancy or Withholding of Area': i) during the Exploration Phase, in the
amount of Reais (R$ ) per square kilometer or fraction of the Concession
Area, with the increase provided for in Decree No. 2,705 of August 3, 1998 in case of
extension; ii) during the period of the Development Phase of the Production Phase, in the
amount of Reais (R$ ); and iii) during the Production Phase, in the amount

of Reais (R$ ); and

d) Payment to the landowners of a share equivalent to one percent (1%) of the Production of
Oil and Gas, under the Applicable Laws and Regulations.

1 Payment for Withholding or Occupancy of Area in Reais per square kilometer, pursuant to the Tender
Protocol.
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ANNEX VI = PAYMENT OF THE SIGNATURE BONUS

Signature Bonus paid by the Concessionaire

Block

Amount Offered (in words)

Sighature Bonus Paid (in words)

«block»

«bonus» («bonus_words»)

«bonus» («bonus_words»)
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ANNEX VII = INDICATION OF OPERATOR

The initial Operator is «signatory_01_operator». A new Operator may be designated as
provided for in section Fourteen and pursuant to the conditions of section Twenty-Eight.
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ANNEX VIII - ADDRESS

National Agency of Petroleum, Natural Gas, and Biofuels — ANP
Avenida Rio Branco n° 65, térreo/protocolo, Centro, Rio de Janeiro — RJ

CEP: 20090-004

«signatory_01_operator»
«address_01»

CEP: «cep_01»

«signatory_02»
«address_02»

CEP: «cep_02»
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