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PRODUCTION SHARING AGRREMENT FOR OIL AND NATURAL GAS EXPLORATION AND 
PRODUCTION 

 

entered into by and between: 

as the Contracting Party 

The FEDERAL GOVERNMENT, in the use of the competence conferred on it by art. 177, §1, of 
the Constitution of the Federative Republic of Brazil, through the MINISTRY OF MINES and 
ENERGY – MME, pursuant to Law No. 12.351, of December 22, 2010, registered in the National 
Register of Legal Entities (CNPJ/MF) under No. 37.115.383/0001-53, headquartered at Esplanada 
dos Ministérios, Block “U”, Brasília, DF, Zip Code 70065-900, herein represented by the Minister 
of State of Mines and Energy [insert name]; 

as Regulator and Supervisor, 

The  NATIONAL AGENCY OF PETROLEUM, NATURAL GAS and BIOFUELS - ANP, a special 
agency created by Law No. 9.478, of August 6, 1997, a member of the Indirect Federal 
Administration, linked to the Ministry of Mines and Energy, headquartered at SGAN Block 603, 
Module I, 3rd floor, in the city of Brasília, DF, and Central Office at 65 Rio Branco Avenue, Centro, 
Rio de Janeiro, RJ, herein represented by its Director General, [insert name]; 

as Manager, 

The EMPRESA BRASILEIRA DE ADMINISTRAÇÃO DE PETRÓLEO E GÁS NATURAL S.A. – 
PRÉ-SAL PETRÓLEO S.A. - PPSA, a public company in THE form of a privately-held corporation, 
created by Decree No. 8,063, of August 1, 2013, based on the legislative authorization granted by 
Law No. 12,304, of August 2, 2010, headquartered in Setor Bancário Sul, Block 02, Bloco E, 206 

Prime Building , 14th floor, office 1404, in Brasília, DF, and Central Office at 65 Rio Branco 
Avenue, nº 1, 4 th floor, Centro, Rio de Janeiro, RJ, enrolled with the National Registry of Legal 
Entities (CNPJ/MF) under No. 18.738.727/0001-36, herein represented by its President, [insert 
name]; 

and, as Contractors, 

[insert corporate name of the Contractor], a company incorporated under the laws of Brazil, 
headquartered at [insert full address], enrolled with the National Register of Legal Entities 
(CNPJ/ME) under No. [insert CNPJ registration number], herein represented by its [insert position 
of the signatory representative], [insert name of the signatory representative]. 

  



WHEREAS 

 

pursuant to article 20, V and IX, of the Constitution of the Federative Republic of Brazil and art. 3 
of Law No. 9.478, of August 6, 1997, belong to the Federal Government the Oil and Natural Gas 
Deposits existing in the national territory, on the continental shelf and in the exclusive economic 
zone; 

pursuant to article 177, I, of the Constitution of the Federative Republic of Brazil and art. 4 of Law 
No. 9.478/1997, constitute a monopoly of the Federal Government the Research and Mining of 
Oil and Natural Gas Deposits existing in the national territory, on the continental shelf and in the 
exclusive economic zone. 

pursuant to article 177, §1, of the Constitution of the Federative Republic of Brazil and art. 5 of 
Law No. 9,478/1997, the Federal Government may contract with state or private companies, 
incorporated under Brazilian laws with headquarters and administration in the Country, to carry 
out Oil and Natural Gas Exploration and Production activities; 

pursuant to article 21 of Law No. 9.478/1997, all rights of Exploration and Production of Oil and 
Natural Gas in the national territory, on the continental shelf and in the exclusive economic zone, 
belong to the Federal Government, and ANP is responsible for their administration, except for the 
powers of other agencies and entities expressly established by law. 

pursuant to article 3 of Law No. 12.351, of December 22, 2010, the Exploration and Production of 
Oil and Natural Gas in the Pre-Salt Area and in Strategic Areas will be contracted by the Federal 
Government under the Production Sharing scheme. 

pursuant to article 8 of Law No. 12.351/2010, it is incumbent upon the MME, representing the 
Federal Government, to enter into Production Sharing Agreements with the Contractors in 
accordance with the provisions set forth in said Law; 

pursuant to articles 8, §1, and 45 of Law No. 12.351/2010 and art. 2 of Law No. 12.304, of August 
2, 2010, it is up to PPSA, representing the interests of the Federal Government, the management 
of Production Sharing Agreements entered into by the MME and the management of agreemnets 
for the marketing of Oil and Natural Gas intended for the Federal Government; 

pursuant to article 11 of Law No. 12.351/2010 and art. 8 of Law No. 9.478/1997, the ANP is 
responsible for regulating and supervising the activities carried out under the Production Sharing 
regime; 

pursuant to article 42, II, of Law No. 12.351/2010, the Contractors made the payment of the 
Signature Bonus in the amount and in the manner provided for in Annex V; 

This Production Sharing Agreement for the Block identified in Annex I is entered into by and 
between the Federal Government, through MME, and the Contracted Party under the following 
terms and conditions. 

 



CAPÍTULO I - BASIC PROVISIONS 

 

1 CLAUSE ONE - DEFINITIONS 

Legal Definitions 

1.1. All definitions provided for under article 6 of Law No. 9.478/1997, in art. 2 of Law No. 
12.351/2010. 3 of Decree No. 2.705, of August 3, 1998, and in art. 2 of ANP Resolution No. 
25, of July 8, 2013, are incorporated into this Agreement and, consequently, will be valid for 
all their purposes and effects, whenever they are used in the singular or plural, male or female. 

 

Contractual Definitions 

1.2. For the purposes and effects of this Agreement, the definitions contained in this paragraph 
shall also apply insofar as the following words and expressions are used herein, either 
singular or plural, male or female: 

1.2.1.  Agreement for the Availability of Oil or Natural Gas Production: an agreement 
entered into between the Consortium Members to regulate the availability of the Oil 
and Natural Gas produced to the original owners. 

1.2.2. Affiliate: any legal entity governed by private law that carries out a controlled or 
controlling business activity, pursuant to arts. 1,098 to 1,100 of the Civil Code, as well 
as those that are directly or indirectly controlled by the same legal entity. 

1.2.3. Agreement Area: Block area whose surface projection is delimited by the polygon 
defined in Annex I or the portions of the Block area that remain retained by the 
Contractors after the partial returns provided for in this Agreement. 

1.2.4. Development Area: any portion of the Agreement Area retained for the Development 
Phase. 

1.2.5. Audit of Cost and Oil Surplus: procedure for verifying the legitimacy of expenses 
and Production conducted by the Operator and recognized by the Manager as Cost in 
Oil and Oil Surplus. 

1.2.6. Expenditure Authorization: authorization prepared by the Operator and submitted to 
the Operating Committee, pursuant to Annex IX, to conduct expenses necessary for 
the execution of Operations in the Agreement Area. 

1.2.7. Evaluation: exploratory activity that aims to investigate a Discovery in the Agreement 
Area in order to verify its commercial viability, using technologies that may be accepted 
by ANP, in accordance with the Best Practices of the Oil Industry. 

1.2.8. Well Evaluation: logging and formation testing activities performed between the 
Completion of Drilling and Well Completion that, associated with other activities 
previously performed in the well, will allow the verification of the occurrence of areas 
of interest for the presentation of any Oil or Natural Gas Discovery Evaluation Plan. 

1.2.9. Assignment: transfer, in whole or in part, of the ownership of rights and obligations 
arising from the Agreement; merger, spin-off and incorporation, when the corporate 
reorganization results in a change of any of the Contractors; change of Operator; and 
exemption and replacement of performance guarantee. 



1.2.10. Operating Committee: entity managing the Consortium, composed of 
representatives of the Manager and the Contractors, pursuant to Annex IX. 

1.2.11. Well Completion: moment of completion of activities directly related to the drilling of 
a well (including, when applicable, logging, coating and cementing) that had the final 
depth reached, from which all Operations refer exclusively to the disassembly, 
demobilization or movement of the unit. For cases in which the Well Evaluation and/or 
completion is started within 60 (sixty) days after the end of the activities directly related 
to the drilling of the well or its temporary abandonment, the moment when the 
disassembly, demobilization or handling of the unit used to carry out the Well 
Evaluation and/or completion will be considered. 

1.2.12. Consortium: consortium formed by the Manager and the Contractors. 

1.2.13. Consortium members: members of the Consortium. 

1.2.14. Contractors: Consortium members, excluding the Manager. 

1.2.15. Agreement: main body of this document and its annexes. 

1.2.16. Consortium Agreement: contractual instrument entered into between the Manager 
and the Contractors, according to Annex VIII. 

1.2.17. Declaration of Commercial Viability: formal and written notification submitted to 
ANP in which one or more Deposits are declared as Commercial Discovery in the 
Agreement Area. 

1.2.18. Statement for Determination of Oil Surplus: information sent by the Contractors to 
the Manager through which the portion of the Oil Surplus to be shared between 
Contractors and Contracting Party will be extracted. 

1.2.19. Discovery: any occurrence of Oil or Natural Gas in the Agreement Area, regardless 
of quantity, quality, or commercial viability, verified by at least two detection or 
Evaluation methods. 

1.2.20. Decommissioning of Facilities: set of activities associated with the definitive 
interruption of the Operation of the facilities, the permanent abandonment and 
demolition of wells, the removal of facilities, the proper disposal of materials, waste 
and tailing and the environmental recovery of the area. 

1.2.21. Development Phase: contractual phase initiated with the approval by ANP of the 
Development Plan and which continues during the Production Phase while 
investments are necessary in wells, equipment and facilities for the Production of Oil 
and Natural Gas in accordance with the Best Practices of the Oil Industry. 

1.2.22. Extraction of the First Oil: date of the first measurement of volumes of Oil and 
Natural Gas at one of the Production Measurement Points, in each Development 
Module. 

1.2.23. Exploration Phase: contractual period in which the Exploration and Evaluation must 
occur. 

1.2.24. Production Phase: contractual period in which Development and Production must 
occur. 

1.2.25. Brazilian Supplier: any manufacturer or supplier of goods produced or services 
provided in Brazil, through companies incorporated under Brazilian laws or those that 



make use of goods manufactured in the Country under special customs regimes and 
tax incentives applicable to the Oil and Natural Gas Industry. 

1.2.26. Applicable Law and Regulations: set of laws, decrees, regulations, resolutions, 
ordinances, normative instructions or any other Brazilian normative acts that affect or 
will affect the Parties and other signatories, or on the activities of Exploration and 
Production of Oil and Natural Gas, as well as on the Decommissioning of Facilities. 

1.2.27. Macro-group: set of goods and services acquired or contracted by the Contractors 
for the execution of the activities in the segments defined in this Agreement with 
specific commitments of Local Content. 

1.2.28. Best Practices in the Oil Industry: the best and safest procedures and technologies 
available in the Oil and Natural Gas Industry worldwide, which allow: (i) to guarantee 
the operational safety of the facilities, preserving life, physical integrity and human 
health; (ii) to preserve the environment and protect adjacent communities; (iii) to avoid 
or reduce as much as possible the risks of leakage of Oil, Natural Gas, derivatives and 
other chemical products that may be harmful to the environment; (iv) the conservation 
of oil and gas resources, which implies the use of adequate methods and processes 
to maximize the recovery of hydrocarbons in a technically, economically and 
environmentally sustainable way, with the corresponding control of the decline of 
reserves, and the minimization of losses on the surface; (v) to minimize the 
consumption of natural resources in the Operations. In order to implement the Best 
Practices in the Oil Industry, the Contractors must take the rules issued by ANP and 
other Brazilian public agencies as a starting point, incorporating technical standards 
and recommendations from internationally recognized agencies and associations of 
the Oil Industry, whenever such measures increase the chances that the objectives 
listed above will be achieved. 

1.2.29. Development Module: individualized module, composed of facilities and 
infrastructure for Oil and Natural Gas Production of one or more Deposits of a given 
Field, according to the Development Plan approved by ANP. 

1.2.30. New Reservoir: accumulation of Oil and Natural Gas other than those already in 
Production or under Evaluation. 

1.2.31. Operation: any activity of Exploration, Evaluation, Development, Production or 
Decommissioning of Facilities, conducted in sequence, jointly, or separately by the 
Consortium Members, for the purposes of this Agreement. 

1.2.32. Exclusive Risk Operation: operation carried out without the participation of all 
Contractors, pursuant to Annex IX.  

1.2.33. Emergency Operation: Operation that requires immediate actions by the Operator 
aiming at the protection of human life, as well as the conservation of oil resources and 
other natural resources, heritage and the environment. 

1.2.34. Party: the Contracting Party or the Contractor. 

1.2.35. Parties: the Contracting Party and the Contractors. 

1.2.36. Oil or Natural Gas Discovery Evaluation Plan: document specifying the work 
program and respective investments necessary for the Evaluation of a Discovery or 
set of Oil or Natural Gas Discoveries in the Agreement Area. 



1.2.37. Development Plan: document specifying the work program, schedule and respective 
investments necessary for the Development and Production of a Discovery or set of 
Oil and Natural Gas Discoveries in the Agreement Area, including its abandonment. 

1.2.38. Exploratory Work Plan: instrument in which the activities and the respective 
schedules and budgets for each block under Exploration and Production agreement 
are specified, as well as for the moment when the remaining obligations are executed. 

1.2.39. Principle of No Loss or Gain: principle to be observed by the Consortium Members 
that the Operator will not make a profit or suffer a loss concerning the other Consortium 
Members when conducting and executing Operations on behalf of the Consortium. 

1.2.40. Annual Production Program: a document that discriminates the forecasts of 
Production and movement of Oil, Natural Gas, water, special fluids, and residues from 
the Production process of each Development Area or Field. 

1.2.41. Annual Work and Budget Program of the Production Phase: document specifying 
the set of activities to be conducted by the Consortium Members for the next five years, 
including the details of the investments necessary to conduct the activities in the 
Production Phase. 

1.2.42. Decommissioning of Facilities Program: document presented by the Consortium 
Members whose content must incorporate the information, projects and studies 
necessary for the planning and execution of the Decommissioning of Facilities. 

1.2.43. Minimum Exploration Program: work program provided for in Annex II, to be fulfilled 
by the Consortium Members during the Exploration Phase. 

1.2.44. Internal Regulations of the Operating Committee: set of rules of a complementary 
nature to the Agreement, intended to regulate the activities of the Operating 
Committee and the relationship between its members. 

1.2.45. Local Content Report: document to be delivered by the Consortium members to ANP 
in which the amounts spent for the purpose of determining Local Content are detailed. 

1.2.46. Decommissioning of Facilities Report: document submitted by the Contractors that 
describes all activities performed during the Decommissioning of Facilities and the 
associated costs. 

1.2.47. Local Content Inspection Report: technical opinion issued by ANP, which evaluates 
the fulfillment of the contractual commitments declared by the Operator in the Local 
Content Report, prior to the initiation of any sanctioning process. 

1.2.48. Final Report on the Evaluation of Oil or Natural Gas Discoveries: document that 
describes the Oil or Natural Gas Discovery Assessment Operations, under the terms 
of the Oil or Natural Gas Discovery Assessment Plan approved by ANP, presents its 
results and, if approved by ANP, confers effectiveness to the Declaration of 
Commercial Viability. 

1.2.49. Social Responsibility: responsibility of Contractors for the impacts of their decisions 
and activities on society and the environment, through ethical and transparent 
behavior that (i) contributes to sustainable development, including the health and well-
being of society, and considers the expectations of stakeholders; (ii) is in compliance 
with the Best Practices of the Oil Industry; and (iii) is integrated into Contractors and 
is practiced in their relations, which refer to the activities of Contractors within their 
sphere of influence. 



1.2.50. Production Collection System: set of facilities and equipment intended to transfer 
the fluids produced from the wells to the Production units, as well as to transfer the 
fluids for injection in the Field. 

1.2.51. Production Outflow System: set of facilities and equipment intended to move Oil and 
Natural Gas from the Production units to facilities not belonging to the Agreement Area 
or to other Production units in the same Agreement Area. 

1.2.52. Early Production System: temporary installation, of limited capacity, aiming at 
anticipating Production and obtaining data and information for better characterization 
of the Reservoir, for the purpose of adapting the Development Plan. 

1.2.53. Drilling Termination: moment when the final depth of the well is reached, with no 
prospect of continuity of subsequent advance.  

1.2.54. Extended Well Test: test in a well with a total free flow time greater than 72 (seventy-
two) hours, carried out with a view to obtaining data that allow interpretations in order 
to subsidize Deposit Assessment. 

1.2.55. Gross Production Value: monetary expression, in national currency, of the 
Supervised Production Volume. 

 

 

2 CLAUSE TWO - OBJECT 

Exploration and Production of Oil and Natural Gas 

2.1. The purpose of this Agreement is the execution, in the Agreement Area, at the Contractors' 
risk and expense: 

a)  Exploration Operations committed in the Minimum Exploration Program or additional to 
it, under the terms of an Exploration Work Plan approved by ANP; 

b) Discovery Assessment activities, in case of Discovery, at the discretion of the Consortium 
Members, under an Oil or Natural Gas Discovery Assessment Plan approved by ANP 
and additional to it under an Exploratory Work Plan approved by ANP; 

c) Oil and Natural Gas Development and Production Operations, if the Consortium 
members verify the commercial viability of the Discovery, under the terms of a 
Development Plan approved by ANP. 

 

Exclusivity  and Costs 

2.2.  The Consortium Members have the exclusive right to carry out the Operations in the 
Agreement Area, and the Contractors, at their own risk, shall contribute the investments and 
bear the necessary expenses, including equipment, machinery, personnel, services and 
appropriate technology. 

2.3. Expenses incurred in exploratory activities, including those arising from exploratory failures, 
will only be recovered as Oil Cost if there is at least one Commercial Discovery in the 
Agreement Area. 



 

Losses, Risks and Liability Associated with the Execution of Operations 

2.4. The Contractors are fully, jointly and objectively liable for losses and damages caused, directly 
or indirectly, to the environment, third parties, the Contracting Party, ANP or the Manager due 
to the execution of the operations.  

2.4.1.  The Contractors shall reimburse third parties, the Contracting Party, ANP or the 
Manager for any and all losses arising from an action, appeal, demand or judicial 
challenge, arbitration award, audit, inspection, investigation or controversy of any kind, 
as well as for any indemnities, compensations, punishments, fines or penalties of any 
nature, related to the execution of the Agreement. 

2.5.  The Contractors shall bear all losses they may incur, including those resulting from acts of 
God or force majeure, as well as accidents or events of nature that affect the Exploration and 
Production of Oil and Natural Gas in the Agreement Area. 

2.6. The Contractors shall be fully responsible for the product of the Mining until its individualized 
physical availability, in a pipeline or relief ship, to the Contractors and the Manager, regardless 
of the location of the Measurement Point and the Sharing Point, thus departing from any 
hypothesis of liability of the Contracting Party, the Manager and ANP. 

2.7. The Contracting Party, the Manager and the ANP will not assume any operational risks or 
losses, nor will they bear the costs and investments related to the execution of the Operations 
and their consequences, except, in relation to the Contracting Party, the hypothesis provided 
for in art. 6, sole paragraph, of Law No. 12.351/2010. 

 

Oil and Natural Gas Ownership 

2.8. The Contracting Party belongs to the Oil and Natural Gas Deposits existing in the national 
territory, on the continental shelf and in the exclusive economic zone, in accordance with arts. 
20, V and IX, of the Constitution of the Federative Republic of Brazil and 3 of Law No. 
9.478/1997.  

2.9. The Contractors and the Contracting Party shall be responsible for the original appropriation 
of the volume corresponding to the portion of the Oil Surplus, in the proportion, conditions and 
deadlines established in the bidding notice and in this Agreement. 

2.9.1.  In case of Commercial Discovery of Oil and Natural Gas, the Contractors shall be 
responsible for the original appropriation of the volume corresponding to the Royalties 
due and the Oil Cost. 

2.10.  The ownership of the portion of Oil and Natural Gas to which the Contractors and the 
Contracting Party are contractually entitled will be conferred on them, originally, at the 
Measurement Point. 

 

Other Natural Resources 

2.11. The Consortium Members must not use, enjoy or dispose, in any way and in any capacity, 
in whole or in part, of any other natural resources that may exist in the Agreement Area other 
than Oil and Natural Gas, except when authorized by the competent agencies, in 
accordance with the Applicable Law. 



2.11.1.  The fortuitous encounter of natural resources other than Oil and Natural Gas must 
be notified to ANP within a maximum period of 72 (seventy-two) hours. 

2.11.2.  The Consortium Members shall comply with the instructions and allow the execution 
of the relevant measures determined by ANP or other competent authorities.  

2.11.3. . Until such instructions are presented to them, the Consortium Members shall refrain 
from any measures that may pose a risk or in any way harm the discovered natural 
resources. 

2.11.4.  The Consortium Members shall not be obliged to suspend their activities, except in 
cases where they endanger the discovered natural resources or Operations. 

 

 

3 CLAUSE THREE - AREA OF AGREEMENT  

Identification 

3.1.  The operations shall be performed exclusively in the Agreement Area, described and 
delimited in Annex I.  

 

 Voluntary Returns 

3.2.  The Contractors may make, at any time, during the Exploration Phase, voluntary returns of 
areas that are part of the Agreement Area.  

3.2.1. Voluntary returns must be communicated in writing. 

3.2.2.  Voluntary returns shall not relieve the Contractors of the liability for compliance with 
the Minimum Exploration Program, the Oil or Natural Gas Discovery Assessment Plan 
and the activities for the Decommissioning of Facilities. 

3.2.3.  The Decommissioning of Facilities Program must be submitted to ANP for approval 
together with the area return notification, under the terms of the Applicable Legislation. 

3.2.4. Upon completion of the Exploration Phase, the Consortium Members may only retain, 
as Agreement Area, the Development Areas. 

 

Return due to the termination of the Agreement 

3.3.  The total or partial termination of this Agreement, for any reason, will oblige the Contractors 
to return the Agreement Area immediately to the Contracting Party, in whole or in part. 

 

Conditions for Returning 

3.4. Any return of areas or Fields that are part of the Agreement Area, as well as the consequent 
reversal of assets, will be definitive and will be made by the Contractors without charge of any 
nature to the Contracting Party, to the Manager or to ANP, pursuant to arts. 29, XV, and 32, 



§§ 1 and 2, of Law No. 12.351/2010, and the Contractor is not entitled to any right to 
reimbursement. 

3.4.1. The return of areas or fields that are part of the Agreement Area does not exempt the 
Contractors from the liability provided for in paragraph 26.11. 

 

Arrangement by the Contracting Party of the Returned Areas 

3.5. The Contracting Party may dispose of the returned areas, at its sole discretion, including for 
new bids. 

 

Data Collection on Non-Exclusive Bases 

3.6. ANP may, at its sole discretion, authorize third parties to perform, in the Agreement Area, 
geology, geochemistry, geophysics and other works of the same nature, aiming at the 
collection of technical data intended for commercialization on a non-exclusive basis, pursuant 
to art. 8, III, of Law No. 9.478/1997 and Applicable Law.  

3.6.1. The performance of these services, unless exceptional situations adopted by ANP, 
cannot affect the normal course of operations. 

3.7.  The Consortium Members shall have no liability in relation to the performance of said services 
by third parties or related damages. 

 

 

4 CLAUSE FOUR - TERM AND EFFECTIVENESS 

Term and Effectiveness 

4.1.  This Agreement will last for 35 (thirty-five) years, effective as of the date of its signature. 

 

Phased Division 

4.2.  This Agreement shall be divided into two phases:  

a) Exploration Phase, for the entire Agreement Area, with duration defined in paragraph 
10.1; and 

b) Production Phase, with duration defined in paragraph14.1. 

 



CAPÍTULO II - PRODUCTION SHARING SCHEME 

 

5 CLAUSE FIVE - RECOVERY AS COST IN OIL 

Entitlement to Recovery as Cost in Oil 

5.1.  Exclusively in case of Commercial Discovery, the Contractors shall be entitled to receive, as 
Oil Cost, a portion of the Oil and Natural Gas Production, according to the terms, criteria and 
conditions established in Annex VI. 

 

Calculation and Recovery as Cost in Oil 

5.2.  Costs in Oil, according to the methodology and procedures established in Annex VI, will be 
recovered as expenses that have been: 

a)  previously approved by the Operating Committee or whose approval is waived by this 
Agreement; and  

b)  recognized by the Manager. 

5.2.1.  The expenses incurred by the Contractors in the period prior to the signing of the 
Agreement and until the constitution of the Operating Committee may be recovered 
as Oil Cost, which are, cumulatively: 

a) directly related to the acquisition of data and information, obtaining licenses, 
authorizations and government permissions. 

b)  recoverable in accordance with the criteria set out in Annex VI; and 

c)  ratified by the Operating Committee, prior to its effective recovery as Oil Cost. 

  

Recovery as Cost in Oil 

5.3.  The expenses to be recovered as Oil Cost will be recorded in their own account, called Oil 
Cost account. 

5.4.  During the Production Phase, the Contractors, each month, will appropriate the portion of the 
Production corresponding to the Oil Cost, respecting the limit of the Gross Production Value 
defined in Annex X. 

5.4.1.  Costs that exceed the defined limits and are not recovered as Oil Cost in a given 
calendar year will be accumulated for appropriation in subsequent years. 

5.4.2. Between its entry in the Cost in Oil account and its recovery as Cost in Oil, the 
expenses recognized as Cost in Oil will have the treatment provided for in § 6 of art. 3 
of CNPE Resolution No. 26/2021. 

5.4.2.1.  Expenses in Exploration and Production incurred and posted to the Oil 
Cost account in Reais will be adjusted for inflation annually between the 
date of its entry in the Oil Cost account and the date of its recovery as Oil 
Cost, preferably by the Broad National Consumer Price Index - IPCA of 



the Brazilian Institute of Geography and Statistics - IBGE, or by another 
index that, at the discretion of the Manager, best reflects the costs of the 
sector, the capital remuneration being prohibited. 

5.4.2.2.  Exploration and Production expenses incurred in another currency or 
entered in the Oil Cost account in US Dollars will be adjusted for inflation 
annually between the date of their entry in the Oil Cost account and the 
date of their recovery as Oil Cost, preferably by the Consumer Price Index, 
of the Bureau of Labor of the United States of America, or by another index 
that, at the discretion of the Manager, best reflects the costs of the sector, 
the capital remuneration being prohibited. 

5.5.  The management of the process of calculating, recognizing and recovering the Oil Cost will 
be the sole responsibility of the Manager, who will also manage the Oil Cost account. 

5.6. . Any positive balance of the Oil Cost account at the end of the contractual term will not 
generate the right to indemnities or refunds to the Contractors. 

 

 

6 CLAUSE SIX - ROYALTIES 

6.1. . The amount of Royalties due each month in relation to each Development Area or Field will 
be determined by multiplying the equivalent of 15% (fifteen percent) of the Total Volume of 
Oil and Natural Gas Production of the Development Area or Field during that month by their 
respective Reference Prices, defined pursuant to Annex VI. 

6.2.  Royalties are due as a result of the Production of Oil and Natural Gas from Extended Well 
Tests. 

6.3.  In case of Commercial Discovery, the Contractors will be entitled to the volume of Production 
corresponding to the Royalties due, being prohibited, in any event, the reimbursement in cash. 

 

 

7 CLAUSE SEVEN- EXPENSES QUALIFIED AS RESEARCH, DEVELOPMENT AND 
INNOVATION 

7.1.  The Contractors shall be obliged to allocate resources for research, development and 
innovation activities in the areas of interest and topics relevant to the Oil, Natural Gas and 
Biofuels sector, in an amount equivalent to at least 1% (one percent) of the Gross Value of 
the Annual Production of Oil and Natural Gas, when the Volume of Supervised Production of 
the Field for Production in bathymetric depth above 400 (four hundred) meters, in any quarter 
of the calendar year, is greater than the following volumes established in Decree No. 
2.705/1998: 

 

 



Year of Production from the Start 
Date of Production 

Supervised Quarterly Production 
Volume (in thousands of cubic meters 

of oil equivalent) 

First year 1,350 

Second year 1,050 

Third year 750 

After the third year 450 

7.1.1.  In the event of a change in the volumes established in Decree No. 2.705/1998, the 
Volumes of Supervised Production provided for in the table of paragraph 7.1 may be 
reviewed by ANP. 

7.1.2.  The Contractors have until June 30 of the year following the year of calculation of the 
Gross Production Value to carry out the application of these resources. 

7.1.3.  The Contractors shall provide ANP with a complete report of the expenses qualified 
as research, development and innovation carried out within the deadlines and formats 
defined in the Applicable Legislation. 

7.1.4.  Expenses qualified as research, development and innovation will not be recoverable 
as Oil Cost. 

7.2. . The resources provided for in paragraph 7.1, the Contractors shall invest: 

a) a) from 30% (thirty percent) to 40% (forty percent) in universities or national research and 
development institutes accredited by ANP; and 

b) b) from 30% (thirty percent) to 40% (forty percent) in research, development and 
innovation activities that aim to result in products or processes with technological 
innovation with Brazilian Suppliers. 

7.3.  The remaining balance of expenses qualified as research, development and innovation, after 
compliance with paragraph 7.2, may be invested in research, development and innovation 
activities carried out at the premises of the Contractors or their Affiliates located in Brazil, or 
in Brazilian Suppliers or in universities or research and development institutes accredited by 
ANP. 

7.4. Failure to comply with the obligations set forth in this Clause Seven shall be subject to the 
sanctions provided for in the Applicable Law. 

 

 

8 CLAUSE EIGHT- TAXES 

Tax Regime 

8.1. Income taxes, as well as taxes that encumber acquisitions and generate credits usable by the 
Contractor, will not be recoverable as Oil Cost. 



8.1.1.  Credits arising from non-cumulativeness that aim to recover the tax burden levied in 
the previous step will be considered as usable by the Contractor, except for credits 
that must be canceled or reversed as a result of the Applicable Law. 

8.2.  The Contractor shall demonstrate the values of non-useable tax credits, so that they can be 
recognized as Oil Cost. 

 

Certificates and Proof of Good Standing 

8.3. Whenever requested by the Contracting Party or ANP, the Contractors shall submit all 
certificates, registration acts, authorizations, proof of registration in taxpayer registrations, 
proof of fiscal regularity, proof of regular status in the fulfillment of the social charges 
established by law, registrations in professional entities or associations, and any other similar 
documents or certificates. 

 

 

9 CLAUSE NINE- SHARING OF OIL SURPLUS 

Sharing of Oil Surplus 

9.1.  The Contracting Party and the Contractors shall share monthly the Oil and Natural Gas 
volume corresponding to Oil Surplus produced in the Agreement Area. 

9.2.  The portion of the Oil Surplus applicable to the Contracting Party will vary depending on the 
average price of Brent Oil and the average daily Oil Production of the wells producing the 
Development Area or the Field, as shown in the table in Annex X. 

9.2.1. The oil price will be the monthly average of the daily prices of Brent Dated, according 
to the quotation published daily by Platt's Crude Oil Marketwire. 

9.2.2. The volume of natural gas produced shall be shared with the same percentage applied 
to the sharing of the volume of oil. 

9.2.3. 9.2.3. Wells with Oil Production restricted by technical and operational issues and that 
are computing loss, at the Manager's discretion, will not be considered for calculating 
the average. 

9.3. The measurement and availability of the volume of Oil and Natural Gas corresponding to the 
Oil Surplus will be carried out in accordance with the guidelines of Annex VI and Clause 
Seventeen. 

 

Statement for Determination of Oil Surplus 

9.4.  From the Start Date of Production or during the performance of Extended Well Tests in the 
Evaluation stage, the Contractors shall forward to the Manager the Statement for 
Determination of the Oil Surplus, in the format and periodicity determined by it. 

 



Price Adjustment 

9.5. The prices in the table in Annex X shall be adjusted using the following formula: 

 

UpdatedPrice =Base Price* (Im /I0) 
 

Where, 

Adjusted price: Adjusted price, in US dollars; 

Base price: Price contained in the bidding notice, in US dollars; 

Im: Index number of the "Consumer Prices Index" published by the U.S. Department 

of Labor, Bureau of Labor Statistics, corresponding to the month of the price 

adjustment; 

I0: Index number of the "Consumer Prices Index" published by the U.S. Department of 

Labor, Bureau of Labor Statistics, corresponding to the month of signature of the 

Agreement. 

 

9.5.1. The first adjustment of the prices of the bidding notice will be carried out in the month 
prior to the Start Date of Production, with the last published index number. 

9.5.2.  The following updates will be made with a periodicity of 12 (twelve) months from the 
month of the last update. 

9.5.3. In order to carry out the calculations established in paragraph 9.5, three (3) exact 
decimal places must be adopted, disregarding the other digits from the fourth place, 
inclusive. 

9.5.4. The adjusted price values shall be rounded to the nearest two (2) decimal places of 
monetary value. 

9.5.5. The table with the updated price values in the month following the publication of the 
index numbers necessary for the calculations shall be adopted. 

9.5.6.  In the event of the extinction of the "Consumer Prices Index", another official index 
that replaces it will be adopted and, in the absence thereof, another with a similar 
function. 

 



CAPÍTULO III - EXPLORATION 

 

10 CLAUSE TEN - EXPLORATION PHASE 

Duration 

10.1. The Exploration Phase will consist of a single period, lasting seven (7) years. 

10.2. The Exploration Phase shall begin on the date of signature of this Agreement; and will be 
closed:  

a) with the expiry of the period provided for in paragraph 10.1;  

b) with the total return of the Agreement Area; or  

c) in the case of an area previously retained for Discovery Assessment:  

i. with the submission of the Declaration of Commercial Viability; or  

ii. with the return of the area. 

 

Minimum Exploration Program 

10.3.  The Consortium Members shall perform the obligations related to the Minimum Exploration 
Program within the terms and conditions described in Annex II.  

10.3.1. In order to comply with the Minimum Exploration Program, the wells drilled must 
achieve the exploratory objective, at a depth sufficient to establish their potential in 
Oil and Natural Gas, as defined in Annex II.  

10.3.1.1. ANP may accept other exploratory objectives with Prospectuses, upon 
presentation of technical justification. 

10.4. The partial or complete non-performance of the Minimum Exploration Program implies the 
termination of the Agreement and the execution of the compensatory liquidated damages 
clause provided for in Clause Eleven, and no other penalties are applicable due to said non-
performance. 

10.4.1.  Except for the provision above, the Development Areas eventually retained by the 
Consortium Members. 

10.5.  In case of non-compliance with the Minimum Exploration Program, the Contractors may 
not proceed to the Production Phase. 

 

Exploratory Work Plan 

10.6.  The Exploratory Work Plan shall be defined by the Operating Committee. 

10.7.  The Consortium Members shall submit to ANP the first shipment of the Exploratory Work 
Plan within 180 (one hundred and eighty) days from the date of signature of this 
Agreement, under the terms of the Applicable Law. 



10.8.  The Consortium Members shall submit to ANP the annual shipment of the Exploratory 
Work Plan scheduled for October of each year, under the terms of the Applicable 
Legislation. 

10.9.  The Consortium Members shall submit to ANP the annual shipment of the Exploratory 
Work Plan carried out in March of each year, under the terms of the Applicable Legislation. 

10.10.  The Consortium Members shall submit to ANP the remittances for review of the planned 
Exploratory Work Plan and the Exploratory Work Plan carried out under the terms of the 
Applicable Legislation. 

10.11.  ANP will express its opinion on the approval of the shipment of the Exploratory Work Plan 
within 30 (thirty) days from the receipt of the shipment, under the terms of the Applicable 
Legislation. 

10.12.  The execution of the activities of the Minimum Exploration Program may be initiated before 
the approval of the Exploratory Work Plan, provided that ANP is previously notified. 

10.13.  At its sole discretion, ANP may authorize the start of the execution of the activities 
additional to the Minimum Exploration Program before the approval of the Exploration Work 
Plan. 

10.14.  During the period of analysis and approval of the Exploratory Work Plan, the execution of 
Exploration activities already started may be interrupted, if justified by ANP. 

 

Extension of the Exploration Phase 

10.15.  The Exploration Phase may be extended at the discretion of ANP. 

10.15.1.  If the extension of the Exploration Phase is approved, ANP will inform the 
Contracting Party of the decision. 

10.15.2.  In return for the extension of the Exploration Phase provided for in paragraph 
10.15, the Consortium Members may be required to perform exploratory activities 
in addition to the Minimum Exploration Program. 

10.15.3. The Consortium Members shall propose, at least 120 (one hundred and twenty) 
days before the end of the Exploration Phase, a revision of the Exploration Work 
Plan in which the exploratory activities additional to the Minimum Exploration 
Program required by ANP as a counterpart to the extension of the Exploration 
Phase are explained and justified. 

10.15.4.  If the revision of the Exploratory Work Plan referred to in paragraph 10.15.3 is 
not approved, the Exploration Phase will be closed without the requested 
extension. 

10.15.5. Once the proposal for the execution of exploratory activities additional to the 
Minimum Exploration Program has been approved as a counterpart to the 
extension of the Exploration Phase, the Contractors shall submit the 
corresponding financial guarantees under the terms of Clause Eleven. 

10.16. If at the end of the Exploration Phase the drilling of an exploratory well is in progress without 
the Well Evaluation having been completed, the Exploration Phase will be extended until 
the Well Completion date with an increase of 60 (sixty) days for the presentation of a 
possible proposal for an Oil or Natural Gas Discovery Evaluation Plan. 



10.16.1. The hypothesis provided for in paragraph 10.16 shall be communicated by the 
Consortium members to ANP until the end of the Exploration Phase. 

10.17.  If the Consortium Members conduct a late Discovery during the Exploration Phase at a 
time such that they have not been able to carry out the Discovery Assessment before the 
end of this phase, the Consortium Members may request ANP to extend the Exploration 
Phase for the necessary period to conduct the Evaluation stage and eventual Declaration 
of Commercial Viability, according to an Oil or Natural Gas Discovery Assessment Plan 
approved by ANP. 

10.17.1.  The extension referred to in paragraph 10.17 is limited to the retention area of 
the Oil or Natural Gas Discovery Assessment Plan approved by ANP. 

10.17.2.  As a condition for the Exploration Phase to be extended pursuant to paragraph 
10.17, the time elapsed between the Discovery notification referred to in 
paragraph 12.1 and the presentation, by the Consortium Members, of the 
proposed Oil or Natural Gas Discovery Assessment Plan to ANP may not exceed 
six (6) months, except in exceptional cases previously authorized by the 
Contracting Party, after hearing ANP. 

 

Contractors' Options at the End of the Exploration Phase 

10.18. Upon completion of the Exploration Phase, the Contractors may: 

a) proceed to the Production Phase, meeting the contractual requirements and the 
Applicable Legislation;  

b)  fully return the Agreement Area. 

 

Return of the Agreement Area at the End of the Exploration Phase 

10.19.  Within 60 (sixty) days after the end of the Exploration Phase, the Contractors shall forward 
to ANP a Decommissioning Program for Facilities of areas not retained, under the terms 
of the Applicable Legislation. 

10.19.1.  The delivery of said plan does not imply any recognition or discharge by ANP, 
nor does it exempt the Consortium Members from complying with the Minimum 
Exploration Program. 

 

 

11 CLAUSE ELEVEN - COMPENSATORY LIQUIDATED DAMAGES CLAUSE FOR NON-
COMPLIANCE WITH THE MINIMUM EXPRORATION PROGRAM 

Compensatory liquidated damages clause for Non-compliance with the Minimum 
Exploration Program 

11.1.  As a compensatory liquidated damages clause for non-compliance with the Minimum 
Exploration Program, the Contractors shall be subject to the payment of a contractual fine 
equivalent to the Minimum Exploration Program not complied with, as provided for in 
paragraphs 11.14 and 11.15. 



 

Minimum Exploration Program Financial Guarantee 

11.2.  The Contractors shall provide ANP with one or more financial guarantees for the Minimum 
Exploration Program according to the amount set forth in Annex II, within the period 
established in the tender protocol. 

11.3. The financial guarantees presented must be accompanied by a letter signed by all 
Contractors expressing full knowledge of paragraphs 20.2 and 20.2.1 and that the 
obligations of the Minimum Exploration Program are indivisible, and each Contracted Party 
shall be jointly and severally liable for reimbursement in case of non-compliance. 

11.4. If the Contractors do not provide the appropriate financial guarantees, the Agreement will 
be terminated concerning the areas not under Development. 

 

Modalities of Financial Guarantees 

11.5.  The Contractors may provide ANP with the following financial guarantee modalities of the 
compensatory penalty clause for non-compliance with the Minimum Exploration Program: 

a) letter of credit;  

b) guarantee insurance; and 

c)  Oil and Natural Gas pledge agreement. 

11.6. The financial guarantees may be cumulated in order to total the guaranteed amount. 

11.7. The financial guarantees must comply with the form indicated in the bidding documents. 

11.8. The financial guarantees may only be replaced or changed after approval by ANP. 

 

Adjustment of Financial Guarantees 

11.9. The amount of the PEM financial guarantee will be automatically adjusted for inflation on 
January 1st of each calendar year by the variation of the General Price Index - Internal 
Availability (IGP-DI), published by Fundação Getúlio Vargas, of the immediately preceding 
year, except on January 1st immediately after the publication of the tender protocol, when 
there will be no adjustment. 

11.10.  The Contractors shall submit the update of the financial guarantees to ANP by January 
31st of each calendar year. 

11.10.1. The annual presentation of the guarantee update is waived if the guarantee 
modality presented already contains in its instrument automatic monetary 
adjustment clause by the IGP-DI. 

 

Validity of Financial Guarantees 

11.11.  The validity of the financial guarantee shall exceed by at least 180 (one hundred and 
eighty) days the date scheduled for the end of the Exploration Phase.  



11.11.1.  The financial guarantees shall be renewed whenever necessary, already in the 
amount adjusted for inflation, subject to the provisions of paragraph 11.9. 

11.12.  In case of deterioration of the financial guarantees, the Contractors shall replace them or 
provide additional guarantees. 

11.12.1.  If the guarantee has been presented pursuant to an Oil and Natural Gas pledge 
agreement, ANP may notify the Contractors to, under the terms of the tender 
protocol and the pledge agreement signed between the parties, make a call for a 
guarantee margin or, alternatively, request that a new guarantee be presented to 
ANP in order to cover any difference between the required guarantee and the 
effective guarantee, within 60 (sixty) days from the receipt of the notification. 

 

Return of Financial Guarantee 

11.13.  If there are no pending issues, ANP will issue the certificate of completion of the Minimum 
Exploration Program within 30 (thirty) days after its completion and then return the 
respective financial guarantees. 

 

Execution of the Compensatory Liquidated-Damages Clause 

11.14.  In the event of non-compliance with the Minimum Exploration Program, ANP shall order 
the Contractors to pay, as a compensatory liquidated-damages clause, within thirty (30) 
days, the amount updated by the IGP-DI corresponding to the unfulfilled portion of the 
Minimum Exploration Program, without incurring any discount for voluntary payment. 

11.14.1.  In case of voluntary non-payment, ANP shall execute the amount due up to the 
limit ensured by the financial guarantees and shall record the remaining debt as 
overdue tax liability, plus the applicable legal charges. 

11.14.2.  The amount equivalent to the Unfulfilled Minimum Exploration Program will be 
adjusted by the IGP-DI until the date on which the actual payment is made. 

11.14.3.  ANP's declaration of breach of agreement is effective immediately and 
constitutes sufficient cause for the execution of the guarantee offered, including 
guarantee insurance. 

11.14.4.  The suspension of the execution of the financial guarantee by decision of ANP, 
pursuant to item "m" of paragraph 36.5, or of an arbitration or judicial decision in 
force, does not prevent the communication of the claim by ANP to the insurer, 
within the term of the respective guarantee. 

11.14.5.  When the suspension is terminated without reversing the administrative decision 
referred to in paragraph 11.14.3, the effective execution of the financial guarantee 
will occur when the suspension is terminated, even if the original term of the 
guarantee has expired. 

11.15.  The receipt of the amount corresponding to the compensatory penalty clause for the non-
execution of the Minimum Exploration Program: 

a) a) does not exempt the Contractors from the fulfillment of the other obligations derived 
from the Agreement;  



b) does not affect the ANP's right to seek other reparations and apply any applicable 
sanctions for acts other than the mere non-performance of the Minimum Exploratory 
Program; and 

c) does not entitle the Contractors to move to the Production Phase. 

 

 

12 CLAUSE TWELVE- DISCOVERY AND EVALUATION 

Notice of Discovery 

12.1.  Any Discovery in the Agreement Area must be notified by the Consortium Members to ANP, 
on an exclusive basis, within a maximum period of 72 (seventy-two) hours. 

 

Assessment, Oil or Natural Gas Discovery Assessment Plan and  Final Oil or Natural Gas 
Discovery Assessment Report  

12.2.  The Consortium Members may, at their discretion, proceed with the Evaluation of a 
Discovery at any time during the Exploration Phase.  

12.3.  If the Consortium Members decide to proceed with the Evaluation of a Discovery, they must 
submit to ANP approval an Oil or Natural Gas Discovery Evaluation Plan, under the terms 
of the Applicable Legislation.  

12.4.  The Consortium Members shall be authorized to start the execution of the Oil or Natural 
Gas Discovery Assessment Plan after its approval or upon authorization by ANP. 

12.5.  Once the Evaluation of a Discovery is completed, the Consortium Members shall submit to 
ANP for approval a Final Report on the Evaluation of Oil or Natural Gas Discoveries, which 
shall indicate and justify any proposal to retain the Commercial Discovery Development 
Area, under the terms of the Applicable Legislation. 

 

Discovery Assessment through Extended Well Test 

12.6.  If the Oil or Natural Gas Discovery Assessment Plan contemplates the performance of a 
Extended Well Test, the Consortium Members shall request ANP specific authorization to 
perform it. 

12.7. The Oil Cost for the Extended Well Test will be recovered in the Production Phase. 

12.8.  The execution of the Extended Well Test without the use or reinjection of Natural Gas shall 
be limited to a period of 180 (one hundred and eighty) days, except in exceptional cases, at 
the discretion of ANP. 

 

 



13 CLAUSE THIRTEEN - DECLARATION OF COMMERCIAL LIABILITY 

Declaration of Commercial Viability  

13.1.  Following the Oil or Natural Gas Discovery Assessment Plan approved by ANP, the 
Operating Committee may, at its discretion, make the Declaration of Commercial Viability of 
the Discovery. 

13.1.1.  If the Final Report for the Evaluation of Oil or Natural Gas Discoveries has not yet 
been submitted to ANP, it must accompany the Declaration of Commercial Viability. 

13.1.2.  The Declaration of Commercial Viability will only be effective after the approval of 
the Final Report for the Evaluation of Oil or Natural Gas Discoveries by ANP. 

13.2.  Failure to submit the Declaration of Commercial Viability by the end of the Exploration 
Phase will imply the termination of the Agreement in full in relation to the respective area 
retained for Discovery Evaluation. 

13.3.  The presentation of one or more Declarations of Commercial Viability shall not exempt the 
Consortium Members from compliance with the Minimum Exploration Program.  

 

Postponement of the Declaration of Commercial Viability  

13.4.  If the main accumulation of hydrocarbon discovered and evaluated in the Contract Area is 
Natural Gas, the Consortium Members may request authorization from ANP to postpone the 
Declaration of Commercial Viability within five (5) years, in the following cases: 

a)  Inexistence of a market for Natural Gas to be produced, with the expectation of its 
creation in less than five (5) years; 

b) lack or insufficiency of Transport infrastructure for the movement of Natural Gas to be 
produced by the Consortium Members, with expectation of its implementation in less than 
five (5) years. 

13.5.  If the main accumulation of hydrocarbon discovered and evaluated in the Agreement Area 
is Oil, the Consortium Members may request authorization from ANP to postpone the 
Declaration of Commercial Viability for up to five (5) years, in the following cases: 

a)  lack of technology for Production, Flow or Refining with the expectation of its emergence 
in less than five (5) years; 

b) the volume of the Discovery is such that its commerciality depends on additional 
discoveries to be made in the Block itself or in adjacent Blocks, aiming at the Joint 
Development of the Operations. 

13.6.  The Consortium Members may request ANP that the period for the postponement of the 
delivery of the Declaration of Commercial Viability extend for up to five (5) additional years. 

13.7. The postponement of the term for submission of the Statement of Merchantability shall be 
applied exclusively to the area previously held for Discovery Evaluation. 

13.8. The postponement of the term for submission of the Statement of Merchantability shall be 
applied exclusively to the area previously held for Discovery Evaluation. 



13.9.  If ANP understands that the reason for the postponement referred to in paragraphs 13.4 
and 13.5 is exceeded, it shall notify the Consortium Members to submit, at its discretion, a 
Declaration of Commercial Viability within 30 (thirty) days. 

13.9.1.  If they decide to submit a Declaration of Commercial Viability, the Consortium 
Members shall submit a Development Plan to ANP for approval within a maximum 
period of 180 (one hundred and eighty) days from the said notification, and the 
provisions of paragraph 15.1 shall not apply. 



CAPÍTULO IV - DEVELOPMENT AND PRODUCTION 

 

14 CLAUSE FOURTEEEN - PRODUCTION PHASE 

Beginning and Duration 

14.1.  The Production Phase will start on the date of submission of the Declaration of Commercial 
Viability and duration limited by the term of this Agreement. 

 

Return of the Agreement Area 

14.2.  The Agreement Area must be returned to the Federal Government at the expected end of 
Production. 

14.3. The Consortium Members shall submit to the Contracting Party and ANP, up to 36 (thirty-
six) months before the end of the term of the Agreement or the estimate of exhaustion of 
commercially extractable volumes, whichever occurs first, a report with information on: 

a)  mechanical situation of the wells; 

b)  Production Flow System lines; 

c)  Production plants;  

d)  equipment and other assets;  

e)  perspective of additional Production; 

f)  prospect of exhaustion of the Field; 

g)  agreements with current suppliers; and 

h)  other relevant considerations. 

14.4.  The Consortium Members shall submit to ANP a Decommissioning of Facilities Program in 
accordance with the Applicable Legislation and the Best Practices of the Oil Industry. 

14.5.  The total or partial termination of this Agreement or the closing of the Production Phase 
does not exempt the Contractors from the obligations related to the Decommissioning of 
Facilities, in particular the fulfillment of the Decommissioning Program of Facilities, until ANP 
approves the respective Decommissioning Report of Facilities. 

14.6. At its discretion, ANP may adopt the necessary measures for the continuation of the Field 
Operation, and may even promote a new hiring over the last five (5) years before the date 
scheduled for the end of Production.  

14.6.1. The Contractors shall make every effort and take all appropriate measures to 
properly transfer the Operations to the new Contractor, so as not to prejudice the 
administration and Production of the Field. 

14.7. If there is any prospect of additional Production after the end of the term of the Agreement, 
the Contracting Party, after hearing ANP, may determine actions to ensure the continuity of 
Production Operations. 



14.7.1. In this case, the Operator shall propose to the Operating Committee an operational 
continuity plan, which shall include: 

a)  the possibility of assignment of agreements with suppliers of the Consortium;  

b)  the possibility of acquisition of goods whose useful life extends after the term of 
the Agreement. 

14.8.  Upon termination of the Agreement and with commercially extractable reserves, the 
Contracting Party may determine that the Contractors do not permanently abandon certain 
wells or deactivate or remove certain facilities and equipment, without prejudice to their right 
to return the area. 

 

 

15 CLAUSE FIFTEEN - DEVELOPMENT PLAN 

Deadlines 

15.1.  The Consortium Members shall submit the Development Plan to ANP within 180 (one 
hundred and eighty) days from the submission of the Declaration of Commercial Viability or 
the receipt of the communication of approval of the Final Report on the Assessment of Oil 
or Natural Gas Discoveries, whichever occurs last. 

15.2.  The untimely delivery of the Development Plan shall subject the Operator to the application 
of the sanctions provided for in Clause Thirty-One and in the Applicable Law. 

15.3.  If the Development Plan is not delivered within the established period, ANP shall notify the 
Operator to present it within a maximum period of thirty (30) days, after which the Agreement 
shall be terminated in full in relation to the respective Development Area. 

 

Development Area 

15.4.  The Development Areas shall cover all Deposits to be produced. 

15.4.1.  The Development Area shall be delimited based on the data and information 
obtained during the Exploration Phase and the Discovery Assessment, in 
accordance with the Applicable Legislation and with the Best Practices of the Oil 
Industry. 

15.4.2.  During the Development Phase, the Consortium Members may request ANP to 
modify the Development Area in order to incorporate other portions of the Agreement 
Area, provided that, cumulatively: 

a)  it is found that one or more Deposits go beyond the Development Area; and 

b)  the installments intended to be incorporated have not been returned by the 
Contractors in compliance with the provisions of the Agreement. 

15.5.  The Development Area to be retained will be that contained in the Final Report on the 
Assessment of Oil or Natural Gas Discoveries approved by ANP. 



15.6.  The Consortium Members shall retain from the Development Area only the Field Area 
approved by ANP under the Development Plan.  

15.6.1.  The Contractors shall immediately return to ANP the remaining installments, subject 
to the provisions of paragraphs 3.4 and 3.5. 

 

Approval and Implementation of the Development Plan 

15.7.  ANP shall have a period of 180 (one hundred and eighty) days from the receipt of the 
Development Plan to approve it or request the Consortium Members to make such 
modifications as it deems appropriate.  

15.7.1.  If ANP does not give its opinion within this period, the Development Plan will be 
considered approved, and the power and duty of ANP to require revisions whenever 
necessary.  

15.7.2.  If ANP requests modifications, the Consortium Members shall submit the modified 
Development Plan within the period determined by ANP, repeating the procedure 
provided for in paragraph 15.7. 

15.8.  The non-approval of the Development Plan by ANP, after the exhaustion of the appropriate 
administrative resources, will imply the termination of the Agreement in full in relation to the 
respective Development Area. 

15.9.  Until the Development Plan is approved, any works, Operations, or anticipation of 
Production will depend on prior authorization from ANP, according to Applicable Law. 

15.9.1. Possible anticipation of production shall be requested in a manner based on 
application in which the precepts of conservation of oil resources should be 
observed, ensuring the operational safety and environmental preservation. 

15.10.  Operations shall be conducted in accordance with the Development Plan approved by 
ANP. 

 

Revisions and Changes 

15.11.  The provisions of paragraphs 15.7 to 15.9 shall apply to revisions of the Development 
Plan, as applicable, including with regard to the non-approval of revisions by ANP. 

 

Constructions, Facilities and Equipment 

15.12.  The Consortium Members shall be responsible for all constructions and facilities and the 
supply of equipment for the extraction, primary processing of Natural Gas, Production 
Collection System, storage, measurement, and Production Transfer.  

15.12.1.  The definition by the Consortium Members of the actions related to paragraph 
15.12, including concerning the contribution of the necessary resources, will be 
mandatory for the characterization of commercial viability and the Development 
of Discovery. 

 

 



16 CLAUSE SIXTEEN - STARTING DATE OF PRODUCTION AND ANNUAL PROGRAMS 

Start Date of Production 

16.1.  The Start Date of Field Production shall occur within a maximum period of five (5) years, 
extendable at the discretion of the Contracting Party, after hearing ANP, counted from the 
date of submission of the Declaration of Commercial Viability. 

16.1.1.  The Consortium Members shall notify ANP of the Start Date of Production within a 
maximum period of 72 (seventy-two) hours after its occurrence. 

16.2.  The Production of Oil and Natural Gas in a Production facility can only be started after the 
completion of the installation of a system for the use or reinjection of Natural Gas, except in 
cases expressly authorized by ANP, to minimize Natural Gas burns. 

 

Annual Production Program 

16.3.  The Consortium Members shall deliver to ANP the Annual Production Program for the 
calendar year in which the Production begins at least 60 (sixty) days in advance of the 
expected Start Date of Production, under the terms of the Applicable Legislation. 

16.4.  The Consortium Members shall deliver to ANP the Annual Production Program of the 
subsequent year until October 31st of each calendar year, under the terms of the Applicable 
Legislation. 

 

Approval of the Annual Production Program 

16.5.  ANP shall have thirty (30) days from the receipt of the Annual Production Program to 
approve it or request the Consortium Members any modifications it deems appropriate.  

16.5.1.  If ANP requests modifications, the Consortium Members shall resubmit the Annual 
Production Program contemplating such changes within thirty (30) days from the 
request, repeating the procedure provided for in paragraph 16.5. 

16.5.2.  If the Consortium members disagree with the proposed modifications, they may 
discuss them with ANP, in order to adjust the modifications to be implemented in the 
Annual Production Program, in what ANP deems pertinent and in accordance with 
the Best Practices of the Oil Industry. 

16.6.  The Consortium Members shall be obliged to comply with the Annual Production Program 
with any modifications determined by ANP. 

16.7.  If, at the beginning of the period to which a given Annual Production Program refers, ANP 
and the Consortium Members are discussing any modifications proposed by ANP due to the 
application of the provisions of paragraph 16.5, the lowest level of Production among those 
proposed by the Consortium Members and ANP shall be used in any month until the final 
definition of the Annual Production Program. 

 



Revision 

16.8.  ANP and the Consortium Members may adjust, at any time, the review of an ongoing Annual 
Production Program, provided that such revision complies with the provisions of paragraphs 
16.3 and 16.4. 

16.9.  When ANP proposes the review, the Consortium Members will have 30 (thirty) days from 
the receipt of the notification to discuss it with ANP and present a revised Annual Production 
Program. 

16.9.1.  Any reviews shall apply, as appropriate, the provisions of paragraph 16.5. 

 

Variation of the Volume Produced 

16.10. Each month, the volume produced in the Field cannot suffer variation more significant than 
15% (fifteen percent) concerning the volume referred to the Production level foreseen for 
the corresponding month in the Annual Production Program. 

16.10.1.  If there is a variation greater than said percentage, the Consortium Members shall 
submit justification to ANP by the 15th (fifteenth) of the month following the 
variation.  

16.10.2. Variation greater than that percentage resulting from technical reasons, acts of 
God or force majeure to be evaluated by ANP shall be allowed. 

 

Temporary Interruption of Production 

16.11.  The Consortium Members may request ANP to voluntarily interrupt the Production of a 
Field for a period of one (1) year, extendable at ANP's discretion. 

16.11.1.  ANP shall evaluate the request within 60 (sixty) days, renewable for the same 
period, and may request clarification from the Consortium Members. 

16.11.2. The deadline for evaluation will be restarted after the requested clarifications have 
been presented. 

16.12. The voluntary interruption of Production will not imply the suspension of the term of the 
Agreement. 

 

Annual Work and Budget Program of the Production Phase 

16.13.  The same provisions regarding the Annual Production Program regarding delivery, 
approval and review procedures apply to the Annual Work and Budget Program of the 
Production Phase. 

16.14.  The first Annual Work and Budget Program of the Production Phase must contemplate 
the remainder of the current year and be presented by the Consortium Members within a 
maximum period of 60 (sixty) days from the date of the Declaration of Commercial Viability. 

16.14.1.  If there are more than six (6) months to the end of the year, the Annual Work and 
Budget Program of the Production Phase must be sent, whose reference year is 
the current year. 



16.14.2.  If there are less than six (6) months to the end of the year, only the Annual Work 
and Budget Program of the Production Phase that has as reference year the 
subsequent year must be sent by October 31st of that year, or by the deadline 
established in paragraph 16.14, if it exceeds October 31st. 

16.14.3.  An exception to paragraph 16.14.2 may be made if there are activities to be 
effectively carried out by the Consortium Members in the second half of the 
current year, provided that the presentation of the Annual Work and Budget 
Program of the Production Phase is preceded by a prior consultation with ANP as 
to its real need. 

 

 

17 CLAUSE SEVENTEEN - MEASUREMENT AND AVAILABILITY OF PRODUCTION 
SHARING 

Measurement 

17.1.  From the Start Date of Production of each Development Area or Field, the Consortium 
Members shall, periodically and regularly, measure the volume and quality of Oil and Natural 
Gas produced at the Measurement Point.  

17.1.1.  The methods, equipment and measuring instruments provided for in the respective 
Development Plan and in accordance with the Applicable Legislation shall be used. 

 

Sharing Point 

17.2.  The Oil and Natural Gas Sharing Points will be defined for each Module of the Development 
Phase in the Development Plan. They will coincide with where the Consortium will physically 
make available the portion of Production corresponding to each Consortium Member or to 
whom it indicates. 

17.2.1. ANP will carry out the inspection of the measurement at the Sharing Points. 

17.3. Any difference in volume between the Measurement Point and the Sharing Point will be 
considered an operational loss of exclusive responsibility of the Contractors, not recoverable 
as Oil Cost, except as provided in paragraph 17.8. 

 

Monthly Production Bulletins 

17.4. The Consortium Members shall submit to ANP a monthly Production Bulletin for each 
Development Area or Field. 

17.4.1. The bulletin must be submitted by the 15th (fifteenth) of each month, starting from 
the month following the month in which the Start Date of Production occurs. 

 



Availability of Production 

17.5.  The Contractors are assured the free availability of the volumes of Oil and Natural Gas 
granted to them, except as provided in paragraph 17.7.  

17.6.  The availability of the volumes of Oil and Natural Gas produced will be carried out in 
accordance with the Oil or Natural Gas Production Availability Agreement to be entered into 
between the Consortium Members before the start of Production, including Extended Well 
Tests. 

 

National Market Supply 

17.7. In emergencies that may endanger the national supply of Oil and Natural Gas, as well as its 
derivatives, ANP may determine the Contractors to limit their exports of these hydrocarbons.  

17.7.1. It is considered emergency situation the one decreed by President of the Republic. 

17.7.2. The portion of production with limited export should be directed to the Brazilian 
market or the composition of strategic stocks for the Country. 

17.7.3. ANP shall notify the Contractors of the limitation of exports at least thirty (30) days in 
advance. 

17.7.4. The portion of Production on which the restriction on free availability applies will be, 
each month, determined in relation to the proportion of the Contractors' share in the 
national Production of Oil and Natural Gas relative to the immediately preceding 
month. 

17.7.5. The limit for the export of hydrocarbons by Contractors shall also apply to the 
participation of the Federal Government in the Oil Surplus. 

 

Consumption in Operations 

17.8.  The Consortium Members may use, as fuel in the execution of Operations, Oil and Natural 
Gas produced in the Agreement Area, provided that in quantities authorized by ANP. 

17.8.1.  The Consortium Members shall inform ANP, upon reasoned notification, of any 
variation above 15% (fifteen percent), in relation to the Annual Production Program 
in the amount of Oil and Natural Gas consumed in the Operations and the purpose 
of use. 

17.8.2. The Consortium Members shall include such information in the monthly Production 
bulletins. 

17.8.3. The volumes of Oil and Natural Gas consumed in the Operations shall be computed 
for the purpose of calculating the Royalties referred to in Clause Six. 

 

Test Results 

17.9. The data, information, results, interpretations, static and dynamic Reservoir models and flow 
regimes obtained from the formation tests, Extended Well Tests or Early Production 
Systems during the execution of the Operations of this Agreement shall be sent to ANP and 



the Manager immediately after its obtaining, completion or according to the term defined in 
the Applicable Law. 

17.9.1. The information shall include, in addition, the volumes of Oil, Natural Gas and water 
produced. 

17.9.2.  In the case of Extended Well Tests, the information must be sent to ANP according 
to the periodicity established in the approved Discovery Assessment Plans. 

17.9.3. Production and movements from Extended Well Tests and Early Production Systems 
shall be reported through the monthly production bulletin. 

17.10.  The Oil Cost related to Extended Well Tests will only be recovered in case of Commercial 
Discovery. 

17.11.  Royalties are due as a result of the Production of Oil and Natural Gas from Extended Well 
Tests  

17.12.  The original appropriation, by the Contractors, of the volume of Production corresponding 
to the Royalties due, in the case of Extended Well Tests, will occur, if applicable, in the 
Production Phase. 

 

Losses of Oil and Natural Gas and Burning of Natural Gas 

17.13.  Oil or Natural Gas losses occurring under the responsibility of the Contractors, as well as 
the burning of Natural Gas in flares, shall be deducted from the portion of the Oil Surplus 
that is applicable to the Contractors after the Production Sharing. 

17.13.1. Only the burning of Natural Gas in Flares for reasons of safety, emergency and 
commissioning will be allowed, the maximum volume being specified in the 
Applicable Law. 

 

 

18 CLAUSE EIGHTEEN - INDIVIDUALIZATION OF PRODUCTION 

Production Individualization 

18.1.  The Procedure for the Individualization of Oil and Natural Gas Production must be 
established, under the terms of the Applicable Legislation, if it is identified that a Deposit 
extends beyond the Area of the Agreement. 

18.2. The Manager will be a signatory to the Production Individualization Agreement as a 
Consenting Intervening Party, except in the case of art. 4 of Law No. 12.304 / 2010. 

 

 



19 CLAUSE NINETEEN - DISCOVERY, EVALUATION AND DEVELOPMENT OF NEW 
RESERVOIR IN THE PRODUCTION PHASE 

19.1.  Any Discovery of a New Oil or Natural Gas Reservoir must be notified by the Consortium 
Members to ANP, on an exclusive basis, within a maximum period of 72 (seventy-two) hours. 
The notification shall be accompanied by all relevant data and information available. 

19.2.  The Consortium Members may, at their discretion, carry out the Assessment of the 
Discovery of a New Reservoir at any time during the Production Phase. 

19.2.1.  If the Consortium members decide to carry out the Assessment of the Discovery of 
a New Reservoir, they must present the Assessment activities in the Annual Work 
and Budget Program of the Production Phase, following the procedures of Clause 
Sixteen. 

19.3.  If the Contractors decide to proceed with the Development of a New Reservoir, they must 
notify ANP and, within 180 (one hundred and eighty) days after the communication, submit 
to ANP a Development Plan, in accordance with the Applicable Legislation. 

19.4.  The Development or Production of a New Reservoir will only be authorized after approval 
by ANP, under the terms of the Applicable Legislation. 



CHAPTER V -EXCUTION OF OPERATIONS  

 

20 CLAUSE TWENTY - EXECUTION OF OPERATIONS BY THE CONSORTIUM MEMBERS 

Operator 

20.1.  The Operator is designated by the Contracted Parties to, on  their behalf: 

a)  conduct and execute the Operations provided for in this Agreement; 

b)  submit plans, programs, guarantees, proposals and communications to ANP;  

c)  receive responses, requests, proposals and other communications from ANP. 

20.2.  The Operator shall be responsible for fully complying with all obligations of the Contractors 
outlined in this Agreement relating to any aspect of the Operations and the payment of the 
Government Interests.   

20.2.1.  In the event of more than one Contractor, all shall be jointly and severally liable for 
the full compliance with all obligations of the Agreement. 

 

Diligence in the Conduct of Operations 

20.3.  The Contractors shall plan, prepare, execute and control the Operations in a diligent, 
efficient and appropriate manner, in accordance with the Applicable Law and with the Best 
Practices of the Oil Industry, respecting the provisions of this Agreement and not practicing 
any act that constitutes or may constitute an infringement of the economic order. 

20.3.1. The Contractors shall, in all Operations: 

a)  adopt the necessary measures for the conservation of petroleum resources 
and other natural resources and for the protection of human life, property and 
the environment, pursuant to Clause Twenty-six; 

b)  comply with the relevant technical, scientific and safety rules and procedures, 
including the recovery of fluids, aiming at the rationalization of Production and 
the control of the decline of reserves; 

c)  employ, whenever appropriate and economically justifiable, at the discretion 
of ANP, more advanced technical experiences and technologies, including 
those that best increase the economic performance and Production of the 
Deposits. 

20.4. The duties of the Operator are: 

a)  maintain a minimum staff domiciled in Brazil, fluent in Brazilian Portuguese and capable 
of efficiently and effectively conducting day-to-day operations, as well as responding to 
incidents in an appropriate and immediate manner;  

b)  continuously monitor all activities that involve operational, environmental or human 
health risks through a monitoring center necessarily located in Brazil; 



c)  participate in the preparation and formally approve the emergency response 
procedures and risk analysis studies of the activities conducted within the scope of this 
Agreement, according to the Best Practices of the Oil Industry; 

d) establish an organizational structure and resources in Brazil that have personnel 
responsible for operational safety, in order to create an equalization of forces between 
decisions related to operational activities and the management of operational safety 
risks, in order to ensure that operational risks are considered as a priority in the 
Consortium's decision-making process. 

20.4.1.  The staff referred to in item "a" of paragraph 20.4 shall be designed in accordance 
with the Best Practices of the Oil Industry and be directly proportional to the 
operational and environmental risks assumed by the Operator. 

20.4.2.  The monitoring center referred to in item "b" of paragraph 20.4 shall be located 
onshore and equipped with technology and size compatible with the risks 
assumed by the Operator, according to the Best Practices of the Oil Industry. 

 

Licenses, Authorizations and Permissions 

20.5.  The Contractors shall, at their own risk, obtain all licenses, authorizations and permissions 
required under the Applicable Law. 

20.5.1.  If the licenses, authorizations and permissions depend according to third parties, 
the negotiation and execution of such agreements will be the sole responsibility 
of the Contractors, and the Contracting Party and ANP may provide assistance 
according to paragraph 21.6. 

20.6.  The Contractors shall be liable for the infringement of the right to use materials and 
execution processes protected by trademarks, patents or other rights, and shall bear the 
payment of any obligations, liens, commissions, indemnities or other expenses arising from 
said infringement, including judicial ones. 

 

Free Access to the Agreement Area 

20.7.  During the term of this Agreement, the Consortium Members shall have free access to the 
Area of the Agreement and the facilities located therein. 

 

Drilling and Abandonment of Wells 

20.8.  The Operator shall notify ANP in advance of the start of drilling of any well in the 
Agreement Area.  

20.9.  The Consortium Members may interrupt the drilling of the well and abandon it before 
reaching the expected exploratory objective, following the Applicable Legislation and in 
accordance with the Best Practices of the Oil Industry.  

20.9.1.  If the well is part of the Minimum Exploration Program and does not achieve the 
exploratory objective established in Annex II, its drilling will not be computed for 
the purpose of complying with the Minimum Exploration Program, unless ANP, at 
its sole discretion, so decides. 



20.10.  ANP may, exceptionally, authorize the drilling of wells in a location external to the 
Agreement Area, due to Production Individualization Agreements or environmental issues. 

 

Additional Work Programs 

20.11.  The Contractors may, at any time, propose the execution of additional work programs in 
the Agreement Area, which shall be provided for in the Exploratory Work Plan. 

 

Acquisition of Data outside the Agreement Area 

20.12.  Upon detailed request of the Consortium Members, ANP may authorize Operations 
outside the limits of the Agreement Area. 

20.13.  Operations outside the limits of the Agreement Area will not be considered for the purpose 
of complying with the Minimum Exploration Program, but may be recognized as Oil Cost. 

20.14.  Data acquired outside the boundaries of the Agreement Area will be classified as public 
immediately after its acquisition. 

20.15.  The Consortium Members shall deliver to ANP the data and information acquired outside 
the limits of the Agreement Area under the terms of the Applicable Legislation. 

 

 

21  CLAUSE TWENTY-ONE - CONTROL OF OPERATIONS AND ASSISTANCE BY ANP 
AND THE CONTRACTING PARTY 

Monitoring and Supervision by ANP 

21.1. ANP, directly or through agreements with agencies of the Federal Government or States or 
of the Federal District, shall carry out the permanent monitoring and inspection of 
Operations. 

21.1.1.  The action or omission in the monitoring and supervision will not exclude or reduce 
the responsibility of the Contractors for the faithful fulfillment of the obligations 
assumed in this Agreement. 

 

Follow-up by the Contracting Party 

21.2.  The Contracting Party, at any time, may monitor the Operations. 

 

Access and Control 

21.3.  The Contracting Party and ANP shall have free access to the Agreement Area and ongoing 
Operations, equipment and facilities, as well as all available records, studies and technical 
data. 



21.3.1.  The Contractors shall provide the representatives of the Contracting Party and ANP 
with transportation, food, personal protective equipment, and accommodation in the 
locations under identical conditions to those provided to their personnel. 

21.3.2.  For the purpose of collecting data, information or determining responsibilities for 
operational incidents, access will be provided by the Contractors through the 
unrestricted and immediate supply of transportation, food, personal protective 
equipment and accommodation to ANP representatives. 

21.4.  The Contractors shall allow free access to the authorities that have competence over any 
of their activities. 

21.5.  The Contractors shall provide, within the term and in the manner established, the 
information requested by ANP. 

 

Assistance to Contractors 

21.6.  The Contracting Party and ANP, when requested, may assist the Contractors in obtaining 
the licenses, authorizations, permissions and rights referred to in paragraph 20.5. 

 

Exemption of Liability of the Contracting Party and ANP 

21.7.  The Contractors, at their own risk, are fully responsible for the execution of the Operations, 
and the Contracting Party and ANP shall not be liable for any assistance requested and 
eventually provided. 

 

 

22 CLAUSE TWENTY-TWO - DATA AND INFORMATION 

Provision by Contractors 

22.1.  The Contractors shall keep ANP informed about the progress, results and deadlines of the 
Operations. 

22.1.1.  The Operator shall send to the Manager and ANP, in the form and within the 
stipulated deadlines, copies of maps, sections, profiles, studies, interpretations, other 
geological, geochemical and geophysical data and information, including well data, 
static and dynamic reservoir models and flow regimes obtained from tests, as well 
as reports or any other documents defined in specific regulations and obtained as a 
result of the Operations and this Agreement that contain information necessary to 
characterize the progress of the works and the geological knowledge of the 
Agreement Area. 

22.1.2.  Pursuant to article 22 of Law No. 9.478/1997, the technical collection consisting of 
data and information on the Brazilian Sedimentary Basins is an integral part of the 
national oil resources, and such data and information, including those related to the 
geological, geophysical and geochemical modeling of the Agreement Area, must be 
delivered by the Contractors to ANP.  



22.1.3.  ANP shall ensure compliance with confidentiality periods, under the terms of the 
Applicable Legislation. 

22.2.  The quality of copies and other reproductions of the data and information referred to in 
paragraph 22.1.1 shall maintain absolute fidelity and standard equivalent to the originals, 
including color, size, legibility, clarity, compatibility, and other relevant characteristics. 

 

Processing or Analysis Abroad 

22.3.  The Contractors may, with the prior and express authorization of ANP, send samples of 
rocks and fluids abroad, for the purposes of analysis and other studies, under the terms of 
the Applicable Legislation. 

 

 

23 CLAUSE TWENTY-THREE - GOODS 

Goods, equipment, plant and materials 

23.1.  It is the exclusive obligation of the Contractors to directly provide, purchase, rent, lease, 
charter or otherwise obtain all property, furniture and real estate, including facilities, 
constructions, systems, equipment, machinery, materials and supplies, that are necessary 
for the execution of the Operations. 

23.1.1.  The purchase, rent, lease or acquisition may be made in Brazil or abroad, under the 
terms of the Applicable Law. 

 

Facilities or Equipment outside the Agreement Area 

23.2.  ANP may authorize the positioning or construction of facilities or equipment outside the 
Agreement Area, with a view to complementing or optimizing the logistical structure related 
to the Operations. 

23.2.1.  The Consortium Members shall submit to ANP a reasoned request to position 
facilities or equipment outside the limits of the Agreement Area. 

23.2.1.1.  The reasoning must include technical and economic aspects, as well as 
the positioning or construction project, as the case may be. 

23.2.1.2.  If the facility or equipment needs to be located in another area under 
agreement, there must be consent from the right's holder of that area for 
the authorization to be requested, in addition to other authorizations from 
other agencies and consents from entities possibly impacted by the facility. 

23.2.2.  The provisions of Clause Twenty-Six apply to equipment and facilities located 
outside the Agreement Area. 

 



Reversal of Goods 

23.3.  If pre-existing wells or infrastructure are used, the Contractors shall assume, in relation to 
them, the responsibilities provided for in the Agreement and the Applicable Legislation. 

23.4.  In the case of a Field, the planning of the Decommissioning of Facilities and the 
mechanisms to make available the necessary funds will be provided for in the respective 
Development Plan and periodically reviewed throughout the Production Phase through the 
Annual Work and Budget Programs of the Production Phase. 

23.4.1.  The cost of Decommissioning of Facilities Operations shall be established to cover 
the activities of permanent abandonment of wells, deactivation and removal of lines 
and facilities, and rehabilitation of areas under the terms of the Applicable 
Legislation. 

 

Guarantees for Decommissioning of Facilities 

23.5.  The Contractors shall submit a Guarantee of Decommissioning of Facilities within 180 (one 
hundred and eighty) days from the Start Date of Production, and may, therefore, use the 
guarantees or term to ensure the decommissioning provided for in the Applicable 
Legislation, at the discretion of ANP. 

23.5.1.  The guarantees and the term presented to ensure decommissioning shall comply 
with the requirements set forth in the Applicable Law. 

23.5.2.  The Contractors shall maintain the guarantee or the term valid throughout the term 
of the Agreement and shall renew them 180 (one hundred and eighty) days before 
its expiration. 

23.5.3.  ANP may, at any time, determine the replacement of the guarantee or the term 
whenever the technical analysis concludes for its inefficiency or inadequacy in the 
specific case. 

23.6.  The value of the Guarantee for Decommissioning of Facilities of a Development Area or 
Field will be progressively contributed throughout the Production Phase pursuant to, within 
the terms and at the periodicity of updating provided for in the Applicable Legislation, and 
the amount sufficient to cover the total cost foreseen for the Decommissioning of Facilities 
must be contributed as a guarantee at the time indicated in the Applicable Legislation. 

23.7.  Notwithstanding the provisions of the previous clause, ANP may require that the total 
amount to be guaranteed, corresponding to the cost foreseen for the Decommissioning of 
Field Facilities, be fully contributed to a guarantee at any time of the Agreement provided 
that, motivated, in cases of serious risks and difficult repair. 

23.8.  The value of the Guarantee for Decommissioning of Facilities of a Development Area or 
Field may be revised, at the request of the Contractors or at the request of ANP, when events 
occur that change the cost of Operations for Decommissioning of Facilities, respecting the 
limit provided for in the Applicable Law. 

23.9. In the case of guarantee by means of provisioning fund: 

a)  the Contractors shall submit to ANP, each year, documentation proving the contributions 
made, as well as inform the updated balance of the fund; 

b) ANP may audit the procedures adopted by the Contractors in the management of the 
financial provisioning fund; 



c)  the balance determined after the completion of all Operations necessary for the 
Decommissioning of Field Facilities will revert exclusively to the Contracting Party. 

23.10.  The presentation of a guarantee for Decommissioning of Facilities does not relieve the 
Contractors from performing all Operations necessary for the Decommissioning of Field 
Facilities. 

 

Goods to be Reversed 

23.11. Pursuant to articles 23.11. 29, XV, and 32, §§ 1 and 2, of Law No. 12.351/2010, any and 
all real and personal property, principal, and accessories, which are part of the Area of the 
Agreement and which, at the sole discretion of the Contracting Party, after hearing ANP, 
are necessary to allow the continuity of operations or whose use is considered to be in the 
public interest shall revert to the possession and ownership of the Contracting Party and 
the administration of ANP in the event of termination of this Agreement or return of portions 
of the Area of the Agreement. 

23.11.1.  The goods used in the operations that are the subject of a rental, lease or charter 
agreement whose useful life does not exceed the duration of the Agreement shall 
not revert to the possession and ownership of the Contracting Party or to the 
administration of ANP. 

23.11.2.  In relation to goods whose useful life exceeds the duration of the Agreement, the 
Contractors shall use their best efforts to include, in the rental, charter or lease 
agreement, a clause that allows their assignment or renewal with a future 
Contractor, in order to guarantee the continuity of the operations, as provided in 
paragraph 14.7. 

23.12. In case of sharing of assets for the operations of two or more Fields, such goods might be 
retained until the close of all operations. 

 

Removal of Not Reverted Goods 

23.13.  Goods that will not be reverted, including those that are unserviceable, shall, under the 
terms of the Applicable Legislation and the Best Practices of the Oil Industry, be removed 
or given appropriate disposal by the Contractors, at their own risk, subject to the provisions 
of this Agreement. 

 

 

24 CLAUSE TWENTY-FOUR - PERSONNEL, SERVICES AND SUBCONTRACTS 

Personnel  

24.1.  The Contractors shall recruit and hire, directly or indirectly, at their own risk, all labor 
necessary for the execution of the operations, being, for all purposes of this Agreement, the 
sole and exclusive employers.  

24.1.1.  Recruitment and hiring may be carried out in Brazil or abroad and according to the 
selection criteria of the Contractors, under the terms of the Applicable Legislation, 
including with regard to the minimum percentage of Brazilian labor used. 



24.2.  The Contractors shall be exclusively and fully responsible, in Brazil and abroad, for the 
measures regarding the entry, exit and permanence in the Country of their foreign personnel. 

24.3.  The Contractors shall follow, with regard to the hiring, maintenance and dismissal of 
personnel, work accidents and industrial safety, which provides for the Applicable Law, being 
exclusively and fully responsible for the collection and payment of social, labor, social 
security contributions and other relevant additional charges, due in any capacity, in the form 
of Brazilian law.  

24.4.  The Contractors shall ensure adequate food, personal protective equipment and 
accommodation for their personnel when in service or on the move, specifically with regard 
to quantity, quality, hygiene, safety and health care conditions, under the terms of the 
Applicable Legislation. 

24.5.  The Contractors shall promote, at any time, the withdrawal or replacement of any of their 
technicians or team members due to improper conduct, technical deficiency or poor health 
conditions. 

 

Services 

24.6.  The Contractors shall directly perform, contract, or otherwise obtain, at their own risk, all 
services necessary for the performance of this Agreement. 

24.6.1. . The contracting of services may be carried out in Brazil or abroad, under the terms 
of the Applicable Legislation, including with regard to the minimum percentage of 
Brazilian labor used. 

24.6.2. If the services provision are contracted with its Affiliates, prices, deadlines, quality 
and other terms adjusted shall be competitive and consistent with market practices, 
observed the provisions of clause Twenty. 

24.7.  The Contractors shall enforce on all their subcontractors and suppliers the provisions of this 
Agreement and the Applicable Law.  

24.8.  The Contractors shall be fully and objectively liable for the activities of their subcontractors 
that result, directly or indirectly, in damage or damage to the environment, the Contracting 
Party, the Manager or ANP. 

24.9. . The Contractors shall keep updated the inventory and records of all services referred to in 
paragraphs 24.1 and 24.6, under the terms of the Applicable Legislation. 

 

 

25 CLAUSE TWENTY-FIVE - LOCAL CONTENT 

[LOCAL CONTENT PROVISIONS FOR ÁGUA MARINHA BLOCK]  

Contractor's Commitment to Local Content  

25.1.  The Contractors shall comply with the following mandatory minimum percentages of Local 
Content: 

a)  in the Exploration Phase: Global Local Content of 18% (eighteen percent). 



b)  in the Development Phase or for each Development Module, in the case of Modular 
Development, for the following Macrogroups:  

b.1)  Well Construction: 25% (twenty-five percent); 

b.2)  Production Collection System and Production Flow System: 40% (forty percent); 

b.3)  Stationary Production Unit: 25% (twenty-five percent). 

25.2.  The Contractors shall ensure preference to the hiring of Brazilian Suppliers whenever their 
offers present conditions of price, term and quality more favorable or equivalent to those of 
non-Brazilian suppliers. 

25.3. Hiring procedures for goods and services directed to the object of this Agreement shall: 

a) include Brazilian Suppliers among the suppliers invited to submit proposals; 

b) make the same specifications available in Portuguese or English to all companies invited 
to tender. If requested by any invited Brazilian company, the Contractors shall arrange 
for the translation of the documentation into Brazilian Portuguese; 

c)  accept equivalent specifications from Brazilian Suppliers, provided that the Best 
Practices of the Oil Industry are met. 

25.3.1.  The contracting of goods and services provided by Affiliates is also subject to the 
specifications of paragraph 25.3, except in cases of services that, in accordance with 
the Best Practices of the Oil Industry, are usually performed by Affiliates. 

25.4. . The Contractors shall submit to ANP, for monitoring, Reports of Local Content in 
Exploration and Development, under the terms of the Applicable Legislation. 

 

Assessment of Local Content 

25.5.  The Local Content of the goods and services must be proven to ANP through the 
submission of the respective Local Content certificates or a document that may replace it, 
under the terms of the Applicable Law. 

25.5.1. For purposes of verification, the Local Content of the goods and services shall be 
expressed in percentage terms in relation to the value of the goods or services 
purchased or contracted. 

25.6.  For the determination of the Local Content, the monetary values corresponding to the 
contracting of goods and services will be updated for the month and year in which the 
verification of compliance with the provisions of this clause is carried out, using the IGP-DI 
or another index that may replace it. 

25.7. The milestones for the measurement of the Local Content by ANP will be as follows: 

a) the closure of the Exploration Phase;  

b)  the closure of each Development Module; and 

c) the closure of the Field Development Phase that does not contemplate Modular 
Development. 



25.8. To measure Local Content, the Development Phase shall start on the Statement of 
Merchantability submission date. It will end, for each Module of the Development Phase, 
with the first of the following occurrences: 

a)  ten (10) years after the First Oil Extraction; 

b)  withdrawal, by the Contractors, of the Development Module Development; or 

c) the realization of the investments foreseen in the Development Plan, except those relating 
to abandonment of the field. 

25.9.  In the case of agreements provided for in item "b.3" of paragraph 25.1, the expenses related 
to the unit's operation rate shall not be accounted for the purposes of calculating the Local 
Content. 

 

Surplus of Local Content 

25.10.  If the Contractors exceed the required Local Content, in the Exploration Phase or in a 
Development Module, the excess value, in national currency, may be transferred to the 
Development Modules to be subsequently implemented. 

25.10.1. The Operator must indicate the Macrogroup to which the surplus of the 
Exploration Phase will be directed. 

25.10.2. Any surpluses verified in the Development Modules may be transferred only 
between the same Macrogroups. 

25.11.  The request for transfer of surplus must be submitted to ANP within 30 (thirty) days from 
the first business day following the receipt by the Operator of the Local Content Inspection 
Report of the Production Development Phase, or subsequent modules in the case of 
modular Development. 

25.11.1.  The surplus monetary value will be adjusted by the IGP-DI or other index that 
may replace it. 

 

Fine for the Breach of Local content 

25.12.  Failure to comply with the Local Content will subject the Contractors to the application of 
a fine, which will be calculated on the defaulted monetary value, applying the following 
percentage, as the case may be: 

a)  if the percentage of unrealized Local Content is less than 65% (sixty-five percent) of 
the minimum Local Content, the fine will be 40% (forty percent) on the value of the 
unrealized Local Content; 

b)  if the percentage of unrealized Local Content is equal to or greater than 65% (sixty-five 
percent), the fine will be increased from 40% (forty percent), reaching 75% (seventy-
five percent) of the minimum Local Content value, in the case of 100% (one hundred 
percent) of unrealized Local Content, in order to comply with the formula:  

M (%) = NR (%) - 25%. 

Where,  

M (%): percentage of fine to be calculated on the defaulted monetary value; and 



NR (%): percentage of Local Content not performed. 

25.13. If there is a simultaneous non-compliance with more than one commitment for the 
Macrogroups of item "b" of paragraph 25.1, the amount of the fine shall correspond to the 
sum of the fines for each Macrogroup. 

25.14.  The amount of the fine will be adjusted by the IGP-DI until the date on which the actual 
payment is made. 

 

[LOCAL CONTENT PROVISIONS FOR NORTE DE BRAVA BLOCK]  
 

Contractor's Commitment to Local Content  
 

25.1. All conditions, definitions and requirements relating to the Local Content clause of the 
Exploration and Production Agreement adjacent to the area of this Agreement are 
maintained, as detailed in Annex VII. 

 
25.2. If the Local Content of the Exploration and Production Agreement adjacent to the area of 

this Agreement is changed through an amendment under ANP Resolution No. 726/2018, 
the new Local Content commitments will be applied to this Agreement. 

 

 

26 CLAUSE TWENTY-SIX- OPERATIONAL SAFETY AND ENVIRONMENT 

Environmental Control 

26.1.  The Contractors shall have an operational safety and environmental management system 
that meets the Best Practices of the Oil Industry and the Applicable Legislation. 

26.2.  The Contractors shall, among other obligations: 

a) ensure the preservation of the ecologically balanced environment; 

b) minimize the occurrence of impacts and / or damage to the environment; 

c) c) ensure the safety of Operations in order to protect human life, the environment and the 
assets of the Contracting Party; 

d) ensure the protection of Brazilian historical and cultural heritage; 

e) e) recover degraded areas in accordance with Applicable Law and Best Practices of the 
Oil Industry. 

26.3.  ANP may, at any time, request a copy of the environmental licenses and studies submitted 
to the approval of the competent environmental agency if the knowledge of their content 
becomes necessary for the instruction/management of the Agreement signed herein. 

26.4.  Suppose there is an environmental licensing process in which the competent body deems 
it necessary to hold a public hearing. In that case, the Consortium Members shall send to 
ANP a copy of the studies prepared to obtain the licenses at least thirty (30) business days 
before the hearing. 



26.5.  The Contractors shall submit to ANP a copy of the environmental licenses and their 
respective renewals, in accordance with the deadlines defined in the specific regulations 
issued by ANP or, before that, when necessary to instruct the authorization procedure that 
requires such documents. 

26.6.  During the term of this Agreement, the Contractors shall send to ANP by May 31st of each 
year the inventory of greenhouse gas emissions. The inventory should discriminate the 
gases by type of emitting source and include their destination. 

26.7.  The Contractors shall submit to ANP and other competent agencies the contingency plan 
related to accidents due to leakage of Oil and Natural Gas and its derivatives. 

26.8.  The Contractors shall immediately inform ANP and the competent authorities of any 
occurrence, arising from an accidental fact or intentional act, involving risk or damage to the 
environment or human health, material damage to its own or third parties' assets, fatalities 
or serious injuries to its own personnel or to third parties or unscheduled interruptions of 
Operations, under the terms of the Applicable Law and in accordance with the guidelines 
set forth in interpretative manuals issued by ANP, when they exist. 

26.9.  The Contractors shall immediately inform the competent authorities of the occurrence of 
any spillage or loss of Oil and Natural Gas and other incidents, as well as the measures 
already taken to solve the problem. 

 

Social Responsibility 

26.10.  The Contractors must have a Social Responsibility and sustainability management system 
adhering to the Best Practices of the Oil Industry. 

 

Liability for damage and loss 

26.11.  Notwithstanding the provisions of paragraph 26.1, the Contractors shall assume full and 
objective responsibility for all damages to the environment that result, directly or indirectly, 
from the execution of the Operations. 

26.11.1.  The Contractors shall reimburse the damages resulting from the Operations. 

26.11.2.  The Contractors shall reimburse the Federal Government and ANP, according 
to paragraphs 2.4 to 2.7, for any and all legal actions, appeals, demands or 
challenges, arbitration, audit, inspection, investigation or controversy of any kind, 
as well as for any indemnities, compensations, punishments, fines or penalties 
of any nature related to or arising from such damages and losses. 

 

 

27 CLAUSE TWENTY-SEVEN - INSURANCE 

Insurance 

27.1.  The Contractors shall contract and maintain in force, throughout the term of this Agreement, 
insurance coverage for all cases required by the Applicable Law, without this implying a 
limitation of their liability under this Agreement. 



27.1.1. The coverage of such insurance shall cover:  

a) assets; 

b) staff; 

c) extraordinary expenses in the operation of wells; 

d) cleaning due to accident; 

e) decontamination resulting from an accident; and 

f) f) civil liability for damage to the environment and property of the Contracting 
Party. 

27.1.2. The Contractors shall include the Contracting Party and ANP as co-insured in the 
civil liability coverage policies, which shall not affect the right of the Contracting Party 
and ANP to obtain full compensation for losses and damages that exceed the 
indemnity received due to the coverage provided for in the policy. 

27.2.  At the sole discretion of ANP and provided that it is previously authorized, self-insurance 
may be admitted. 

27.3.  The Contractors shall obtain from their insurers the inclusion, in all policies, of a clause by 
which they expressly waive any rights, implicit or explicit, of subrogation against ANP or the 
Federal Government. 

27.4.  Insurance through Affiliates is accepted provided that it is provided by a company 
authorized to carry out this activity by the Superintendence of Private Insurance (Susep, 
Superintendência de Seguros Privados) and previously authorized by ANP. 

27.5.  The Contractor's global insurance policies and programs may be used for the purposes of 
this Clause Twenty-Seven, provided that it is previously authorized by ANP. 

27.6.  The Contractors shall deliver to ANP, when requested, within five (5) business days, a copy 
of all policies and agreements related to the insurance referred to in paragraph 27.1, as well 
as any and all amendments, changes, endorsements, prolongations or extensions thereof, 
and any and all occurrences, claims or notices of losses related thereto. 

 



CAPÍTULO V - GENERAL PROVISIONS 

 

28 CLAUSE TWENTY-EIGHT- CURRENCY 

Currency 

28.1. The currency unit, for all purposes and effects of this Agreement, shall be the Brazilian Real. 

 

 

29 CLAUSE TWENTY-NINE - ACCOUNTING AND FINANCIAL AUDIT BY ANP 

Accounting 

29.1.  The Contractors shall, under the terms of the Applicable Legislation:  

a)  keep all documents, books, papers, records and other parts; 

b) maintain supporting documents necessary for the measurement of Local Content and 
Government and Third-Party Ownership that support accounting books; 

c) make the appropriate entries; 

d) submit the accounting and financial statements; and 

e)  submit to ANP the Local Content Report under the terms of the Applicable Legislation. 

 

Audit 

29.2. ANP may carry out an audit, including the statements of verification of Government 
Participations, under the terms of the Applicable Legislation.  

29.2.1.  The audit may be carried out directly or through contracts and agreements, 
according to the Applicable Law.  

29.2.2.  The Contractors shall be notified at least thirty (30) days in advance of the 
performance of the audits.  

29.2.3.  ANP shall have wide access to books, records and other documents referred to in 
paragraph 29.2, including contracts and agreements signed by the Contractors and 
related to the acquisition of goods and services for the operations, for the last 10 
(ten) years. 

29.2.4.  The Contractors are responsible for the information provided by third parties. 

29.2.5.  The Contractors shall keep at the disposal of ANP the respective documents proving 
Local Content, in addition to agreements, tax documents and other supporting 
records, corresponding to the good or service acquired, for a period of 10 (ten) years 
after the benchmark of Local Content. 



29.2.6.  ANP may require from the Contractors any documents necessary to resolve any 
doubts. 

29.2.7.  Any lack of audit or omission of its conclusions will not exclude or reduce the 
responsibility of the Contractors for the faithful fulfillment of the obligations of this 
Agreement, nor will it represent tacit agreement with methods and procedures in 
disagreement with this Agreement or with the Applicable Law. 

 

 

30 CLAUSE THIRTY - ASSIGMENT OF THE AGREEMENT 

Assignment 

30.1.  The rights and obligations of the Contractors under this Agreement may be, in whole or in 
part, the subject of an Assignment, subject to the prior and express authorization of the 
Contracting Party, after hearing ANP. 

 

30.1.1.  Applications for authorization to perform the following acts shall be subject to the 
Assignment procedure provided for in the Applicable Law: 

a)  transfer, in whole or in part, of the ownership of rights and obligations arising from 
the Assigment, including as a result of the execution of a guarantee on the 
contractual position; 

b)  change of Contractors due to merger, spin-off or incorporation; 

c)  change of Operator; and 

d)  exemption or replacement of performance guarantee. 

30.2. The Parties shall keep the terms and conditions of the agreement unaltered until the 
respective amendment is signed, and before signing any form of: 

a)  transfer of rights relating to the Exploration and Production Agreement, the subject of the 
Assignment or execution of any lien thereon; and 

b)  influence of the assignee on the management of the Exploration and Production 
Agreement and its execution. 

30.3.  Failure to comply with the provisions of paragraph 30.2 constitutes an Assignment without 
the prior and express approval of the Contracting Party. 

30.4.  In any case of Assignment, the preemptive right granted to the other Contractors shall be 
followed, as provided in Annex IX. 

30.5.  The Operator and the other Contractors shall hold, respectively, at least 30% (thirty percent) 
and 5% (five percent) interest in the Agreement throughout its term. 

30.6.  The Contractors shall notify ANP of the change in their direct corporate control or their 
departure from the corporate group to which they originally belonged, within 30 (thirty) days 
from the filing of the corporate act in the competent registry, the annotation of the transfer of 



shares in the corporate books or, in the case of foreign companies, the execution of the act 
in accordance with local law, under the terms of the Applicable Law.  

 

Undivided Participation in Rights and Obligations 

30.7.  The Assignment in whole or in part of the Agreement Area will always be an undivided 
participation in the rights and obligations of the Contractors, respecting the joint and several 
liability between the assignor and the assignee, under the terms of the Applicable 
Legislation. 

 

Partial Assignment of Areas in the Exploration Phase 

30.8.  If the Contracting Party, after hearing ANP, authorizes an Assignment that results in the 
division of the Agreement Area, the area to be assigned and the remaining area must be 
circumscribed, each, by a single polygonal line drawn according to criteria established by 
ANP. 

30.8.1.  The resulting areas will become independent for all purposes, including the 
calculation of government revenues. 

30.8.2.  ANP shall define a Minimum Exploration Program for each of the areas resulting 
from the division. The sum of the resulting Minimum Exploration Programs shall be 
equal to or greater than the original Minimum Exploration Program. 

 

Assignments of Area in the Production Phase 

30.9. The Assignment of part of a Field shall not be allowed, except as an alternative to an 
Unrealized Production Individualization Agreement, provided that it is approved by the 
Contracting Party under the terms of the Applicable Legislation, after hearing ANP. 

 

Nullity of Assignment of Rights and Obligations and Need for Prior and Express Approval 

30.10.  Any Assignment that does not comply with the provisions of this Clause Thirty or in the 
Applicable Law shall be null and void and subject to the penalties provided for in this 
Assigment and in the Applicable Law. 

 

Assignment Approval  

30.11.  ANP shall forward to the Contracting Party an opinion on the authorization required within 
90 (ninety) days from the presentation of the complete documentation and as required, 
under the terms of the Applicable Law. 

30.11.1.  After receiving ANP's opinion, the Contracting Party shall express its opinion on 
the request within 60 (sixty) days. 

30.12.  The Assignment of the Agreement shall only be authorized, except in the case of 
paragraph 32.4.2, when: 



a)  in compliance with the technical, economic-financial and legal requirements 
established by ANP; 

b)  preserving the subject and other contractual conditions; 

c) in compliance with the provisions of art. 88 of Law No. 12.529, of November 30, 2011, 
if applicable; 

d)  the obligations of the Exploration and Production Agreement, the subject of the request 
are being fulfilled; 

e)  the assignor and the assignee, or the guarantor, in cases of exemption or replacement 
of performance guarantee, are in compliance with all their obligations related to 
Government and third-party interests before all concession or Production Sharing 
Agreements to which they are parties; and 

f)  the obligations related to any Decommissioning of Facilities activities are defined in 
accordance with the Applicable Legislation. 

30.12.1.  If the assignor is in default and the Assignment is not voluntary, determined by 
ANP or resulting from the execution of a contractual clause with third parties, the 
Assignment will be allowed if the assignee or the executor of the guarantee makes 
the payment of the obligations related to the agreements to be assigned, provided 
that they undertake to pass on any amount eventually due to the assignor on 
account of the Assignment directly to ANP, until the totality of the assignor's debt 
to ANP is paid. 

30.12.1.1.  In the event of paragraph 30.12.1, the Assignment to Affiliate shall not 
be accepted. 

 

Term and Effectiveness of the Assignment  

30.13.  After the approval of the Assignment by the Contracting Party, the Agreement shall be 
amended so that the act is consummated, except in cases of exemption or replacement of 
performance guarantee and in the case provided for in paragraph 30.17, under the terms 
of the Applicable Law. 

30.14.  The amendment to the Agreement shall become effective and effective as of its signature, 
under the terms of the Applicable Legislation. 

30.14.1.  The transfer by the assignor to the assignee of the data, documents and 
operational safety and environmental information related to the contracted area 
and the exploration and production facilities included in the Assignment and 
defined by ANP is a condition for the signing of the amendment to the Agreement, 
except in the event of a non-voluntary Assignment. 

30.15.  Within 45 (forty-five) days after signing the addendum, the Contractors shall deliver to 
ANP a copy of the Consortium Agreement or its amendment filed with the competent trade 
register. 

30.16.  From the signing of the amendment, the former contractor will have a period of 90 (ninety) 
days to transfer to the new contractor all exclusive data related to the assigned Agreement, 
regardless of whether they are public or confidential. 



30.16.1.  The new contractor will become the holder of the rights to the exclusive data, 
and the counting of the confidentiality periods already in progress will remain 
unchanged, under the terms of the Applicable Legislation. 

 

New Production Sharing Agreement 

30.17.  In the event of division of the Agreement Area provided for any reason, a new Production 
Sharing Agreement must be signed for each area resulting from the division, maintaining 
the same terms, obligations, programs and terms of the original Agreement. 

30.18.  After the approval of the Assignment, the Contracting Party shall call ANP and the 
consortium members to enter into the new Production Sharing agreements within 30 (thirty) 
days. 

30.19.  The new Production Sharing agreements signed by the parties will acquire validity and 
effectiveness from their signature, under the terms of the Applicable Legislation. 

30.20.  The Contractors are entitled to provide, within the scope of credit operations or financing 
agreement, security over the rights arising from this Agreement, under the terms of the 
Applicable Law. 

30.21.  The Contractors shall notify ANP of the guarantee operation provided for in paragraph 
30.20, forwarding a copy of the respective guarantee instrument, within thirty (30) days 
from the date of its signature. 

30.22.  The execution of the guarantee will be made under the terms of the Applicable Law and 
upon notification to ANP under the terms of the guarantee instrument, observing that the 
transfer of ownership resulting from the execution of the guarantee constitutes an 
Assignment and depends on the prior and express consent of the Contracting Party, after 
hearing ANP. 

 

 

31 CLAUSETHIRTY-ONE - RELATIVE DEFAULT AND PENALTIES 

Legal and Contractual Sanctions  

31.1.  In the event of non-compliance with the obligations established in this Agreement or its 
fulfillment in a place, time or form other than that agreed, the Contractors shall incur the 
specific sanctions provided for in this instrument and in the Applicable Law, notwithstanding 
the liability for any losses and damages resulting from the default. 

 

 

32 CLAUSE THIRTY-TWO - TERMINATION OF THE AGREEMENT 

Termination by Operation of Law 

32.1.  This Agreement is terminated, by operation of law: 



a) for the duration of the term established in Clause Four; 

b)  upon termination of the Exploration Phase without the Minimum Exploration Program 
having been fulfilled; 

c)  at the end of the Exploration Phase if no Commercial Discovery has occurred; 

d)  if the Contractors fully return the Agreement Area; 

e)  if the Contractors exercise their right of withdrawal during the Exploration Phase, provided 
that the Minimum Exploration Program is fulfilled or the amount corresponding to the 
unfulfilled portion is paid, as provided for in Clause Eleven of this Agreement; 

f) failure to deliver the Development Plan within the term set by ANP; 

g)  for non-approval of the Development Plan by ANP provided for in Clause Fifteen;  

h) in whole or in part, by the refusal of Concessionaires to sign the Production 
Individualization Agreement, after ANP decision; or 

i)  for the lack of renewal of the financial guarantees within 30 (thirty) days before their 
validity period; or 

j)  for the declaration of bankruptcy or non-approval of a request for judicial reorganization 
of any Contractor by the competent court, except as provided in paragraph 32.4.2.  

 

Termination by Will of the Parties: Bilateral and unilateral termination 

32.2.  This Agreement may be terminated at any time, by mutual agreement between the Parties, 
notwithstanding the fulfillment of contractual obligations. 

32.3.  During the Production Phase, the Contractors may only terminate this Agreement by 
notifying the Contracting Party at least 180 (one hundred and eighty) days in advance of the 
intended date for the termination of the Agreement or other term defined in supervening 
regulations. 

32.3.1. The Consortium Members may not interrupt or suspend the Production committed in 
the Annual Production Programs during the minimum period of 180 (one hundred 
and eighty) days from the date of notification of the intention to terminate or another 
period to be defined in supervening regulations. 

 

Termination due to Absolute Default: Resolution 

32.4. This Agreement will be resolved in the following cases: 

a)  non-compliance, by the Contractors, with the contractual obligations, in the event of 
termination by operation of law; 

b)  judicial or extrajudicial reorganization, without presenting an approved reorganization 
plan capable of demonstrating to ANP the economic and financial capacity to fully comply 
with all contractual and regulatory obligations. 

32.4.1.  In the case of paragraph "a" of paragraph 32.4, prior to the termination of the 
Agreement, ANP shall notify the Consortium Members to comply with the breached 



obligation within a period of not less than ninety (90) days, except in cases of extreme 
urgency. 

32.4.2.  Upon the finding of absolute default, a period of 90 (ninety) days, or less, will be 
granted in cases of extreme urgency, so that the defaulting Contractor formalizes 
before ANP the request for Assignment of its undivided participation in the rights and 
obligations of this Agreement, under penalty of application of the penalties provided 
for in this Agreement in addition to the contractual resolution. 

32.4.3.  If there is more than one Contractor and if the Assignment provided for in paragraph 
32.4.2 is not made, the Contracting Party shall only terminate this Agreement in 
relation to the defaulting party, with its undivided participation in the rights and 
obligations of this Agreement divided among the other non-defaulting Contractors, in 
proportion to their interest, upon prior and express approval by the Contracting Party, 
after hearing ANP. 

 

Consequences of Termination 

32.5.  In any of the cases of extinction provided for in this Agreement or in the Applicable Law, the 
Contractors shall not be entitled to any reimbursements. 

32.6.  In any of the cases of extinction provided for in this Agreement or in the Applicable Law, the 
provisions of paragraphs 14.5 to 14.8 shall be followed for the return of the area. 

32.7.  Upon termination of this Agreement, the Contractors shall be liable for losses and damages 
arising from its default and termination, bearing all applicable indemnities and 
compensations, in accordance with the law and this instrument. 

 

 

33 CLAUSE THIRTY-THREE - ACTS OF GOD, FORCE MAJEURE AND SIMILAR CAUSES  

Total or Partial Discharge of Contractual Obligations 

33.1.  The exemption from the obligations assumed in this Agreement will only occur in the event 
of acts of God, force majeure and similar causes that justify non- performance, such as 
the fact of administration, the fact of the prince and unforeseen interference. 

33.1.1. The exoneration of the obligations will occur exclusively in relation to the obligations 
of this Agreement whose performance becomes impossible due to the incidence of 
acts of God, force majeure or similar causes, recognized by the Contracting Party, 
after hearing ANP. 

33.1.2.  The Contracting Party's decision, after hearing ANP, that recognizes the occurrence 
of acts of God, force majeure or similar causes will indicate the portion of the 
Agreement whose performance will be waived or postponed. 

33.1.3.  The recognition of the incidence of acts of God, force majeure or similar causes 
does not exempt the Contractors from the payment of Government Revenues. 

33.2.  The notification of events that may be considered acts of God, force majeure or similar 
causes shall be immediate and specify such circumstances, their causes and 
consequences.  



33.2.1. Similarly, the cessation of the events must be notified. 

 

Amendment, Suspension and Termination of the Agreement 

33.3.  Once the acts of God, force majeure or similar causes has been overcome, it will be up to 
the Consortium Members to fulfill the obligations affected, extending the deadline for the 
fulfillment of these obligations for the period corresponding to the duration of the event. 

33.3.1. . Depending on the extent and severity of the effects of acts of God, force majeure 
or similar causes: 

a)  the Parties may agree to amend the Agreement or terminate it; 

b)  the Contracting Party, after hearing ANP, may suspend the course of the 
contractual term in relation to the affected portion of the Agreement. 

33.3.2.  During the suspension of the contractual term, all obligations of the Parties that have 
not been affected by acts of God, force majeure and similar causes remain in force 
and enforceable. 

 

Environmental Licensing 

33.4.  The Contracting Party, after hearing ANP, may suspend the course of the contractual term 
if there is a proven delay in the environmental licensing process. 

33.4.1.  The contractual suspension may be granted upon reasoned request of the 
Contractors. 

33.4.2.  In order for the course of the contractual term to be suspended, the regulatory 
deadline for decision of the licensing agency, in the environmental licensing process, 
must have been exceeded. 

33.4.3.  The Contractors must prove that they did not contribute to the extension of the 
environmental licensing process and that the delay was the sole responsibility of the 
competent public entities. 

33.4.4.  Once the Contracting Party has granted the request for suspension of the 
Agreement, after hearing ANP, the course of the contractual term will be considered 
suspended until the final manifestation of the environmental agency. 

33.4.5.  Once the Contracting Party has granted the request for suspension of the 
Agreement, after hearing ANP, the restitution of the term due to delay by the 
environmental agency will be accounted for from the finding of delay by the 
environmental agency until the date of suspension of the Agreement. 

33.4.6.  The suspension of the contractual term will be interrupted at any time, if ANP deems 
it unjustified. 

33.4.7.  The final manifestation of the environmental agency shall be immediately 
communicated to ANP by the Contractors. 

33.5.  As long as requested by the Contractors, the suspension of the course of the contractual 
term for a period exceeding five (5) years may give rise to contractual termination, without 
the Consortium Members being entitled to any type of indemnity. 



33.5.1.  The Contractors shall prove that, in the period between the suspension of the course 
of the contractual term and the request for termination of the Agreement,  they did 
not contribute to the extension of the environmental licensing process. 

33.6.  As long as requested by the Contractors, the definitive rejection by the competent 
environmental agency of essential licensing for the execution of the activities may give rise 
to contractual termination, without the Contractors being entitled to any type of indemnity. 

33.6.1.  In order for the rejection of environmental licensing to be classified as acts of God, 
force majeure and similar causes, the Contractors shall prove that they did not 
contribute to the rejection of the environmental licensing process. 

 

Losses 

33.7.  The Contractors shall assume, individually and exclusively, all losses arising from acts of 
God, force majeure or similar causes. 

 

 

34 CLAUSE THIRTY-FOUR - CONDIFENTIALITY 

Obligation of the Consortium Members 

34.1.  All data and information acquired, processed, produced, developed or, in any way, obtained 
as a result of the Operations and the Agreement are confidential. 

34.2.  The data and information referred to in paragraph 34.1 may be disclosed by the Consortium 
Members, and their commercialization is prohibited. 

34.3.  In the event of disclosure of the data and information referred to in paragraph 34.1, the 
Consortium Members shall send ANP notification within thirty (30) days from the disclosure. 

34.3.1.  The notification must be accompanied by the data and information disclosed, the 
reasons for the disclosure and the relationship of the third parties who had access to 
such data and information. 

34.3.2.  In case of disclosure of data and information to Affiliates, the Consortium Members 
shall be exempt from sending notification to ANP. 

34.4.  The provisions of paragraphs 34.1 to 34.3 shall remain in force and survive the termination 
of this Agreement. 

 

Commitment of the Contracting Party and ANP 

34.5.  The Contracting Party and ANP undertake not to disclose data and information obtained as 
a result of the Operations. 

34.5.1.  Such provision shall not apply if the disclosure is due to legal or judicial imposition. 

 

 



35 CLAUSETHIRTY-FIVE - NOTIFICATIONS, REQUESTS, COMMUNICATIOSN AND 
REPORTS 

Notifications, requests, plans, programs, reports, and other communications 

35.1. Notifications, requests, submission of plans, programs, reports, and any other 
communications provided for in this Agreement shall be made in writing and formally, 
pursuant to the Applicable Law.  

35.1.1.  If there is no specific provision in the Applicable Legislation, the communications 
provided for herein must be delivered personally, by protocol, or sent by post, with 
proof of receipt. 

35.1.2.  The acts and communications related to this Agreement shall be written in Brazilian 
Portuguese, signed by a legal representative of the Consortium Members or by an 
attorney-in-fact with specific powers. 

 

Addresses 

35.2.  In the event of a change of address, the signatory undertakes to notify the other signatories 
of the new address at least 30 (thirty) days in advance of the change. 

 

Validity and Effectiveness 

35.3.  The notifications provided for in this Agreement shall be considered valid and effective on 
the date they are actually received. 

 

Amendments of the Articles of Incorporation 

35.4.  The Consortium Members shall notify ANP of any changes to their articles of incorporation, 
bylaws or articles of association, forwarding copies of these, the documents of election of 
their managers or evidence of the board of executive officers in office within thirty (30) days 
after their execution. 

 

 

36 CLAUSE THIRTY-SIX - LEGAL REGIME 

Applicable Law 

36.1. This Agreement shall be governed and construed in accordance with the Brazilian laws. 

36.1.1.  The Parties shall comply with the Applicable Law in the execution of the Agreement.  

 



Conciliation 

36.2.  The Parties and other signatories to this Agreement undertake to make every effort to 
amicably resolve any and all disputes or controversies arising from or related to this 
Agreement. 

36.2.1.  Such efforts must include at least the request for a specific conciliation meeting by 
the dissatisfied signatory, accompanied by its demand and its reasons of fact and 
law. 

36.2.2.  The request must be met with the scheduling of the meeting by the other party within 
15 (fifteen) days of the request, at the offices of the Contracting Party, ANP or the 
Manager, as the case may be. The representatives of the signatories should be 
empowered to compromise on the matter.  

36.2.3.  After the meeting is held, if no agreement has been reached immediately, the 
signatories will have at least 30 (thirty) days to negotiate an amicable solution. 

 

Mediation 

36.3.  The Parties may, by written agreement and at any time, submit the dispute or controversy 
to the mediation of an entity authorized to do so, under the terms of its regulations and in 
accordance with the Applicable Law. 

 

Independent Expert 

36.4.  The Parties and other signatories may, by written agreement, use an independent expert to 
obtain a reasoned opinion that may lead to the termination of the dispute or controversy. 

36.4.1. If such an agreement is signed, the arbitration appeal may only be exercised after 
the opinion has been submitted by the expert. 

 

Arbitration  

36.5.  After the procedure provided for in paragraph 36.2, if one of the Parties or one of the 
signatories considers that there are no conditions for an amicable settlement of the dispute 
or controversy referred to in such paragraph, such question shall be submitted to arbitration. 

a)  The arbitration procedure shall be administered by a notoriously recognized arbitration 
institution with an unblemished reputation, with the capacity to administer arbitration in 
accordance with the rules of this Clause Thirty-Six and preferably with headquarters or 
case management office in Brazil; 

b)  The parties to the dispute shall choose the arbitral institution by mutual agreement. If 
they do not reach an agreement on the choice of the arbitral institution, ANP will indicate 
one of the following institutions: (i) International Court of Arbitration of the International 
Chamber of Commerce; (ii) London International Court of Arbitration; or (iii) The Hague 
Permanent Court of Arbitration. If ANP does not make the indication within the term of 
paragraph 36.2.3, the other party in dispute may avail itself of any of the three institutions 
mentioned in this paragraph. 



c)  The arbitration shall be conducted in accordance with the rules of the chosen arbitral 
institution, insofar as it does not conflict with this Clause Thirty-Six. Rapid or single 
arbitrator procedures will only be adopted in case of express agreement between the 
parties. 

d) three arbitrators should be chosen. Each disputing party shall choose one arbitrator. The 
two arbitrators so chosen will designate the third arbitrator, who will act as president; 

e) The city of Rio de Janeiro, Brazil, shall be the venue of the arbitration and the place of 
delivery of the arbitration award; 

f) The language to be used in the arbitration process shall be the Portuguese. The parties 
to the dispute may, however, instruct the process with testimonies or documents in any 
other language, as decided by the arbitrators, without the need for official translation; 

g) The arbitrators shall decide based on Brazilian substantive laws; 

h)  The arbitration award shall be final and its content shall bind the signatories.  Any 
amounts that may be due by the Contracting Party or ANP will be settled through judicial 
registered warrant, except in case of administrative recognition of the request;  

i) The expenses necessary for the installation, conduct and development of the arbitration, 
such as costs of the arbitration institution and advance of arbitration fees, will be 
advanced exclusively by the signatory that requests the installation of the arbitration. The 
defendant will only reimburse such amounts in proportion to the result of the arbitration, 
as decided in the arbitration award;  

j)  If there is a need for expert evidence, the independent expert will be appointed by mutual 
agreement between the litigating signatories or, in the absence of agreement, by the 
Arbitral Tribunal. The costs of such expertise, including expert fees, shall be advanced 
by the signatory requesting it or by the requester of the arbitration, if proposed by the 
Arbitral Tribunal. Such costs will be borne, at the end, by the expired signatory, pursuant 
to the preceding paragraph. The parties to the dispute may appoint expert assistants of 
their trust on their own account, but such costs shall not be subject to reimbursement; 

k) The Arbitral Tribunal shall order the fully or partially unsuccessful signatory to pay 
attorney's fees, pursuant to arts. 85 and 86 of the Brazilian Code of Civil Procedure, or 
rule that succeeds them. No further reimbursement of expenses of a signatory with its 
own representation shall be due;  

l)  If there is a need for precautionary or urgent measures before the arbitration is instituted, 
the interested signatory may request them directly to the Judiciary, based on the 
Applicable Law, ceasing its effectiveness if the arbitration is not requested within 30 
(thirty) days from the date of effectiveness of the decision;  

m) ANP may, at the request of the Contractors and at its sole discretion, suspend the 
adoption of enforceable measures such as execution of guarantees and registration in 
debtor registers, provided that the Contractors maintain the guarantees in force for the 
periods provided for in this Agreement, for a sufficient period for the installation of the 
Arbitral Tribunal, in order to avoid the unnecessary filing of the judicial measure provided 
for in the previous paragraph;  

n)  The arbitration procedure shall comply with the principle of publicity and the Applicable 
Law, and confidential data shall be safeguarded under the terms of this Agreement. The 
disclosure of information to the public will be the responsibility of the arbitral institution 
that manages the procedure and will preferably be done electronically. 



36.6.  The signatories hereby declare to be aware that the arbitration referred to in this Clause 
Thirty-Six refers exclusively to disputes arising from or related to the Agreement and is only 
possible to settle disputes relating to available property rights, under the terms of Law No. 
9.307/1996. 

36.6.1.  Controversies over available property rights are considered, for the purposes of this 
Clause Thirty-Six: 

a) the incidence of contractual penalties and their calculation, and disputes arising 
from the execution of guarantees; 

b) the calculation of indemnities resulting from the termination or transfer of the 
Agreement;  

c)  the default of contractual obligations by any of the parties; and 

d)  demands related to contractual right or obligation. 

 

Judicial District Court 

36.7.  For the provisions of item "l" of paragraph 36.5 and for issues that do not deal with available 
property rights, under the terms of Law No. 9.307/1996, the Parties elect the jurisdiction of 
the Federal Court - Judicial Section of Rio de Janeiro, Brazil, as the only competent court, 
expressly waiving any other, however privileged it may be. 

 

Suspension of Activities 

36.8. ANP shall decide on the suspension or not of the activities on which the dispute or 
controversy are related. 

36.8.1. The criterion to base the decision shall be the need to avoid personal or material risk 
of any nature, in particular with respect to Operations. 

 

Justifications 

36.9.  ANP undertakes to, whenever it exercises its discretionary power, expose the justifications 
of the act, observing the Applicable Law and complying with the Best Practices of the Oil 
Industry. 

 

Continuous Application 

36.10.  The provisions of this Clause Thirty-Six shall remain in force and shall survive the 
termination of the Agreement. 

 

 



37 CLAUSE THIRTY-SEVEN - FINAL PROVISIONS 

Execution of the Agreement 

37.1.  The Contractors shall maintain all the qualification and qualification conditions required in 
the bidding process throughout the execution of the Agreement, in accordance with the 
obligations assumed by it. 

 

Modifications and Amendments 

37.2. The omission or tolerance by either Party of the requirement to comply with the provisions 
of this Agreement and the acceptance of performance other than the contractually required 
shall not entail any novation and shall not limit the right of such Party to impose, on 
subsequent occasions, the compliance with such provisions or require performance 
consistent with the contractual requirement.  

37.3.  Any modifications or amendments to this Agreement shall comply with the Applicable Law 
and will only be valid if formally carried out, in writing and signed by the representatives of 
the Parties. 

 

Publicity 

37.4. The Contracting Party shall publish the full text or extract of the terms of this Agreement in 
the Federal Official Gazette, for its validity erga omnes. 

 

IN WITNESS WHEREOF, the Parties sign this Agreement in  [insert number of counterparts] 
counterparts, of equal content and form, and for a single purpose, in the presence of the witnesses 
indicated below. 

 

Date, Place, Signatories 

 

  



ANNEX I - AGREEMENT AREA 

 

CARTOGRAPHIC PARAMETERS USED FOR COORDINATES 

(Add Sedimentary Basin and Exploration Block information, following ANP's Grid standard) 

 

  



ANNEX II - MNIMUM EXPLORATION PROGRAM 

 

The Exploration Phase will last for «duration» years. 

 

Minimum Exploration Program and its Financial Guarantees 
 

Block 
Designation 

Area 
(km2) 

Exploration 
Well 

Minimum Well 
Depth (age) 

Value of the Financial 
Guarantee of the Exploration 

Phase (BRL) 

    XX (insert amount in words) 

 

 

  



ANNEX III -FINANCIAL GUARANTEE OF THE MINIMUM EXPLORATION PROGRAM 

 

(Attach copy of the financial guarantee for the Minimum Exploration Program.) 

 

  



ANNEX IV - PERFORMANCE GUARANTEE 

 

(Attach copy of the document delivered, if applicable) 

 

  



ANNEX V - GOVERNMENT REVENUE 

 

Pursuant to Law No. 12.351/2010, the Contractors shall pay the following Government Revenues: 

a)  Signature Bonus in the amount of BRL XXX (insert amount in words); and 

b) Royalties in the amount corresponding to 15% (fifteen percent) of the Total Volume of Oil and 
Natural Gas Production carried out in the Agreement Area. 

 

  



ANNEX VI - PROCEDURES FOR CALCULATING THE COST AND OIL SURPLUS 

 

1 SECTION I - PRELIMINARY PROVISIONS 

1.1.  The portion of the Contracting Party's Oil Surplus, which will not be affected by operational 
losses, will be fixed at the Measurement Point. 

1.2.  The Oil Cost and Oil Surplus shall be calculated in relation to each Field arising from the 
Agreement Area. 

 

2 SECTION II - CALCULATION OF GROSS PRODUCTIVE VALUE 

The Gross Value of Production 

2.1. The Gross Value of Production, from which the Oil Surplus will be defined, will be calculated 
for the Field or, when applicable, for each Development Module, according to the following 
formula: 

mg,mg,mp,mp,m PRVPFPRVPFVBP +=
 

Where, 

VBPm: Gross Value of Production of the month "m"; 

VPFp,m: Volume of Oil Supervised Production for month "m", in cubic meters; 

PRp,m: Oil Reference Price in the month "m"; 

VPFg,m: Volume of Natural Gas Supervised Production for the month "m", in cubic 
meters; 

PRg,m: Reference Price of Natural Gas in the month "m". 

 

The Oil Reference Prices 

2.2.  The Oil Reference Price in the month "m" will be calculated as recommended by Decree No. 
2.705/1998 or in the legislation that may succeed it. 

 

The Reference Prices of Natural Gas 

2.3.  The Reference Price of Natural Gas in the month "m" will be calculated in the manner 
recommended by Decree No. 2.705/1998 or in the legislation that may succeed it. 

 



3 SECTION III - OIL COST CALCULATION 

General Provisions of Cost in Oil 

3.1.  The Oil Cost, regardless of the location of the Measurement Point and the Sharing Point, 
includes the expenses incurred by the Contractors in the Agreement Area, approved by the 
Operating Committee, when applicable, and recognized by the Manager, related to the 
activities of: 

a) Exploration and Assessment; 

b) Development; 

c)  Production, including Production Flow System; and 

d)  Decommissioning of Facilities, including the amount deposited in the provisioning fund. 

3.2.  As long as related to the activities listed in paragraph 3.1, the expenses incurred with: 

a)  acquisition of inputs consumed in the Operations; 

b)  rental, chartering and leasing of goods and equipment used in the Operations; 

c)  acquisition, processing and interpretation of geology, geophysics and geochemistry data; 

d)  assets incorporated into the fixed assets used in the Operations; 

e)  conservation, maintenance and repair of goods, equipment and facilities; 

f)  replacement and repair of goods and equipment lost or damaged in the routine execution 
of Operations; 

g)  acquisition and maintenance of insurance; 

h)  Vessel and aircraft operations;  

i)  inspection, storage, handling and transportation of materials and equipment; 

j)  obtaining permits, easements and expropriation of real estate and the like; 

k)  training related to the activities listed in paragraph 3.1; 

l) personnel directly related to the activities listed in paragraph 3.1, observing that: 

l.1)  such expenses will be composed exclusively of the following installments: 

l.1.1) salaries (among them: vacation); 

1.1.2) benefits (among them: overtime, additional - including vacations -, commissions, 
bonuses - including Christmas -, bonuses, premiums, variable remuneration, 
insurance - including medical, life and health -, aid - including housing and 
transportation); 

1.1.3) charges (including: FGTS payments, mandatory and complementary social 
security contribution, and payroll taxes); and 

1.1.4) costs of supporting personnel directly related to the activities listed in paragraph 
3.1, provided that such costs are easily identifiable. 



l.2) 1.2) the expenses will be appropriated by recording the hours worked by the personnel 
directly related to the activities listed in paragraph 3.1 based on the average cost of 
expenses listed in item "l.1" per employee, considering each category and work 
regime; 

1.2.1) the average cost of expenses listed in item "l.1.4" per employee must be proven 
by presentation, by the Operator, in detail and format approved by the Manager, 
of the calculation memory of the support costs per job used in the composition 
of the man-hour cost table. 

l.3)  the man-hour cost table will be reviewed annually and its effectiveness for the purpose 
of recognizing personnel expenses such as Oil Cost will be conditioned on the express 
approval of the calculation memory by the Manager; 

1.3.1) the calculation memory of such costs is confidential and proprietary information 
of the Operator and their use, disclosure and/or access must be limited to the 
Operator and the Manager. 

l.4)  notwithstanding the provisions of item "l.2.1", the Operator shall provide, during the 
process of Audit of Cost and Oil Surplus, the demonstration that the average value of 
personnel expenses directly related to the activities listed in paragraph 3.1 
corresponds exclusively to the costs incurred, not including any element of profit or 
duplication of costs. Such demonstration may, at the discretion of the Manager, be 
made through a report issued by an independent external auditor on the composition 
of the man-hour cost. 

3.2.1.  Expenses incurred by the Operator that are not easily identifiable and are not directly 
associated with the operations will be recovered according to the following percentages 
on the total monthly expenses recognized as Oil Cost: 

a) Exploration Phase: 

a.1)  3% (three percent), for expenses up to BRL 5,000,000.00 (five million Brazilian 
Reais); 

a.2) 2% (two percent), for expenses greater than BRL 5,000,000.00 (five million 
Brazilian Reais) up to BRL 15,000,000.00 (fifteen million Brazilian Reais); 

a.3)  1% (one percent), for expenses greater than BRL 15,000,000.00 (fifteen 
million Brazilian Reais). 

b) Production Phase 

b.1)  1% (one percent) of the expenses of the Production Phase. 

 

Exploration and Evaluation Activities 

3.3.  The Exploration and Evaluation activities referred to in item "a" of paragraph 3.1 include: 

a)  acquisition, processing, reprocessing and interpretation of geology, geochemistry and 
geophysics data; 

b)  drilling, completion and abandonment of exploratory wells; 

c) execution of training tests, Extended Well and Production Tests for Discovery Assessment; 
and 



d)  implementation of facilities used to support the listed activities, including civil engineering 
services and works. 

 

Development Activities 

3.4. The Development activities referred to in item "b" of paragraph 3.1 include: 

a)  studies and projects for the implementation of the Production facilities; 

b)  drilling and completion of Production and injection wells; and 

c)  installation of equipment and extraction vessels, Production Collection System, primary 
processing, storage and Transfer of Oil and Natural Gas. 

3.4.1.  The facilities referred to in item "c" of paragraph 3.4 include, but are not limited to, 
offshore platforms, pipelines, primary oil and natural gas processing units, equipment 
and facilities for measuring supervised production, wellhead equipment, production 
pipes, flow lines, tanks and other facilities exclusively for extraction, as well as oil and 
gas pipelines of the Production Flow System and their respective compression and 
pumping stations. 

 

Production Activities 

3.5.  The Production activities referred to in item "c" of paragraph 3.1 include: 

a)  Routine Production Operations, comprising the Production of Oil and Natural Gas, both 
by natural and artificial elevation, primary processing, compression, control, measurement, 
testing, Production Collection System, Production Flow System, storage and Transfer of 
Oil and Natural Gas; and 

b)  interventions in the Production and injection wells and routine maintenance and repair of 
Production equipment and facilities. 

 

Rentals, Charter and Leases 

3.6.  Expenses with rents, charters and leases are recoverable as Oil Costs, exclusively during 
the period in which the good or right is at the service or available for Operations, including 
costs and expenses of mobilization and demobilization. 

 

Payments to Affiliated Companies 

3.7. The expenses incurred by the Contractors in transactions with Affiliated legal entities that 
have complied with the approval and proof procedures provided for in paragraphs 3.26 to 3.36 
of Annex IX, will be recognized as Oil Cost.  

 

Expenses that are not part of the Oil Cost 

3.8.  It will not be recognized as Oil Cost the following expenses incurred with: 



a) Royalties; 

b) Signature Bonus 

c)  commercial royalties paid to Affiliates; 

d)  additional information obtained pursuant to paragraph 2.5 of Annex IX;  

e)  financial charges and amortizations of loans and financing; 

f)  research, development and innovation contracted under the terms of Clause Seven of this 
Agreement; 

g)  fixed assets that are not directly related to the activities provided for in paragraph 3.1; 

h)  judicial and extrajudicial costs, conciliation, arbitration, expertise, attorney's fees, loss of 
suit and indemnities arising from a judicial or arbitral decision, even if merely ratifying a 
judicial agreement, as well as an extrajudicial agreement when arising from disputes 
involving, in different poles, the Contracting Party, ANP or the Manager; 

i)  fines, penalties and penalties of any nature; 

j)  replacement of goods, equipment and supplies that are lost, damaged or unusable due to 
unforeseeable circumstances, force majeure or similar causes, as well as intent, 
malpractice, negligence or recklessness on the part of the Operator, its agents, 
contractors, Affiliates or associates and related services; 

k)  waiting time due to item "j"; 

l)  taxes on income, as well as the taxes that encumber the acquisitions and generate credits 
usable by the Contractors; 

m)  marketing or Transportation of Oil and Natural Gas; 

n) items covered by the percentage defined in paragraph 3.2.1; 

o)  tax credits that can be used by the Contractors arising from non-cumulativity that aim to 
recover the tax burden in the previous stage, except for credits that must be canceled or 
reversed; 

p) performance guarantees, financial guarantees for compliance with the Minimum 
Exploration Program and for the counterparts to the extension of the Exploration Phase 
and guarantees for Decommissioning of Facilities, except for the provisioning fund; and 

q)  premium paid by Contractors who do not initially adhere to Exclusive Risk Operations. 

 

4 SECTION IV - SYSTEMATIZATION OF OIL COST 

4.1.  The control of the Oil Cost will be carried out through an information system, managed and 
conceived by the Manager and loaded by the Operator, called the Production Sharing Cost 
Management System - SGPP. 

4.2.  The SGPP will also be the instrument for managing compliance with Local Content.  

4.3.  The Operator shall load the SGPP in the format, detail and periodicity determined by the 
Manager, with all expenses incurred in the immediately preceding period. 



4.3.1.  The SGPP loading periodicity must be at most monthly. 

4.3.2.  By the 25th (twenty-fifth) of the month following the occurrence of the entries, the 
Operator shall load the SGPP with said entries. 

4.3.3.  Monetary data shall be uploaded to the SGPP in national currency or in US Dollars in 
the manner prescribed in paragraph 5.4.2 et seq. of the Agreement. 

4.3.4. . In the case of purchase of goods and services and payments in another foreign 
currency, the loading in the SGPP will be in US Dollars, converted from the official 
exchange rates for purchase fixed by the Central Bank of Brazil on the date of the 
expense. 

4.4.  The Manager shall have fifteen (15) days from the receipt of the consolidated database with 
the expenses incurred to request additional information from the Operator. 

4.4.1.  Upon receipt of the requested information, the Manager will have 15 (fifteen) days to 
justify any non-recognition of expenses such as Oil Cost. 

4.4.2.  Releases not questioned within 15 (fifteen) days will be recognized as Oil Cost. 

4.4.3.  The Contractors may request the revision of the Manager's decision, as stipulated in 
the Operating Committee's Bylaws. 

4.5.  The Manager's acts in recognizing or not the expenses will become definitive after the 
expiration of the statute of limitations of five (5) years or its verification by Audit of the Cost 
and Oil Surplus. 

4.6.  The Operator shall keep at the disposal of the Manager and ANP, for a period of ten (10) 
years after the end of the term of the Agreement, all records proving the values loaded to the 
system. 

 

Determination of Oil Surplus of the Federal Government 

4.7.  The Operator must load in the SGPP, until the 5th (fifth) business day of each month, the 
following Production data for the immediately preceding month, among others: 

a) production Volume; 

b)  Reference Prices for Oil and Natural Gas; 

c)  amounts of Royalties due; 

d)  Production of each producing well, highlighting the wells that presented production 
restriction; and 

e)  average daily productivity of the wells of the Agreement Area, as well as the specification 
of the producing wells, excluding wells with production restricted by technical and 
operational issues and that are computing loss, at the discretion of the Manager. 

4.8.  Until the last business day of each month, the Manager, through the SGPP, will forward to 
the Contractors the report of calculation of the Oil Surplus of the Contracting Party of the 
month "m+1", referring to the Production in the previous month "m", containing the following 
information: 

a)  accumulated balance of the Oil Cost account in the month "m": COm; 



b)  total Royalties due by the Contractors in the month "m": Roym; 

c)  Gross Production Value in the month "m": VBPm; 

d) Oil Surplus (EOm) in month “m”, equivalent to:EOm =VBPm – Roym – MINOR 
[COm;NN%*VBPm]; 

e)  rate of the sharing of the Oil Surplus in the month "m": Alim (calculated based on the table 
in Annex X of the Agreement); 

f)  monthly limit for recovery of Oil Cost in the month ‘m": NN%; 

g)  Oil Surplus of the Contracting Party in the month “m”: EOUm = Alim * EOm; 

h)  fraction of sharing of the Contractor's Oil in the month “m+2”: Sharem+2 = EOUm / VPBm  

4.9. Each month, the Oil produced in the Agreement Area shall be shared in the proportion 
defined in the report of calculation of the Oil Surplus of the Federal Government of the 
immediately preceding month, and such rule shall be included in the Agreement for the 
Availability of Oil or Natural Gas Production to be entered into between the Consortium 
Members. 

 

5 SECTION V - GOODS AND AGREEMENT REGISTER 

5.1.  The Contractors shall maintain with the Manager: 

a)  registration of all goods employed in the activities listed in paragraph; and3.1 

b) registration of all agreements signed to achieve the activities listed in paragraph 3.1. 

5.1.1.  The content of these registrations will be defined by the Manager and will be included 
in the SGPP manual. 

 

6 SECTION VI - AUDIST AND COST OF OIL SURPLUS 

6.1.  The Operator shall keep at the disposal of the Manager, for a period of ten (10) years after 
loading in the SGPP, all supporting documents of the expenses incurred. 

6.2.  The Audit of Cost and Oil Surplus will be carried out by the Manager at any time, directly or 
through specialized consulting, requiring prior notification to the Operator at least thirty (30) 
days in advance. 

6.2.1.  The maximum periodicity for carrying out the Audit of the Cost and Oil Surplus is five 
(5) years. 

6.3.  In relation to expenses previously recognized as Oil Cost, the Audit of Cost and Oil Surplus 
will result in: 

a)  reversal of unduly recognized expenses; or 

b)  final acceptance of recognized expenses. 



6.4.  In relation to the Supervised Production Volume, the Audit of Cost and Oil Surplus will result 
in: 

a)  correction of the unduly computed Supervised Production Volume; or 

b)  final acceptance of the Supervised Production Volume computed. 



ANNEX VII - COMMITMENT TO LOCAL CONTENT 

 

[Local Content Provisions for Água Marinha block] 

Minimum Local Content (%) 

Exploration Phase 18 

Development Phase 

Well Construction 25 

Production Collection and Flow System 40 

Stationary Production Unit 25 

 

 

[Local Content Provisions for the Norte de Brava block] 
 

The commitment of Local Content corresponds to that of the Marlim agreement, arising from the 
Zero Round: 

Minimum Local Content (%) 

Exploration Phase - 

Development Phase - 

 
 
 
 

 

 

 

 

 

 

 

 



ANNEX VIII - CONSORTIUM AGREEMENT 

 

 

CONSORTIUM AGREEMENT 
 

 

 

[name] 
 

 

 

 

CONCERNING THE PRODUCTION SHARING AGREEMENT 

 

No. 

 

 

 

[areas covered by the consortium] 

 

 

BASIN 

 

 

by and between 

 
Empresa Brasileira de Administração de Petróleo e Gás Natural S.A. – Pré-sal Petróleo  S.A. – 

PPSA 

 

 

and 

 

 

_____________________________ 

 

 

 

 

 

Brasília - DF 

 

_____________________ ___, 20__ 

 

 

 

 



CONSORTIUM AGREEMENT 
 

 
PARTIES 
 
The following are Parties to this Consortium Agreement, hereinafter jointly referred to as Parties 
or Consortium Members, or individually as Party or Consortium Member, 
 
EMPRESA BRASILEIRA DE ADMINISTRAÇÃO DE PETRÓLEO E GÁS NATURAL S.A. -PRÉ-
SAL PETRÓLEO S.A. - PPSA, a company incorporated under the Brazilian laws, headquartered 
at Setor Bancário Sul, Quadra 02, Bloco E, 206 Edifício Prime, 14 th floor, room 1404, Brasília, 
DF and Central Office at 1 Rio Branco Avenue, 4th floor, Centro, Rio de Janeiro, RJ, enrolled with 
the National Registry of Legal Entities (CNPJ/MF) under No. 18.738.727/0001-36, as Manager of 
the Production Sharing Agreement pursuant to Article 2 of Law No. 12.304/2010, hereinafter 
referred to as Manager, herein represented by ________; 

 

 
_____, a company incorporated under the laws of Brazil, headquartered at _____, enrolled with 
the National Register of Legal Entities (CNPJ/MF) under No. _____, hereinafter referred to as 
Contractor, herein represented by _____. 
 

 

 

 

1. CLAUSE ONE - NAME OF THE CONSORTIUM 

1.1. The Consortium will be called “Consortium __________”. 

2. CLAUSE TWO - PURPOSE OF THE CONSORTIUM 

2.1.  The purpose of this Consortium Agreement is the association of the Parties to comply 

with the Production Sharing Agreement for the Exploration and Production of Oil and 

Natural Gas No. _________, hereinafter referred to as "Production Sharing 

Agreement". 

2.2.  The Consortium Members have established and will establish, in specific documents, 

without prejudice to documents and commitments assumed in the Production Sharing 

Agreement particular rules and conditions to internally regulate individual 

relationships, considering their quality as Consortium Members, as well as the conduct 

of the Consortium's Operations. 

3. CLAUSE THREE - FORMATION OF THE CONSORTIUM 

3.1.  The Consortium will be headquartered in the City of _________ (Brasília-DF or Rio 

de Janeiro-RJ), Brazil. 

3.2. The Consortium, as well as the performance of the purpose of the Consortium 

Agreement and the use of the Common Assets shall not cause the Parties to form a 

company.  

4.  CLAUSE FOUR - OPERATIONAL ADMINISTRATION - OPERATOR AND OPERATIONS 
COMMITTEE 



4.1. The parties elect __________ as leader of the Consortium and Operator, who accepts 

to work as such. 

4.2.  The Operator is responsible for conducting and executing the Operations, performing 

acts, entering into legal business and representing the Consortium before ANP, the 

Federal, State and Municipal Governments, as well as before third parties, from the 

date of entry into force of this Consortium Agreement. 

4.3.  The Operating Committee shall be responsible for resolutions concerning the 

administration of the Consortium, whose formation, competence, powers, areas of 

operation, composition, periodicity of meetings, voting procedures and matters 

specifically subject to its resolution shall be defined in specific documents to be signed 

between the Parties insofar as they do not conflict with the terms of the Production 

Sharing Agreement.  

4.4.  Annex IX of the Production Sharing Agreement is an integral part of this Consortium 

Agreement. 

4.5.  The decisions of the Consortium will be approved by vote as established in Annex IX 

of the Production Sharing Agreement and in accordance with criteria, forms and 

procedures that will be established in specific documents, as they do not conflict with 

the terms of the Production Sharing Agreement and its annexes. 

5. CLAUSE FIVE - INTERESTS AND CONTRIBUTIONS OF THE CONSORTIUM MEMBERS 

5.1.  The Consortium Members shall have undivided participation in the rights and 

obligations arising from the Contractors in the Production Sharing Agreement, 

according to the proportions set forth below, hereinafter referred to as Proportional 

Interests or Proportional Interest: 

PPSA 

 

 

0% 

 

 

_______________________

______ 
_________% 

  

5.1.1. Contractors may agree distinct percentages in the event of operations with 

Exclusive Risks.  

5.1.2. Consortium members shall keep their own accounting records and financial 

statements, with express reference to their Proportional Interests. 

5.2. The Common Assets shall only be used and/or consumed in the Operations of the 

Consortium 

5.3.  The Manager shall have 0% (zero percent) of undivided participation in the rights and 

obligations of the Consortium and 50% (fifty percent) of the votes in the resolutions of 

the Operating Committee, in addition to a casting vote and veto power, as stipulated 

in the Production Sharing Agreements and its annexes. 



5.3.1.  The vote of the representatives of the other Consortium Members will weigh 

50% (fifty percent) of the decision, so that each Consortium Member will have 

a voting interest corresponding to half of its proportional interest, as follows: 

PPSA 

 

 

50% 

 

__ 

_______________________

_________ 
__% 

  

6. CLAUSE SIX - AUDIT AND ACCOUNTING RECORDS 

6.1.  The Operator shall maintain, in an autonomous and identified manner, accounting 

records related to the activities of the Consortium, which shall follow the accounting 

principles commonly accepted by the practices of the international oil industry, 

according to specific documents signed between the Parties. The Accounting 

principles shall not conflict with the Brazilian legislation. Except as otherwise provided 

by a legal or contractual provision, the Consortium's financial statements shall be 

prepared for each calendar year.  

6.2. Each Consortium Member shall keep its own accounting records for accounting and 

tax purposes with respect to its Proportional Interest. The Consortium Members shall 

record in their respective accounting books the results obtained from the consortium 

activity, including the amortization/depreciation quotas related to the capital costs 

incurred, in accordance with their respective Proportional Interests. 

6.3. Each Consortium Member shall, at its own expenses, examine, audit and verify the 

documentation supporting the entries and books of the Operator related to the 

Operation and functioning of the Consortium, in accordance with the applicable legal 

standards and specific documents signed by the Parties. 

7. CLAUSE SEVEN - OWNERSHIP OF OIL AND NATURAL GAS 

7.1. The volumes of Oil and Natural Gas obtained at the Measurement Point will be 

distributed to the Contracting Party and the Contractors, according to the Oil Surplus 

percentages established in the Production Sharing Agreement. The portion of Oil 

Surplus from the Production of Oil and Natural Gas, added to the volumes related to 

the refund of the Oil Cost and the volume corresponding to the Royalties due to each 

Contractor, will be distributed in accordance with the Interests of the Contractors, as 

indicated in this Consortium Agreement. 

7.2. Each Consortium Member shall be responsible for marketing its interest in the 

produced oil and natural gas. Each Consortium Member is free to sell its share of the 

Production at the price, terms and conditions it deems appropriate, subject to the 

provisions of the Production Sharing Agreement and the Applicable Legislation. 

8. CLAUSE EIGHT - TERM 

8.1.  This Consortium Agreement shall enter into force on the date of its signature, thus 

remaining for 40 (forty) years or until all obligations arising from the Production Sharing 

Agreement are terminated.  



8.2. The Consortium Members may terminate this instrument, provided they have 

previously come to an agreement and performed their obligations in the Production 

Sharing Agreement.  

8.3.  Upon its termination, the Common Assets shall be liquidated by the Operator in an 

orderly manner, and the revenues obtained from the sale of the Common Assets that 

are not reverted to the Contracting Party, under the terms of the Production Sharing 

Agreement, shall be divided among the Consortium Members according to their 

interests.  

8.4.  Upon termination of this Consortium Agreement, the Parties shall file with the 

competent Board of Trade the declaration of its termination. 

9. CLAUSE NINE - FORCE MAJEURE 

9.1. If any acts or execution under this Consortium Agreement is delayed, reduced or 

prevented by Act of God or force majeure, the failure by the affected Consortium 

Member shall only be waived if the Act of God or force majeure is recognized and 

declared in accordance with the Production Sharing Agreement. 

10. 10. CLAUSE TEN - ARBITRATION AND APPLICABLE LAW  

10.1.  Any dispute, controversy or demand arising out of or relating to this Consortium 

Agreement, including any question regarding its existence, validity or termination, shall 

be dealt with in accordance with Clause Thirty-Six of the Production Sharing 

Agreement. 

10.2.  The law applicable to this Consortium Agreement is Brazilian law. 

11. CLAUSE ELEVEN - OBLIGATIONS AND RESPONSIBILITIES OF THE CONSORTIUM 
MEMBERS 

11.1.  The Contractors undertake to provide the Operator for the benefit of the Consortium, 

in proportion to its interests, with the necessary resources to meet the objectives of 

this Consortium Agreement. 

11.2.  The Operator shall conduct the Consortium's Operations in fidelity to the objectives 

of the Production Sharing Agreement and the Consortium Agreement entered into 

herein, without earning gains or incurring losses when and for acting as Operator.  

11.3. The activities performed by the Operator in this capacity on behalf of the Consortium 

shall not, at any time and for any legal purposes, be deemed service provision, third-

party business management or employment relationship of employees or agents of 

any consortium members, in relation to each other. 

11.4. . The Contractors are jointly and severally liable for the obligations arising from this 

Consortium Agreement before ANP, the Contracting Party and third parties. 

12. CLAUSE TWELVE - ADDITIONAL PROVISIONS 

12.1. The Operator shall be responsible for the assessment, calculation and payment of 

taxes derived from the Consortium Operations, and the other Contractors shall 

contribute with the financial resources for such disbursements according to 



procedures to be established in specific documents entered into by the Parties, 

according to the participation percentages established in paragraph 5.1. 

12.1.1.  The Operator shall be responsible for providing a statement of the taxes that 

can be used, accompanied by the respective tax documents, in order to enable 

the other Contractors to use the tax credits in accordance with the provisions 

of Clause Eight of the Production Sharing Agreement. 

13.  CLAUSE THIRTEEN NOTIFICATIONS 

13.1.  Notifications and communications shall be in writing and may be sent by electronic 

mail, provided that the security of the information is guaranteed, or sent to the 

addresses referred to below. Notifications and communications shall be deemed to be 

made when delivered by hand or on the first business day after confirmation of receipt.  

13.2. Any Party has the right to change its address at any time and/or designate that copies 

of such notifications be sent to someone else at any other address, provided it is 

communicated in writing to all other Parties. 

 

Pré-Sal Petróleo S.A. (COMPANY INFORMATION) 

 

 

<Contractor's corporate name 

<adress> 

<ZIP CODE> - <city> - <State>, Brazil  

C/o: <repressentative> 

Phone: <phone> 

Fax: <fax> 

 

IN WITNESS WHEREOF, the Parties sign this Consortium Agreement, through their legal 

representatives, on the date below, in ___ (_________) original copies of equal content and form, 

together with the witnesses who also sign it, recognizing as legally valid the signature system 

adopted. 

 

 

Brasília or Rio de Janeiro, _________ __, 20__. 

 

 

______________________________________ 

Representative of Pré-Sal Petróleo S.A. 

 
 

 

 

______________________________________ 

Name 

Position 

Contractor's Corporate Name 

 



 

 

 

 

 

Witnesses: 

___________________________________ ______________________________________ 

Name: Name: 

Identity Card Number: Identity Card Number: 

CPF: CPF: 

 

  



ANNEX IX - CONSORTIUM RULES 

 

1 SECTION I - OPERATING COMMITEE 

Composition and attributions 

1.1. 1.1. The Operating Committee, administrative and decision-making body of the Consortium, 
is composed of representatives of the Manager, the Operator and the other Consortium 
Members. 

1.1.1. The Operating Committee shall consist of one (1) full member of each Consortium 
Member. 

1.1.2. Each member may be replaced by one (1) alternate member. 

1.1.3.  Any Consortium Member may appoint or replace its full and alternate 
representatives on the Operating Committee at any time. 

1.1.4.  Each full member shall have the right to be accompanied by consultants at any 
meeting of the Operating Committee. 

1.2. The Operating Committee shall be chaired by the Manager. 

1.3.  The performance of the Manager in the Operating Committee will be based on the principles 
of legality, morality, reasonableness, proportionality, economy, efficiency and non-
personality, in accordance with the Best Practices of the Oil Industry.  

1.4.  The acts practiced by the Manager that affect the rights of the Contractors will be motivated. 

1.5.  The Operating Committee shall: 

a)  resolve on the issues listed in the Table of Competences and Resolutions; 

b)  ensure full compliance with the clauses of this Agreement; 

c)  supervise the Operations carried out; 

d)  resolve on the plans, programs, reports, projects and other issues necessary for the 
development of the Operations, the subject of this Agreementt; 

e)  ensure compliance with the Local Content contracted, pursuant to Clause Twenty-Five 
of this Agreement, in addition to the provisions of the following paragraphs and Annex 
VII. 

1.6.  The expenses approved by the Operating Committee will be recognized as Oil Cost 
according to Section IV of Annex VI of this Agreement, except for the situations expressly 
provided for in this Agreementt or those explained by the Manager in the Operating 
Committee.  

 

Period of Formation 

1.7.  The Operating Committee will be formed by the Consortium Members within a period of up 
to 60 (sixty) days after the date of signature of this Agreement. 



1.7.1. The Operating Committee shall be deemed formed after the opening meeting. 

1.7.2.  Failure to form the Operating Committee within the established period will not imply 
an extension of the deadlines established in this Agreement. 

 

The Meetings 

1.8. The Operating Committee shall approve, at the first meeting of each calendar year, the 
calendar of annual meetings for such year. 

1.8.1.  The Chairman of the Operating Committee shall send notification to the Consortium 
Members about the holding of ordinary meetings at least fifteen (15) days in advance. 

1.9.  The notices of convening the meeting of the Operating Committee shall contain: 

a)  date, time, estimated duration and place of the meeting; 

b)  agenda of the matters and proposals to be resolved; and 

c)  copy of all documentation relating to the matters and proposals to be resolved. 

1.10.  Any Consortium Member may request the Operating Committee to include additional 
matters on the agenda, by notifying its president at least five (5) days in advance of the date 
scheduled for the meeting, which will include additional matters on the agenda and the 
reasons for their inclusion. 

1.11.  Changes in the date of the annual meetings must be motivated and notified by the Chairman 
of the Operating Committee at least 10 (ten) days in advance. 

1.12.  Special meetings may be requested, at any time, by any Consortium Member, through 
notification to its chairman, with a copy to the executive secretary and the representatives 
of the other Consortium Members. 

1.12.1.  The request for an special meeting must contain the subject and reasons for the 
urgency of the meeting. 

1.13.  The special meeting shall be called by the Chairman of the Operating Committee no later 
than five (5) days after receipt of the notice referred to in paragraph 1.12, and shall be held 
no later than fifteen (15) days after receipt of said notification. 

1.14.  Discussions and resolutions at the meetings of the Operating Committee shall be recorded 
in minutes of the meeting and in voting records, signed by the full members present at the 
meeting or their respective alternates, when in the exercise of ownership, under the terms 
of this Annex IX. 

1.14.1. The minutes of the meeting and the voting records shall be preserved by the 
Operating Committee during the term of the Agreement. 

1.15.  Upon termination of the Agreement, the collection of meeting minutes and voting records 
will be delivered to the custody of the Manager. 

1.16.  At meetings, the Chairman of the Operating Committee shall, among other duties: 

a) set an agenda, call the meeting, prepare and distribute the agenda of the meetings; 

b) coordinate and guide the meetings; 



c)  coordinate, where appropriate, the postal votes provided for in paragraphs 1.31 to 1.39. 

1.17.  The Operator shall be responsible for the appointment of an executive secretary, without 
voting rights, with the following attributions, among others: 

a) prepare meeting minutes and records of voting; 

b) prepare and distribute the drafts of the meeting minutes; 

c) consolidate the meeting minutes after receipt of comments;  

d) prepare the record of voting;  

e) provide members of the Operating Committee with a copy of the meeting minutes and 
record of voting. 

 

Venue of the Meetings 

1.18.  The meetings of the Operating Committee shall be held at the central office of the Manager. 

1.18.1.  Meetings may be held elsewhere or by videoconference, if the Operating Committee 
unanimously approves the change before notifying the respective meeting. 

 

Quorum to open the meeting 

1.19.  The presence of the Chairman of the Operating Committee or their deputy is mandatory at 
the meetings. 

1.20.  Provided that the provisions of paragraph 1.19 are complied with, the meetings of the 
Operating Committee may be held with any quorum. 

 

Voting rights at the meetings and relevance to the resolutions 

1.21. Each Consortium Member shall be entitled to one (1) vote, exercised by its representative 
in the Operating Committee. 

1.21.1.  The Contractors that remain in default after five (5) days from the notification of 
default issued by the Operator shall lose the right to vote at the meetings of the 
Operating Committee. 

1.22.  The vote of the representative of the Manager will weigh 50% (fifty percent) of the decision, 
and the remaining 50% (fifty percent) will be divided among the other members present at 
the meeting, in proportion to the participation of each Contractor. 

1.22.1.  If any member of the Operating Committee present at the meeting refrains from 
resolving on a certain matter or is in default, its participation will be divided among 
the other members present at the meeting, in proportion to the weight of the vote of 
each Consortium Member according to paragraph 5.3.1 of the Consortium 
Agreement. 

1.22.2.  The provisions of paragraph 1.22.1 shall also apply in the case of abstention in a 
postal vote.  

 



The Resolutions 

1.23. Proposals for resolution shall be forwarded by the Operator to the Operating Committee. 

1.23.1. Any theme related to the Consortium may be raised by members of the Operating 
Committee. 

1.24.  The information necessary for the resolution on the proposed topic must be sent to the other 
parties within a period of not less than fifteen (15) days from the date of the meeting. 

1.25.  The matters contained in the Table of Powers and Resolutions shall be decided in 
accordance with the quorum of Consortium Members present at the meetings and entitled 
to vote, except as provided in paragraph 1.19.  

1.26. The percentages to be achieved so that the matter be considered approved under the 
Consortium shall be calculated according to the following procedures. 

1.26.1.  Resolutions for which the decision column is marked with "D1" will have a decision 
percentage equal to 91% (ninety-one percent). 

1.26.2.  Resolutions for which the decision column is marked with "D2" will have a decision 
percentage equal to 41% (forty-one percent), without the participation of the 
Manager. 

1.26.3.  Resolutions for which the decision column is marked with "D3" will have the decision 
percentage equal to 82.5% (eighty-two-point five percent). 

1.26.4.  Resolutions for which the decision column is marked with "D4" will have a decision 
percentage equal to 32.5% (thirty-two point five percent), without the Manager's 
participation. 

 

Table of Duties and Resolutions 

Item Resolutions 
Decision-
making 

1 Commercial viability of the Deposit D4  

2 Development Plan and revisions thereof D1  

3 Production Individualization Agreement D1  

4 Termination of the Production Sharing Agreement D2  

5 Agreement for the Provision of Oil or Natural Gas Production D3  

6 Annual Work and Budget Program of the Production Phase D3  

7 Annual Production Program D3  

8 Decommissioning of Facilities Program D3  

9 Authorization of Expenses D4  

10 Procurement of goods and services D3  

11 Creation of subcommittees D3  



12 Preparation and Amendment of the Operating Committee's Bylaws D3  

13 Other matters under its responsibility D3  

14 Early closing of the Exploration Phase D2  

15 Oil or Natural Gas Discovery Assessment Plan and its revisions D4,D3*  

16 Expected Exploratory Work Plan and its revisions D4,D3*  

17 Geological and geophysical data acquisition D4,D3*  

18 Partial Return of Agreement Areas, including assessment of the return report D2  

19 Request to extend the period of the Exploration Phase D4,D3*  

20 
Other matters related to the Exploration Phase that may be resolved up to and 
including the submission of an Oil or Natural Gas Discovery Assessment Plan to 
the Operating Committee 

D4  

* Decisions that, when they occur until the presentation of an Oil or Natural Gas Discovery Assessment Plan 
to the Operating Committee, submit to resolution D4 and, when they occur after the presentation of an Oil 
or Natural Gas Discovery Assessment Plan to the Operating Committee, submit to resolution D3. 

 

1.27.  In resolutions D4, except in the Declaration of Commercial Viability of the Deposit, the 
Chairman of the Operating Committee may exercise its veto power from the moment an Oil 
or Natural Gas Discovery Assessment Plan is presented to the Operating Committee. 

1.28.  If the veto power is exercised by the Chairman of the Operating Committee, a new meeting 
must be called for further deliberation on the vetoed matter. 

1.29. In any kind of decision, the consortium members who voted against the approval of the 
matter shall submit to the other members, within 5 (five) days, a report explaining the 
reasons for their vote. 

1.30. When the proposals do not get the minimum percentage of resolution for approval under the 
Consortium, the Operator shall prepare a new proposal taking into account in its preparation, 
necessarily, the weightings of the consortium members who voted against the original 
proposal.  

1.30.1.  The new proposal must be available to the Consortium Members within 15 (fifteen) 
days from the date of disapproval of the matter and must be voted on within 15 
(fifteen) days from the date of its availability, unless other deadlines are defined by 
the Operating Committee. 

1.30.2.  If the new proposal also does not obtain a minimum resolution percentage, the 
exploration directors, or equivalent, of each Consortium Member, must meet to 
consider the matter and submit a new proposal to the Operating Committee within 
10 (ten) days from the last vote, unless other deadlines are defined by the Operating 
Committee. 

1.30.3. If the new proposal does not obtain a minimum resolution percentage, the matter 
may: 

a) be considered rejected; 

b) b) submitted as an Exclusive Risk Operation;  



c) submitted to the procedure referred to in Clause Thirty-Six of the Agreement; or 

d)  approved by, at least, the vote of the Manager added to the simple majority of 
the undivided participation of the Contractors, in the case of an obligation with a 
term set by ANP. 

 

Voting through correspondence 

1.31.  In cases where the resolution needs to be carried out shortly or for the convenience of the 
Consortium Members, the decision may be taken through a correspondence vote, under the 
terms of notification sent by the secretary of the Operating Committee to the other 
Consortium Members. 

1.31.1.  Correspondence is also understood as the use of electronic mail, provided that the 
security of the information is guaranteed.  

1.32. Any Consortium Member may, justifiably, request the other Consortium Members to carry 
out a correspondence vote. 

1.33.  The request for voting by correspondence will contain a detailed description of the matter, 
with technical and financial information necessary for its proper analysis and resolution. 

1.34.  The votes of the Consortium Members shall be informed to the executive secretary through 
notification, following the deadlines indicated below, counted from the receipt of the 
notification of the Chairman of the Operating Committee by the Consortium Members: 

1.34.1.  Term of 48 (forty-eight) hours in the case of decisions related to Operations involving 
the use of drilling rig, vessels or other equipment on standby and involving additional 
cost risks; and 

1.34.2.  Term of 15 (fifteen) days for the other matters. 

1.35.  The deadlines provided for in the notification of voting by correspondence shall begin on 
the date of receipt by the Consortium Members. 

1.36.  The executive secretary shall notify each Consortium Member of the result of the postal 
vote on the business day following the expiration of the period provided for in paragraph 
1.34.1 or within five (5) days after the period provided for in paragraph 1.34.2. 

1.36.1.  The Consortium Members shall have five (5) days from the receipt of the result of 
the vote pursuant to paragraph 1.36 to justifiably challenge the vote of another 
Consortium Member. 

1.37.  If the Manager requests the Operator to send additional information, the term in paragraph 
1.34.2 will be interrupted and fully returned, starting the counting of the new term from the 
first business day after the date of receipt of the additional information by the Manager. 

1.37.1.  If the Operator notifies the Manager of the absence of new information to be 
provided, the Manager shall approve or reject the proposal sent for resolution within 
the deadlines provided for in paragraph 1.34. 

1.38.  The untimely vote of any Contractor shall be considered abstention provided that it is 
challenged by any of the Consortium Members. 



1.39.  The Chairman of the Operating Committee may submit or, in the event of a request from 
one or more Consortium Members, must submit the matters for resolution by the Operating 
Committee by means of a correspondence vote. 

  

Voting effects 

1.40.  The resolutions of the Operating Committee oblige the Consortium Members, except in 
cases where a certain proposition not approved by the Operating Committee is assumed by 
the Contractors as Exclusive Risk Operations. 

 

Creation of Subcommittees 

1.41.  The Operating Committee may create subcommittees with the function of subsidizing the 
decisions to be taken. 

1.41.1.  The subcommittees shall have an advisory function, within the scope of the 
attributions conferred upon them, and shall offer subsidies to the deliberations of the 
Operating Committee. 

1.42.  The Operating Committee may call experts to speak in an advisory capacity. 

 

Operating Committee Bylaws 

1.43.  The Consortium Members may agree on an Operating Committee Bylaws with provisions 
complementary to those of this Annex IX. 

1.43.1.  The Operating Committee Bylaws may amend the provisions contained in 
paragraphs 1.8 to 1.15, 1.41 and 1.42 and their respective sub-paragraphs. 

 

Operating expenses of the Operating Committee 

1.44.  The expenses related to the operation of the Operating Committee shall be borne by the 
Contractors in proportion to their interest. 

1.44.1. The Manager shall bear the travel costs and daily fees of its representatives in the 
Operating Committee.  

 

Emergency Operations 

1.45.  In cases of Emergency Operations, the Operator is authorized to perform the activities 
necessary to protect human life, the environment and the property of the Consortium and 
third parties, regardless of prior approval by the Operating Committee. 

1.45.1.  Expenses incurred with such activities may be recognized as Oil Cost, and the 
Operator is obliged to immediately report the emergency situation to the Operating 
Committee and, within 10 (ten) days, report the work performed and expenses with 
Emergency Operations. 

 



2 SECTION II - OPERADOR 

2.1. The Operator shall be the sole responsible, on behalf of the Consortium, for conducting and 
developing all activities of Exploration, Assessment, Development, Production, and 
decommissioning the facilities under the Agreement. 

2.1.1. The Operator is the only member of the Consortium that, on behalf of and within the 
limits defined by the Operating Committee, can sign agreements, execute or assume 
commitments of expenses and other actions related to the exercise of the activities 
of Exploration and Production of Oil and Natural Gas in the Agreement Area. 

2.1.2. The Operator shall be responsible for representing the Consortium before the 
regulatory and supervisory bodies and other external entities. 

2.1.3. The Operator shall represent the Consortium Members in and out of court. 

2.1.4. The Operator of this Agreement shall own at least 30% (thirty percent) of interest in 
the rights and obligations of the Consortium in the Agreement Area. 

2.2. An operator must: 

a)  act in accordance with this Agreement, the Applicable Law and the determinations of the 
Operating Committee; 

b)  conduct the Operations in a diligent, safe and efficient manner, in accordance with the 
Best Practices of the Oil Industry, observing the Principle of No Loss or Gain due to its 
status as an Operator; 

c)  notify the Operating Committee and ANP of any Discovery within the Agreement Area, 
pursuant to Clause Twelve of the Agreement;  

d)  perform the Exclusive Risk Operations in accordance with Section IV; 

e)  prepare the Exploratory Work Plan and the Annual Work and Budget Program of the 
Production Phase and other documents to be submitted to the Operating Committee 
under the terms of this Agreement; 

f)  prepare and send to ANP, after definition by the Operating Committee, the plans, 
programs and reports required by the regulatory agency; 

g) Issue expenditure permits for the execution of the activities approved by the Operating 
Committee in the Annual Work Plan and call for contribution of funds to pay the expenses 
of the Consortium; 

h) account for the Consortium, as set forth in this Agreement and the Operating Committee; 

i)  obtain the appropriate licenses and legal permissions necessary to conduct operations 
in the Agreement Area; 

j)  provide Non-Operating Consortium Members with access to the facilities and records of 
Operations, upon prior request and provided that it does not interfere or jeopardize the 
progress of operations; 

k)  be responsible for the payment of Royalties due on behalf of the Contractors; 

l) represent non-Operators consortium members in the contacts with the ANP; 



m) in an emergency, take the measures required for the protection of life, environment, 
facilities and equipment; 

n)  keep the Non-Operating Consortium Members informed of the ongoing activities arising 
from the execution of this Agreement; 

o) propose to the Operating Committee the issues of the Table of Duties and Resolutions. 

p)  carry out the management of the Exploration and Production projects related to the 
Agreement through a methodology compatible with the best project management 
practices in the Oil Industry, the provisions of the Agreement and the Applicable 
Legislation. 

 

Information provided by the Operator 

2.3. The operator shall provide to the other consortium members the following data and reports 
as they are produced or compiled on the basis of the execution of operations: 

a) copies of all records or surveys, including in digital format, if any; 

b) daily drilling reports; 

c) copies of all tests and essential data and analysis reports; 

d) final drilling report; 

e) copies of interconnections reports; 

f)  final copies of geological and geophysical maps, seismic sections and objectives; 

g) engineering studies, development projects and progress reports of development projects; 

h) daily report of oil and natural gas production with record of production losses and burning; 

i) Field data and performance reports as well, including reservoir studies and reserve 
estimates; 

j) copies of all reports relating to material of Operations in the Agreement Area or provided 
to the ANP,  

k)  copies of the engineering projects of each well, including any revisions; 

l)  periodic reports with safety, health and environmental indicators related to the 
Operations; and 

m) other studies and reports determined by the Operating Committee. 

2.4.  The Operator shall promptly notify the Consortium Members of administrative claims and 
lawsuits related to the Operations. The Operator shall provide quarterly reports to the 
Consortium Members to update the administrative complaints and lawsuits related to the 
Operations. 

2.5. Additional information resulting from the execution of Operations in the Agreement Area may 
be requested at any time to the Operator by the Contractors at their own expense. 

2.6. The Manager shall receive additional information at no cost. 

 



Limit of the Operator's Liabilities 

2.7.  The Contractors are jointly and severally liable for any losses and damages caused in the 
execution of the Operations and, among themselves, according to their respective interests, 
except when the Operator, at a high managerial level (General Manager of Operational Unit, 
Executive Manager or equivalent, at least) proceed with proven intent, direct or occasional, 
or serious fault, hypotheses in which it shall bear alone all losses, direct damages, costs, 
expenses and liabilities and onus in general resulting, except in cases of environmental 
damage and indirect damages. 

 

3 SECTION III - PLANNING AND EXECUTION OF ACTIVITIES WITH THE CONSORTIUM 

First Shipment of Exploratory Work Plan 

3.1.  Within 30 (thirty) days after the date of constitution of the Operating Committee, the 
Operator shall deliver to the other Consortium Members a proposal for the first shipment of 
the Exploratory Work Plan.  

3.1.1.  Within a maximum period of thirty (30) days after delivery to the other Consortium 
Members, the Operating Committee shall meet to analyze and resolve on the first 
shipment of the Exploratory Work Plan. 

3.1.2.  If the first shipment of the planned Exploratory Work Plan is approved by the 
Operating Committee, the Operator shall take the necessary measures to submit it 
to ANP for analysis and approval. 

 

Annual Shipments of the Expected Exploratory Work Plan 

3.2.  By September 1st of each calendar year, the Operator shall deliver to the other Consortium 
Members a proposal for the annual shipment of the planned Exploratory Work Plan. 

3.2.1.  Within 30 (thirty) days after delivery, the Operating Committee shall meet to analyze 
and resolve on the annual shipment of the planned Exploratory Work Plan. 

3.3.  If the Operating Committee does not approve a particular Operation contained in the annual 
shipment of the proposed Exploratory Work Plan, any Contractor may subsequently propose 
to carry it out as an Exclusive Risk Operation under Section IV. 

3.4.  If the annual shipment of the planned Exploratory Work Plan is approved by the Operating 
Committee, the Operator shall take the necessary measures to submit it to ANP for analysis 
and approval. 

3.5.  If ANP requires changes in the annual shipment of the planned Exploratory Work Plan, the 
matter must be submitted again to the Operating Committee for further analysis. 

3.6.  The annual shipment of the approved planned Exploratory Work Plan may be reviewed by 
the Operating Committee. 

 



Annual Work and Budget Program of the Production Phase 

3.7. By September 1st of each calendar year, the Operator shall deliver to the other Consortium 
Members a proposal for the Annual Work and Budget Program of the Production Phase 
detailing the operations to be performed in the following year.  

3.7.1.  Within 30 (thirty) days after delivery, the Operating Committee shall meet to analyze 
and resolve on the Annual Work and Budget Program of the Production Phase. 

3.8.  If the Operating Committee does not approve a certain Operation contained in the Annual 
Work and Budget Program of the proposed Production Phase, any Contractor may 
subsequently propose to carry it out as an Exclusive Risk Operation under Section IV. 

3.9.  If the Annual Work and Budget Program of the Production Phase is approved by the 
Operating Committee, the Operator shall take the necessary measures to submit it to ANP 
for analysis and approval.  

3.10.  If ANP requires changes in the Annual Work and Budget Program of the Production Phase, 
the matter must be submitted again to the Operating Committee for further analysis, 
following the procedures and deadlines defined in the previous paragraphs. 

3.11. The approved Annual Work and Budget Programs of the Production Phase may be reviewed 
by the Operating Committee. 

3.11.1.  Whenever a review is approved by the Operating Committee, the Annual Work and 
Budget Program of the Production Phase must be changed, and the Operator, when 
this occurs, must prepare and submit such corrections to ANP. 

 

Notice of Discovery 

3.12.  Any Discovery in the Agreement Area must be formally notified by the Operator to the other 
Consortium Members and ANP within a maximum period of 72 (seventy-two) hours. The 
notification shall be accompanied by all the relevant data and information available. 

 

Oil or Natural Gas Discovery Assessment Plan 

3.13. If the Operating Committee deems that a Discovery deserves to be assessed, the Operator 
shall submit to the other Consortium Members a detailed proposal for an Oil or Natural Gas 
Discovery Assessment Plan within 60 (sixty) days.  

3.14.  Within thirty (30) days of the submission of the proposal, the Operating Committee shall 
meet to analyze and resolve on the proposed Oil or Natural Gas Discovery Assessment 
Plan.  

3.15.  If the Oil or Natural Gas Discovery Assessment Plan is defined by the Operating Committee, 
the Operator shall take the necessary measures to submit it to ANP for analysis and 
approval.  

3.16.  If ANP requires changes in the Oil or Natural Gas Discovery Assessment Plan, the matter 
must be submitted again to the Operating Committee for further analysis, following the 
procedures and deadlines defined in the previous paragraphs.  

 



Development 

3.17.  If the Operating Committee declares the commercial viability of a Discovery, the Operator 
shall, as soon as possible, submit to the other Consortium Members a Development Plan, 
under the terms of the Agreement. 

3.18.  Upon receipt of the Development Plan and prior to any applicable term under the 
Agreement, the Operating Committee shall meet to review and define the Development 
Plan. 

3.18.1.  If ANP requires changes in the Development Plan, the matter must be submitted to 
the Operating Committee for further analysis. 

 

Annual Production Program 

3.19. Until September 1st of each calendar year, the Operator shall deliver to the other Consortium 
Members the detailed proposal of the Annual Production Program of the Development Area 
or Field of the Agreemnt Area, which shall be subsequently submitted to ANP for analysis 
and approval, in compliance with the terms of Clause Sixteen of the Agreement. 

3.19.1. In the period of thirty (30) days of the submission of the Annual Production Program 
or earlier, if necessary to meet any deadline applicable under the Agreement, the 
Operating Committee shall meet to analyze and resolve on the review of the Annual 
Production Program.  

3.20.  If the Annual Production Program is approved by the Operating Committee, the Operator 
shall take the necessary measures to submit it to ANP for analysis and approval.  

3.21.  If ANP requires changes in the Annual Production Program, the matter must be submitted 
again to the Operating Committee for further analysis, following the procedures and 
deadlines defined in the previous paragraphs. 

3.22.  The approved Annual Production Program may be reviewed by the Operating Committee. 

3.22.1.  Whenever a review is approved by the Operating Committee, the Annual Production 
Program must be changed, and the Operator, when this occurs, must prepare and 
submit such corrections to ANP. 

 

Decommissioning of Facilities Program 

3.23.  In the year prior to that provided for in the Applicable Legislation for the submission of the 
Decommissioning of Facilities Program to ANP, the Operator shall submit to the other 
Consortium Members a proposal for the Decommissioning of Facilities Program, detailing 
the Operations to be carried out in the Agreement Area, and the physical-financial schedule 
foreseen for the following year.  

3.23.1. The Operating Committee shall analyze and resolve on the Decommissioning of 
Facilities Program within thirty (30) days from the submission. 

3.24.  If the Decommissioning of Facilities Program is defined by the Operating Committee, the 
Operator shall take the necessary measures to submit it to ANP for analysis and approval. 



3.25.  If ANP requires changes in the Decommissioning of Facilities Program, the matter must be 
submitted again to the Operating Committee for further analysis, following the procedures 
and deadlines defined in the previous paragraphs. 

 

Contracting of goods and services 

3.26.  The following are ordinary procedures for the contracting of goods and services necessary 
for the Operations: 

3.27.  Procedure A: The direct contracting of suppliers of goods and services of values up to 
those defined in the table of paragraph 3.30 is allowed, and the installment payment for the 
contracting of the same good or service is prohibited. 

3.28.  Procedure B: The Operator must hire the supplier of goods and services from the best 
qualified contractor according to cost and quality criteria, the installment for the contracting 
of the same good or service being prohibited, and the Operating Committee must be 
informed of the contracting within 30 (thirty) days from the date of execution of the respective 
agreement. 

3.28.1.  When the winning supplier of a contracting procedure B is an Affiliate of any of the 
Contractors, prior approval of the contracting by the Operating Committee is 
required. 

3.28.2.  In any event, the Operator shall promote a contracting procedure with the 
participation of at least three (3) qualified suppliers. 

3.28.2.1.  If the Operator finds a market situation in which there are less than 3 
(three) suppliers for the contracting of a good or service, the Operator shall 
make available to the other Consortium Members a preliminary list of 
participants in the contracting procedure, which shall be completed with 
indications from any of the Consortium Members upon request to the 
Operator within a maximum period of 15 (fifteen) days from the receipt of 
the preliminary list.  

3.28.3.  Any Consortium Member may have access to a copy of the agreements signed by 
the Operator, upon request. 

3.29.  Procedure C: The Operator must hire the supplier of goods and services from the best 
qualified contractor according to cost and quality criteria, and the Operating Committee must 
previously approve the contracting. 

3.29.1.  It is necessary the preliminary approval of the Operating Committee for the 
beginning of the contracting procedure, which must ensure the advantage of the 
winning proposal and have at least three (3) qualified suppliers, when possible. 

3.29.1.1.  The Operator shall ensure that the preliminary approval will be given in a 
timely manner for any change in the contracting strategy without impact on 
the project schedule. 

3.29.2. The Operator shall make available to the other Consortium Members a preliminary 
list of the participants in the contracting procedure, which shall be completed with 
indications from any of the Consortium Members upon request to the Operator within 
a maximum period of fifteen (15) days from the receipt of the preliminary list. 



3.29.3. The Operator must submit to the Operating Committee, before signing the 
agreement, a contracting report, which will include the competitive analysis of the 
bidding procedure, as well as the reasons for choosing the supplier. 

3.29.4.  The Operator shall finalize the contracting procedure after approval by the Operating 
Committee. 

3.29.5.  Any Consortium Member may have access to a copy of the contracts signed by the 
Operator, upon request. 

3.29.6.  In the case of a contracting proposal, which is based on procedure C, exclusive to 
the Operator or the joint contracting of different consortia arising from an exclusive 
contracting of the Operator, the Operator is allowed to follow the contracting 
procedure provided for in Law No. 13.303/2016, or whichever replaces it, in which 
case the final approval of the contracting by the Operating Committee is waived. 

3.29.6.1.  The Operator must submit to the Operating Committee, before signing the 
agreement, a contracting report, which will include the competitive analysis 
of the bidding procedure, as well as the reasons for choosing the supplier. 

3.30. The limits of values for the determination of the ordinary contracting procedure to be used 
by the Operator, which may be reviewed every three (3) years by the Operating Committee, 
are as follows: 

Type of Operation Procedure A Procedure B Procedure C 

Exploration and 
Assessment 

Up to US$ 500 
thousand 

Above US$ 500 
thousand to US$ 5 

million 

Above US$ 5 
million 

Development Up to US$ 1 million 
Above US$ 1 million 

to US$ 10 million 
Above US$ 10 

million 

Production 
Up to US$ 500 

thousand 

Above US$ 500 
thousand to US$ 5 

million 

Above US$ 5 
million 

3.31.  The definition of the contracting procedure must consider the purchase exchange rate of 
the first business day of the month, which will set the value of the table in paragraph 3.30 in 
that month. As a reference for defining the procedure to be adopted, it will be considered: (i) 
the date of issuance of the agreement or purchase order for Procedure A, (ii) the date of 
sending a request for proposal to suppliers for procedure B and (iii) the date of sending the 
contracting strategy for preliminary approval by the Operating Committee for procedure C, 
according to paragraph 3.29.1. 

3.31.1.  If the Operator conducts a process for contracting goods and services jointly for 
more than one project, the definition of the contracting procedure to be followed 
based on the table in paragraph 3.30 will be made according to the portion of the 
contracting costs that is dedicated to each project. 

3.32.  The following are extraordinary procedures for contracting goods and services necessary 
for Operations: 

a) adherence to agreements for the supply of goods and services previously entered into by 
the Contractors or by consortia in which they participate; 



b)  purchase of goods from the stock of the Contractors or consortia in which they 
participate; and 

c) with an exclusive supplier. 

3.32.1.  Extraordinary procurement procedures may only be adopted in situations where it is 
proven that it is impossible to adopt the ordinary procedures and the competitiveness 
of the prices charged. 

3.32.1.1.  The extraordinary procedure provided for in item "c" of paragraph 3.32 
shall only be subject to proof of the competitiveness of the prices charged. 

3.32.2. Contracting through extraordinary procedures must be previously approved by the 
Operating Committee. 

3.32.3.  The Operator must ensure that the preliminary approval must be given in a timely 
manner for any change in the hiring strategy without impact on the project schedule. 

3.33. Special procedures for contracting the goods and services necessary for Operations are the 
contracting of services typically performed by the Operator. 

3.33.1.  The Operator shall propose to the Operating Committee, which shall decide by 
resolution D3, the list of special services that may be used in conducting the 
operations. The special services listed will not be contracted through a contracting 
procedure other than the special procedure. 

3.33.2.  Whenever necessary, the Operator shall submit to the approval of the Operating 
Committee, by resolution D3, the execution of the special services provided for in the 
list approved by the Operating Committee. In this case, the Operator shall indicate: 

a)  The description of the special services, which may be performed directly by the 
Operator, its Affiliates or its contractors; 

b)  The value of the special services, which shall exclusively cover the costs of the 
Operator for providing such services to the Consortium; 

c)  an indication of the headings under which the annual budget for each special 
service will be allocated in the budget structure. 

3.33.3.  The Operator will provide the Manager with details of the special services, with their 
values and the collection methodology. 

3.33.4.  For the purpose of proving expenses with special services, the Operator shall make 
available to the Manager, at any time or when carrying out Audits of the Cost and Oil 
Surplus, the relevant tax documents, including terms of supply containing at least: 

a)  the information listed in the paragraphs of paragraph 3.33.2; 

b)  subject of the provision of the special service; 

c) measurement period; 

d)  unit of measurement for the allocation of expenditure; 

e)  quantity used in the period. 

3.33.5.  In the scope of the provision of special services, the competitiveness with the values 
practiced in the market and the absence of profit elements must be proven regardless 



of whether the special service is provided directly by the Operator, its Affiliate or its 
contractor. 

3.34.  The execution of contractual amendments follows the procedure provided for the original 
agreements. 

3.34.1.  Notwithstanding, if the amendment implies an increase equal to or less than 25% 
(twenty-five percent) of the original value of the agreement, the prior approval of the 
Operating Committee is waived for its execution, when originally required. 

3.35.  When the sum of the original value of the agreement with the added value implies the 
modification of the contracting procedure, the procedure provided for the contracting that 
corresponds to the sum of the value applies. 

3.36.  The Operator may propose the sale of materials that have been acquired for the Operations 
and that are spare, provided that the disposal of/sale of these assets is previously approved 
by the Operating Committee. 

 

Expenditure Authorization 

3.37.  Before making an expense provided for in the Exploratory Work Plan or the previously 
approved Annual Work Program and Budget of the Production Phase, the Operator must 
issue an Expenditure Authorization to the Operating Committee if the amounts involved 
exceed US$ 7 million (seven million US dollars), subject to paragraph 3.31. 

3.37.1.  The amounts may be reviewed by the Operating Committee at least five (5) years. 

3.38. Resolutions on the Expenditure Authorization may be held in annual and special meetings 
of the Operating Committee or by voting by mail as provided in the Internal Rules of the 
Operating Committee. 

3.38.1.  Approved by the Operating Committee, the Operator shall send to the Manager 
within seven (7) days a copy of the Expenditure Authorizations, accompanied by any 
additional pertinent information. 

3.39.  The preparation of the Expenditure Authorization must be based on the Exploratory Work 
Plan or on the Annual Work and Budget Program of the Production Phase previously defined 
by the Operating Committee, requiring the issuance of a complementary authorization of 
expenditure, if the total amount exceeds 5% (five percent) of the approved budget.  

3.39.1.  If the value of any item exceeds 10% (ten percent) of the initially authorized, it will 
be necessary to issue a new Expenditure Authorization. 

3.40.  The Operator is not required to issue Expenditure Authorization relating to general and 
administrative expenses that are listed as separate items of the Exploratory Work Plan or 
the approved Annual Work and Budget Program of the Production Phase. 

3.41. Each Expenditure Authorization proposed by the Operator shall: 

a) a) identify the Operation to be carried out within the applicable heading in the Exploratory 
Work Plan or in the Annual Work and Budget Program of the Production Phase; 

b) describe the Operation in detail; 

c) contain the best estimate of the Operator of the total funds required to operate; 

d) outline the proposed physical and financial schedule; 



e) contain additional information to support the decision by the Operating Committee. 

 

Expenses Above Expected 

3.42.  For the expenses of the Exploratory Work Plan or the Annual Work and Budget Program of 
the approved Production Phase, the Operator shall be entitled to incur additional expenses 
for each item of up to 10% (ten percent) of the respective approved amount, without the 
need for new approval by the Operating Committee, provided that the cumulative total of all 
expenses above the expected for the current calendar year does not exceed 5% (five 
percent) of the total Exploratory Work Plan or the Annual Work and Budget Program of the 
Production Phase.  

3.42.1.  If the Operator foresees that the defined limits may be exceeded, a review of the 
Exploratory Work Plan or the Annual Work and Budget Program of the Production 
Phase shall be submitted to the Operating Committee. 

3.43. The restrictions of paragraph 3.37 shall occur notwithstanding the Operator's obligation to 
make expenses arising from Emergency Operations without the prior approval of the 
Operating Committee. 

 

Employees of Non-Operating Contractors 

3.44. Highly qualified technical and managerial professionals from the Non-Operator Contractors' 
staff may be allocated to the Operator's technical teams to conduct the Operations, 
according to the Annual Work and Budget Program of the Production Phase. 

3.44.1.  The allocation of labor of Non-Operating Contractors shall be recoverable as Oil 
Cost. 

3.44.2.  For purposes of recognition as Oil Cost, the unit cost of employees of Non-Operating 
Contractors will be limited to the unit cost of the Operator's employees, respecting 
the similarity of professional qualification. 

 

4 SECTION IV - OPERATIONS WITH EXCLUSIVE RISKS 

Limitation of Applicability 

4.1. Operations with Exclusive Risks may be proposed by any Contractor, provided that the 
person or persons concerned shall assume all risks, accounting for the costs, investments 
and being responsible for any damage related to the execution of Operations and its 
consequences. 

4.1.1. No Operations with Exclusive Risk may be proposed by the Manager. 

4.1.2.  The Contractors that choose not to participate in an Exclusive Risk Operation will 
not assume risks, nor will they be responsible for costs, investments or be 
responsible for any damages related to the execution of the Operation and its 
consequences. 

4.1.3.  Operations carried out with the participation of all Contractors, but without the 
agreement of the Manager, will be treated as Exclusive Risk Operations. 



 

Procedure to propose Operations with Exclusive Risks 

4.2.  In compliance with the provisions4.1 of paragraph 4.1, if any Contractor proposes to carry 
out an Operation with Exclusive Risk, it shall submit such proposal for the approval of the 
Manager, who may only veto it if its execution implies a delay in the Exploratory Work Plan 
or the Annual Work and Budget Program of the Approved Production Phase or presents 
some risk for the other Operations provided for in this Agreement.  

4.2.1. The proposal shall specify the exclusive nature of the Operation and include the work 
to be performed, the location, the objectives and its estimated cost. 

4.2.2.  After approval by the Manager, the proposing Contractor shall immediately notify 
the other Contractors for manifestation of adherence or not to the proposal for an 
Exclusive Risk Operation. 

4.2.3.  Contractors who intend to join the Exclusive Risk Operation must notify the 
proposing Contractor and the Operator within 10 (ten) days from the receipt of the 
notification proposing the Exclusive Risk Operation. 

4.3. The Contractor's silence regarding a proposal for an Exclusive Risk Operation until the end 
of the period provided for in paragraph 4.2.3 will be interpreted as refusal to participate in it. 

 

Costs of the Operation with Exclusive Risk 

4.4.  The costs and risks of the Exclusive Risk Operation will be borne exclusively by the 
proposing Contractors or those who adhere to it, in proportion to their participation in the 
Consortium considering only the Contractors participating in such Operation or as agreed 
by the Contractors participating in such Operation. 

4.5.  The Contractors must previously settle the premium to be paid by the non-participants of 
the Exclusive Risk Operation in case of proven success of the Exclusive Operation that 
increases the recoverable volume of hydrocarbons in the Agreement Area or a reduction of 
expenses for the Consortium. 

4.5.1.  The Manager shall not bear the premium payment.  

4.5.2.  The costs of the Exclusive Risk Operation, in case of proven success, measured in 
expansion of the recoverable volume or reduction of expenses, will be recoverable 
as Oil Cost. 

4.5.3.  The premium to be paid by Contractors who subsequently adhere to the Exclusive 
Risk Operation shall not be recoverable as Oil Cost. 

 

Other Conditions of Operations with Exclusive Risks 

4.6. The proposal and the schedule of implementation of Operations with Exclusive Risks shall 
be subject to the approval of the Operating Committee. 

4.6.1. The other conditions of Operations with Exclusive Risks shall be handled by 
Contractors in the instrument itself. 

 



5 SECTION V - APPEAL PROCEDURE 

Appeal Procedure 

5.1.  The decisions or omissions of the Manager, including the non-recognition as an Oil Cost, 
may be appealed against the merits and the procedure, which must be filed within a 
maximum period of 20 (twenty) days from the acknowledgement of the decision to the 
Operator or the expiration of a reasonable period for the practice of the act. 

5.1.1.  The appeal will be sent to the organizational unit of the Manager that issued the 
decision, with the reasons for the request for reform, with the addition of new 
documents. 

5.1.2. The organizational unit of the Manager that issued the decision shall reconsider or 
refer the appeal to the Board of Executive Officers of the Manager, with passage 
through the Legal Consultancy for manifestation, within a maximum period of 20 
(twenty) days. 

5.1.3.  The Board of Executive Officers of the Manager, after hearing the Legal Counsel, 
will decide the appeal by simple majority, within a maximum period of 20 (twenty) 
days from its receipt, renewable, upon justification, for another 20 (twenty) days. 

5.1.4.  The decision of the Board of Executive Officers that rejects an appeal proposed by 
the Operator shall be subject to a request for reconsideration by the same board, 
within a maximum period of 20 (twenty) days from the receipt of the respective 
notification, applying from then on, mutatis mutandis, the procedure of paragraph 
5.1.3. 

5.1.5.  It will also be possible to request reconsideration, under the terms of paragraph 
5.1.4, of the decisions originating from the Board of Executive Officers. 

5.1.6.  The request for reconsideration referred to in the previous paragraphs will only be 
considered on the merits if the Operator instructs it with new facts not considered in 
the appeal decision. 

5.1.7.  The decision of the request for reconsideration shall not be subject to appeal to the 
Manager. 

 

6 SECTION VI - WITHDRAWAL 

6.1. With the exception of the Operator in relation to its minimum participation defined under 
the terms of art. 4 of Law No. 12.351/2010, any non-defaulting Contractor may, at its own 
expense, withdraw from the Consortium and, consequently, from the Agreement, and 
must, for this purpose, notify the other Parties of its decision. 

  



ANNEX X - OIL COST RECOVERY AND OIL SURPLUS PERCENTAGES 

 

During the Production Phase, the Contractors, each month, will appropriate the portion of 
Production corresponding to the Oil Cost, respecting the limit of [insert percentage % (insert value 
in full percent)] of the Gross Production Value. 

 

Portion of the Federal Government of the Oil Surplus (%) 

Production by  
Production Well 

bbl/d➔ 
 

Price per barrel 
US$/bbl 

<Prod1 Between Prod1 
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> Prod4 

< P1     

Between P1 and P2  
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