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CONCESSION AGREEMENT FOR OIL AND NATURAL GAS EXPLORATION AND 
PRODUCTION 

 

between themselves 

 

AGÊNCIA NACIONAL DO PETRÓLEO, GÁS NATURAL E BIOCOMBUSTÍVEIS - ANP 
(hereinafter referred to as "ANP"), a special agency created by Law no. 9.478, of August 6, 
1997, part of the Indirect Federal Administration, linked to Ministry of Mines and Energy, with 
headquarters at SGAN (Setor de Grandes Áreas Norte) Quadra 603, Módulo I, 3º andar, 
Brasília, DF, and Central Office at Avenida Rio Branco, nº 65, Centro, Rio de Janeiro, RJ, 
hereby represented by its Director-General, "director_general", 

 

"signatory_01_operator", a commercial company incorporated under the laws of Brazil, with 
registered office at "endereco_01"registered with the National Register of Legal Entities 
(CNPJ/MF) under No. "cnpj_01" (hereinafter referred to as the "Concessionaire"), hereby 
represented by "signatory_01_representative_01", «signataria_01_cargo_01», and 
"signataria_01_representante_02", «signataria_01_cargo_02», 

and 

"signatory_02", a commercial company incorporated under the laws of Brazil, with its 
registered office at "endereco_02"registered with the National Register of Legal Entities 
(CNPJ/MF) under no. "cnpj_02" (hereinafter referred to as the "Concessionaire"), hereby 
represented by "signatory_02_representative_01", «signataria_02_cargo_01», and 
"signatory_02_representative_02", «signataria_02_cargo_02». 

 

 

WHEREAS 

that, under the terms of articles 20, V and IX, and 176, caput, of the Constitution of the 
Federative Republic of Brazil and article 3 of Law 9.478/1997, oil and natural gas deposits 
existing in the national territory, on the continental shelf and in the exclusive economic zone 
belong to the Federal Government; 

that, under the terms of art. 177, I, of the Constitution of the Federative Republic of Brazil and 
art. 4 of Law no. 9.478/1997, the Exploration and Mining of Petroleum and Natural Gas 
Reserves existing in the national territory, on the continental shelf and in the exclusive 
economic zone constitute a monopoly of the Federal Government; 

that, under the terms of Article 177, Paragraph 1, of the Constitution of the Federative Republic 
of Brazil and Article 5 of Law No. 9.478/1997, the Federal Government may allow state-owned 
or private companies, incorporated under Brazilian law, with headquarters and administration 
in the country, to carry out Oil and Natural Gas Exploration and Production activities, by means 
of a concession, in the manner established by the legislation in force; 

that, under the terms of Article 21 of Law No. 9.478/1997, all Oil and Natural Gas Exploration 
and Production rights in national territory, on the continental shelf and in the exclusive 
economic zone belong to the Federal Government, and are administered by ANP, with the 
exception of the powers of other bodies and entities expressly established by law; 
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that, under the terms of Article 8 of Law No. 9.478/1997, ANP's purpose is to promote the 
regulation, contracting and inspection of the economic activities that make up the Oil, Natural 
Gas and Biofuels Industry; 

that it is the responsibility of ANP, representing the Federal Government, to enter into 
Concession Agreements with the Concessionaire for the Exploration and Production of Oil and 
Natural Gas that comply with the provisions of articles 23 and 24 of Law 9.478/1997; 

that, under the terms of articles 25 and 26 of Law 9.478/1997, and having met the requirements 
established in Section I of Chapter V, ANP and the Concessionaire are authorized to enter into 
this Concession Agreement, which shall be governed, where applicable, by the general rules 
of Section I and the provisions of Section VI, both of Chapter V of the aforementioned Law; 

that, under the terms of articles 36 to 42 of Law No. 9.478/1997, the Concessionaire 
participated in the bidding process for the award of this Concession Agreement , having been 
awarded and homologated the bidding process in which it was declared the winner, in the 
Block defined in Annex I; 

that, pursuant to Article 46 of Law No. 9.478/1997, the Concessionaire has paid ANP the 
Signature Bonus in the amount indicated in Annex VI; 

that, under the terms of the tender protocol of the Open Acreage of Concession  and article 
43, V, of Law No. 9.478/1997, the Concessionaire submitted to ANP the financial guarantee 
required to support compliance with the Minimum Exploratory Program offered;  

ANP and the Concessionaire enter into this Concession Agreement for the Exploration and 
Production of Oil and Natural Gas for the Block identified in Annex I, in accordance with the 
following clauses and conditions. 
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CAPÍTULO I - BASIC PROVISIONS 

 

1 CLAUSE ONE - DEFINITIONS 

Legal definitions 

1.1. The definitions contained in art. 6 of Law no. 9.478/1997, in art. 2 of Law no. 12.351, of 
December 22, 2010, and in art. 3 of Decree no. 2.705, of August 3, 1998, are hereby 
incorporated into this Agreement and, consequently, shall apply for all purposes and 
effects, whenever they are used in the singular or plural, in the masculine or feminine. 

 

Contractual definitions 

1.2. Also for the purposes and effects of this Agreement, the definitions contained in this 
paragraph shall apply in addition whenever the following words and expressions are used 
in the singular or plural, in the masculine or in the feminine: 

1.2.1. Affiliate: a legal entity that carries out a business activity and is linked 
to the Concessionaire as a subsidiary, controlling shareholder or through a 
direct or indirect common control relationship. 

1.2.2. Concession Area: the area of the Block whose surface projection is 
delimited by the polygon defined in Annex I or the portions of the Block area 
that remain retained by the Concessionaire after the partial returns provided 
for in this Agreement. 

1.2.3. Development Area: any portion of the Concession Area retained for the 
Development Phase. 

1.2.4. Area of the Camp: the area circumscribed by the polygon that defines 
the Camp when the Development Plan is approved. 

1.2.5. Appraisal: an exploratory activity that aims to investigate a Discovery in 
the Concession Area in order to verify its commerciality, using technologies 
that may be accepted by ANP, in accordance with the Best Practices of the 
Petroleum Industry. 

1.2.6. Well Evaluation: profiling and formation testing activities carried out 
between Drilling Completion and Well Completion which, in conjunction with 
other activities previously carried out on the well, will allow verification of the 
occurrence of zones of interest for the presentation of any Oil or Natural Gas 
Discovery Evaluation Plan. 

1.2.7. Assignment: total or partial transfer of ownership of rights and 
obligations arising from the Agreement; merger, demerger and incorporation, 
when the corporate reorganization results in a change of any of the 
Concessionaires; change of Operator; and exemption from and replacement of 
the performance guarantee. 

1.2.8. Concessionaire: individually or collectively, the legal entities carrying 
out business activities that are members of the consortium, including the 
Operator. 
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1.2.9. Well Completion: the moment when activities directly related to the 
drilling of a well (including, where applicable, profiling, casing and cementing) 
have been completed and the final depth has been reached, from which point 
all Operations refer exclusively to the dismantling, demobilization or movement 
of the unit. For cases in which the Well Evaluation and/or completion is started 
up to 60 (sixty) days after the end of the activities directly related to the drilling 
of the well or its temporary abandonment, the moment in which the dismantling, 
demobilization or movement of the unit used to carry out the Well Evaluation 
and/or completion begins will be considered. 

1.2.10. Agreement: main body of this document and its annexes. 

1.2.11. Consortium Agreement: a contractual instrument governing the rights 
and obligations of the Concessionaires with regard to this Agreement. 

1.2.12. Declaration of Commerciality: formal written notification submitted to 
ANP declaring one or more deposits to be a Commercial Discovery in the 
Concession Area. 

1.2.13. Discovery: any occurrence of Oil or Natural Gas in the Concession 
Area, regardless of quantity, quality or commerciality, verified by at least two 
methods of detection or Evaluation. 

1.2.14. Decommissioning of facilities: a set of activities associated with the 
definitive interruption of the operation of facilities, the permanent abandonment 
and razing of wells, the removal of facilities, the proper disposal of materials, 
waste and tailings and the environmental recovery of the area. 

1.2.15. Development Phase: a contractual phase that begins with ANP's 
approval of the Development Plan and continues during the Production Phase 
as long as investments are required in wells, equipment and facilities for the 
Production of Oil and Natural Gas in accordance with the Oil Industry's Best 
Practices. 

1.2.16. Extraction of First Oil: date of the first measurement of volumes of Oil 
and Natural Gas at one of the Production Measurement Points in each 
Development Module. 

1.2.17. Exploration Phase: contractual period in which Exploration and 
Evaluation must take place. 

1.2.18. Production Phase: contractual period in which Development and 
Production must take place. 

1.2.19. Brazilian supplier: any manufacturer or supplier of goods produced or 
services provided in Brazil, through companies incorporated under Brazilian 
law or those that make use of goods manufactured in the country under special 
customs regimes and tax incentives applicable to the Oil and Natural Gas 
Industry. 

1.2.20. Individualization of Production: a procedure aimed at dividing the 
results of Production and the rational use of the Federal Government's natural 
resources, by unifying the Development and Production of the deposit that 
extends beyond the Concession Area. 

1.2.21. Applicable Legislation: a set of Brazilian laws, decrees, regulations, 
resolutions, ordinances, normative instructions or any other normative acts that 
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affect or may affect the Parties or the activities of Exploration, Appraisal, 
Development and Production of Oil and Natural Gas, as well as the 
Decommissioning of Facilities. 

1.2.22. Macro-group: set of goods and services acquired or contracted by the 
Concessionaires to carry out the activities in the segments defined in this 
Agreement with specific Local Content commitments. 

1.2.23. Oil Industry Best Practices: the best and safest procedures, technical 
standards, recommendations and technologies drawn up by standardizing 
institutions, bodies and associations in the Oil and Natural Gas Industry around 
the world, which stand out among the generally accepted ones, adopted in 
similar conditions and circumstances, and which make it possible to: (i) 
guarantee the operational safety of facilities, preserving life, physical integrity 
and human health; (ii) preserve the environment and protect affected 
communities; (iii) avoid or reduce as far as possible the risks of leaks of Oil, 
Natural Gas, derivatives and other chemical products that may be harmful to 
the environment; (iv) the conservation of oil and gas resources, which implies 
the use of appropriate methods and processes to maximize the recovery of 
hydrocarbons in a technically, economically and environmentally sustainable 
manner, with the corresponding control of the decline of reserves, and the 
minimization of surface losses, avoiding or reducing them; (v) minimizing the 
consumption of natural resources in Operations; (vi) avoiding or reducing 
greenhouse gas emissions as much as possible. 

1.2.24. Development Module: an individualized module comprising facilities 
and infrastructure for the Production of Oil and Natural Gas from one or more 
Reservoirs in a given Field, according to the Development Plan approved by 
ANP. 

1.2.25. New Reservoir: accumulation of Oil or Natural Gas other than those 
already in Production or under Evaluation. 

1.2.26. Operation: any Exploration, Appraisal, Development, Production or 
Facility Decommissioning activity carried out in sequence, jointly or separately 
by the Concessionaire, for the purposes of this Agreement. 

1.2.27. Operator: Concessionaire appointed, in the form of Annex VII, to 
conduct and execute all the Operations provided for in this Agreement on 
behalf of the Concessionaires. 

1.2.28. Party: signatory to the Agreement. 

1.2.29. Evaluation Plan for Oil or Natural Gas Discoveries: document 
specifying the work program and the respective investments required for the 
Evaluation of a Discovery or set of Discoveries of Oil or Natural Gas in the 
Concession Area. 

1.2.30. Development Plan: a document specifying the work program, schedule 
and respective investments required for the Development and Production of a 
Discovery or set of Discoveries of Oil and Natural Gas in the Concession Area, 
including its abandonment. 

1.2.31. Exploration Work Plan: instrument specifying the activities and the respective 
schedules and budgets for the Exploration Phase, as well as for the time when the 
remaining obligations are executed. 
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1.2.32. Annual Production Program: a document detailing production 
forecasts and the movement of oil, natural gas, water, special fluids and waste 
from the production process in each development area or field. 

1.2.33. Annual Work Program and Budget for the Production Phase: 
document specifying the set of activities to be carried out by the 
Concessionaire for the next five-year period, including details of the 
investments required to carry out the activities in the Production Phase. 

1.2.34. Facility Decommissioning Program: document presented by the 
Concessionaire whose content must include the information, projects and 
studies necessary for planning and carrying out Facility Decommissioning. 

1.2.35. Minimum Exploration Program: the work program set out in Annex II, 
to be carried out by the Concessionaire during the Exploration Phase. 

1.2.36. Local Content Report: document to be submitted by the 
Concessionaire to ANP detailing the amounts spent for the purposes of 
calculating Local Content. 

1.2.37. Facility Decommissioning Report: document submitted by the 
Concessionaire describing all the activities carried out during Facility 
Decommissioning and the associated costs. 

1.2.38. Local Content Inspection Report: technical opinion issued by ANP 
that assesses compliance with the contractual commitments declared by the 
Operator in the Local Content Report, prior to the initiation of any sanctioning 
process. 

1.2.39. Final Oil or Natural Gas Discovery Evaluation Report: document that 
describes the Oil or Natural Gas Discovery Evaluation Operations, under the 
terms of the Oil or Natural Gas Discovery Evaluation Plan approved by ANP, 
presents its results and, if approved by ANP, gives effect to the Declaration of 
Commerciality. 

1.2.40. Seismic reprocessing: the process of submitting seismic data to new 
processing, with the aim of obtaining quality gains in the results achieved. 

1.2.41. Social Responsibility: the Concessionaire's responsibility for the 
impacts of its decisions and activities on society and the environment, through 
ethical and transparent behavior that (i) contributes to sustainable 
development, including the health and well-being of society, and takes into 
account the expectations of stakeholders; (ii) complies with the Best Practices 
of the Petroleum Industry; and (iii) is integrated into the Concessionaire and 
practiced in its relationships, which refer to the Concessionaire's activities 
within its sphere of influence. 

1.2.42. Production Collection System: set of installations and equipment 
designed to transfer the fluids produced from the wells to the Production units, 
as well as transferring the fluids for injection into the Field. 

1.2.43. Production Flow System: a set of facilities and equipment designed to 
move Oil and Natural Gas from Production units to facilities outside the 
Concession Area or to other Production units in the same Concession Area. 

1.2.44. Early Production System: a temporary installation with limited 
capacity, designed to anticipate Production and obtain data and information to 
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better characterize the Reservoir, for the purposes of adjusting the 
Development Plan. 

1.2.45. Drilling Completion: the moment when the final depth of the well is 
reached, with no prospect of further progress. 

1.2.46. Extended Well Test: a test in a well with a total free-flow time of more 
than 72 (seventy-two) hours, carried out with a view to obtaining data that 
allows interpretations to be made in order to subsidize the Deposit Evaluation. 

1.2.47. Work Unit: unit of conversion for different exploratory works, used for 
the purposes of measuring the execution of the Minimum Exploratory Program 
provided for in Annex II. 

 

 

2 CLAUSE SECOND - OBJECT 

Oil and Natural Gas Exploration and Production  

2.1. The purpose of this Agreement is to execute the following in the Concession Area: 

a) Exploration Operations committed to in the Minimum Exploration Program or additional 
to it, under the terms of an Exploration Work Plan approved by ANP; 

b) of Discovery Evaluation activities, in the event of a Discovery, at the Concessionaire's 
discretion, under the terms of an Oil or Natural Gas Discovery Evaluation Plan 
approved by ANP, and in addition thereto, under the terms of an Exploratory Work Plan 
approved by ANP; and 

c) of Oil and Natural Gas Development and Production Operations, if the Concessionaire 
verifies the commerciality of the Discovery, under the terms of a Development Plan 
approved by ANP. 

 

Costs, Losses and Risks Associated with the Execution of Operations  

2.2. The Concessionaire shall at all times assume, on an exclusive basis, all costs and risks 
related to the execution of the Operations and their consequences. 

2.3. The Concessionaire shall bear all losses it may incur, including those resulting from acts 
of God or force majeure, as well as accidents or natural events affecting the Exploration 
and Production of Oil and Natural Gas in the Concession Area. 

2.4. The Concessionaire shall not be entitled to any payment, reimbursement, restitution, 
refund or indemnity in the event of exploratory failure or lack of commerciality of any 
Discoveries in the Concession Area. 

2.5. The Concessionaire shall be solely liable for its own acts and those of its agents and 
subcontractors, as well as for compensation for any damage caused by the Operations 
and their execution, regardless of fault. 
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2.5.1. The Federal Government and ANP must be reimbursed for any costs 
they may incur as a result of any claims motivated by acts for which the 
Concessionaire is responsible. 

2.6. The Federal Government and ANP will not assume any operational risks or losses, nor 
will they bear the costs and investments related to the execution of the Operations and 
their consequences. 

 

Ownership of Oil and Natural Gas 

2.7. Oil and natural gas deposits in the national territory, on the continental shelf and in the 
exclusive economic zone belong to the Federal Government, in accordance with articles 
20, V and IX of the Constitution of the Federative Republic of Brazil and 3 of Law 
9.478/1997. 

2.7.1. The Concessionaire shall only own the Oil and Natural Gas that is 
actually produced and transferred to it at the Production Measurement Point, 
by means of original acquisition and under the terms of this Agreement. 

2.7.2. The Concessionaire will be subject to charges relating to taxes and 
Government Participation, as well as other charges provided for in Applicable 
Legislation. 

 

Other Natural Resources 

2.8. The Concessionaire is prohibited from using, enjoying or disposing of, in any way and for 
any reason, in whole or in part, any other natural resources that may exist in the 
Concession Area other than Oil and Natural Gas, except when authorized by the 
competent bodies, under the terms of the Applicable Legislation. 

2.8.1. The chance encounter of natural resources other than oil and natural gas must be 
notified to ANP within a maximum of 72 (seventy-two) hours. 

2.8.2. The Concessionaire must comply with the instructions and allow the execution of 
the relevant measures determined by ANP or other competent authorities. 

2.8.3. Until such instructions are presented to it, the Concessionaire must refrain from 
any measures that could jeopardize or in any way damage the natural resources 
discovered. 

2.8.4. The Concessionaire shall not be obliged to suspend its activities, except in cases 
where these put the discovered natural resources or the Operations at risk. 

2.9. Any interruption of Operations, exclusively due to the fortuitous encounter of other natural 
resources, shall have its period computed and recognized by ANP for the purpose of 
extending this Agreement. 

3 CLAUSE THIRD - CONCESSION AREA 

Identification 

3.1. Operations must be carried out exclusively in the Concession Area, described and 
delimited in Annex I. 
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 Voluntary Returns 

3.2. The Concessionaire may voluntarily return areas within the Concession Area at any time. 

Voluntary returns must be notified to ANP in writing. 

3.2.1. Voluntary returns shall not relieve the Concessionaire of responsibility for 
complying with the plans and programs, as well as the Facility Decommissioning 
activities. 

3.2.2. The Facility Decommissioning Program must be submitted to ANP for approval, 
under the terms of the Applicable Legislation. 

3.2.3. At the end of the Exploration Phase, the Concessionaire may only retain the 
Development Area as a Concession Area. 

 

 

3.3. Return on termination of agreementTermination of this Agreement for any reason shall 
oblige the Concessionaire to return the entire Concession Area to ANP immediately. 

3.4. The Facility Decommissioning Program must be submitted to ANP for approval, under the 
terms of the Applicable Legislation. 

 

Return conditions 

3.5. Any and all returns of areas or fields that are part of the Concession Area, as well as the 
consequent reversion of assets, will be final and will be made by the Concessionaire free 
of charge of any kind to the Federal Government or ANP, under the terms of art. 28, §§ 1 
and 2 of Law 9.478/1997, and the Concessionaire will not be entitled to any compensation. 

3.6. The return of areas or Fields forming part of the Concession Area does not release the 
Concessionaire from the liability provided for in paragraph 21.8. 

 

Disposal by ANP of the Returned Areas 

3.7. ANP, once notified by the Concessionaire of the return of an exploratory area or after the 
process of returning areas in Development or Production has begun, may dispose of them, 
including for the purposes of new bids. 

 

Data Collection on Non-Exclusive Basis 

3.8. ANP may, at its sole discretion, authorize third parties to carry out geological, 
geochemical, geophysical and other work of the same nature in the Concession Area, with 
a view to gathering technical data for commercialization on a non-exclusive basis, under 
the terms of art. 8, III, of Law nº 9.478/1997 and the Applicable Legislation.  

3.8.1. The execution of these services, except in exceptional situations approved by 
ANP, may not affect the normal course of Operations.  
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3.8.2. The Concessionaire shall have no liability whatsoever in relation to the 
performance of said services by third parties or any damage related thereto. 

 

 

4 CLAUSE FOURTH - DURATION  

Duration and Division into Phases 

4.1. This Agreement will be in force and effective from the date it is signed by all those who 
enter into it and is divided into two phases: 

a) Exploration Phase, for the entire Concession Area, with a duration defined in Annex II; 
and 

b) Production Phase, for each Field, with a duration defined in Clause Ninth. 

4.2. The term of this Agreement shall correspond to the period elapsed from the date of its 
signature by all those who enter into it until the end of the Exploration Phase, unless there 
is a Declaration of Commerciality of one or more Discoveries, in which case there shall be 
an increase under the terms of Clause Ninth. 

4.3. To this total duration shall be added any extensions that may be authorized by ANP under 
the terms of the Agreement. 

4.4. The expiry of the term, subject to the provisions of paragraph 4.3, shall result in the 
termination of the Agreement by operation of law. 
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CAPÍTULO II - EXPLORATION AND EVALUATION 

 

5 CLAUSE FIFTH - OPERATING PHASE 

Start and Duration  

5.1. The Exploration Phase will consist of a single period and will have the duration set out in 
Annex II. 

5.2. The Exploration Phase shall begin on the date of signature of this Agreement and shall 
end: 

a) with the expiry of the deadline set out in Annex II; 

b) with the total return of the Concession Area; or 

c) in the case of an area previously withheld for Discovery Assessment: 

i. with the presentation of the Declaration of Commerciality; or 

ii. with the return of the area. 

 

Minimum Exploratory Program 

5.3. The Concessionaire must carry out the obligations relating to the Minimum Exploratory 
Program within the time limits and conditions described in Annex II. 

5.3.1. For the purposes of complying with the Minimum Exploratory Program, non-
exclusive data purchased at any time may be accepted, applying the rules and 
reduction factor indicated in Annex II. 

5.4. The Concessionaire may carry out additional exploratory activities to the Minimum 
Exploratory Program, under the terms of the Exploratory Work Plan. 

5.5. ANP may approve changes to the Minimum Exploratory Program, at the request of the 
Concessionaire, provided that: 

a) technically demonstrated that such a change is compatible with Petroleum Industry 
Best Practices; and  

b) indicated the Prospectus that motivated the request for amendment. 

5.5.1  The Agreement will be automatically suspended if ANP does not decide, before 
the end of the Exploration Phase, on the request for changes to the Minimum 
Exploratory Program. 

5.6. Seismic reprocessing may be converted into Work Units for the purposes of complying 
with the Minimum Exploratory Program. 

5.6.1. The conversion of Seismic Reprocessings into Work Units is limited to a single 
abatement request for each original seismic program. 

5.6.2. For the purpose of conversion into Work Units: 
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a) Seismic reprocessing must include the migration of data in time or depth;  

b) the entire length of the seismic program contained within the block must be 
reprocessed; and  

c) only the portion of the reprocessed seismic program contained within the block 
will be considered. 

5.7. The Concessionaire may contract, at its own risk, data acquisition companies (EAD) to 
acquire exclusive data, under the terms of the Applicable Legislation. 

5.8. ANP will issue a quality control report for the return or acceptance of the data received 
within 90 (ninety) days from the date of delivery of the last shipment of data, provided that 
the Concessionaire informs, at the time of shipment, that the data is related to the 
abatement process of the Minimum Exploratory Program and/or return of the financial 
guarantee of the Minimum Exploratory Program. 

5.9. For the purposes of complying with the Minimum Exploration Program, only data whose 
acquisition, processing or reprocessing has been delivered and evaluated by ANP in 
accordance with the requirements defined in the Applicable Legislation will be converted 
into Work Units. 

5.10. Exploratory work will be converted into Work Units for the purposes of complying with 
the Minimum Exploratory Program, in accordance with the criteria set out in Annex II. 

5.11. Failure to carry out part or all of the Minimum Exploration Program shall result in the full 
termination of the Agreement and the enforcement of the compensatory penalty clause 
provided for in Clause Six, and no other penalties shall be applicable as a result of such 
failure. 

5.11.1. The values of the activities of the Minimum Exploration Program not carried out 
are defined in Work Units and are net, and may be demanded from the 
Concessionaire or the guarantor, always monetarily adjusted by the General 
Price Index - Internal Availability (IGP-DI), published by the Getúlio Vargas 
Foundation, under the terms of paragraph 6.9. 

5.11.2. Exceptions to the provisions of paragraph 5.11 are any Development Areas 
retained by the Concessionaire and the case provided for in paragraph 5.12.1. 

5.12. In the event of total or partial non-compliance with the Minimum Exploratory Program, 
the Concessionaire will not be able to proceed to the Production Phase.  

5.12.1. ANP may, at the reasoned request of the Concessionaire, exempt it from 
complying with the remaining part of the Minimum Exploratory Program, without 
prejudice to the continuity of the Agreement. 

5.12.1.1. In return for this exemption, the Concessionaire will pay an amount in 
cash corresponding to twice the total number of Work Units not 
completed, monetarily adjusted by the IGP-DI or any other index that 
may replace it, under the terms of paragraph 6.9. 

5.12.1.2. The Agreement will be automatically suspended if ANP does not 
decide, before the end of the Exploration Phase, on the request for 
exemption from compliance with the remaining portion of the Minimum 
Exploratory Program. 
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5.12.1.3. Once the conditions set out above have been met, the Minimum 
Exploratory Program shall be deemed to have been fully complied with 
for all purposes of the Agreement. 

 

Exploratory Work Plan 

5.13. The Concessionaire must submit the Exploration Work Plan to ANP, under the terms of 
the Applicable Legislation. 

 

Extension of the Exploration Phase and Suspension of the Agreement 

5.14. The Concessionaire may request ANP, with good reason, to extend the Exploration 
Phase or suspend the Agreement. 

5.15. The Agreement will be automatically suspended if ANP does not decide, before the end 
of the Exploration Phase, on the request to extend the Exploration Phase or to suspend 
the Agreement. 

5.15.1. The Agreement will be suspended from the end of the Exploration Phase until 
ANP makes a final decision. 

5.15.2. Once the Agreement is suspended, the deadlines for submitting Declarations of 
Commerciality and Evaluation Plans for Oil or Natural Gas Discoveries will also 
be suspended. 

5.15.3. During the suspension of the Agreement provided for in paragraph 5.15, the 
Concessionaire may not carry out Exploration activities in the area, unless 
expressly authorized in advance by ANP, in which case the suspension shall be 
converted into a precautionary extension of the Agreement. 

5.16. If the Concessionaire makes a late Discovery during the Exploration Phase, at such a 
time that it has not been possible to carry out the Discovery Assessment before the end 
of this phase, the Concessionaire may request ANP to extend the Exploration Phase for 
the period necessary to carry out the Assessment phase and eventual Declaration of 
Commerciality, under the terms of an Oil or Natural Gas Discovery Assessment Plan 
approved by ANP. 

5.16.1. The extension referred to in paragraph 5.16 is limited to the area of 
retention of the Oil or Natural Gas Discovery Evaluation Plan approved by ANP. 

5.16.2. In the event of paragraph 5.16, the Exploration Phase will be suspended 
on the last day of its term until ANP decides on the Oil or Natural Gas Discovery 
Assessment Plan and, consequently, on the request for an extension to carry 
out the Discovery Assessment. 

5.17. If, at the end of the Exploration Phase, the drilling of an exploratory well is in progress 
without the Well Evaluation having been completed, the Exploration Phase will be 
extended until the Well Completion date, with an additional 60 (sixty) days for the 
submission of any proposal for an Oil or Natural Gas Discovery Evaluation Plan. 

5.17.1. The reasoned request for an extension due to a well in progress must 
be sent by the Concessionaire to ANP at least 72 (seventy-two) hours before 
the end of the Exploration Phase, in which case the Concessionaire is hereby 
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authorized to proceed with the urgent work, unless ANP expressly decides 
otherwise. 

5.17.2. The deadline for this request may be reduced, provided that it is 
technically justified by the Concessionaire and approved by ANP. 

 

Concessionaire's option to close the operating phase 

5.18. The Concessionaire may terminate the Exploration Phase at any time by notifying ANP. 

5.18.1. Closure will not release the Concessionaire from compensation for any failure to 
comply with the Minimum Exploratory Program. 

 

Decommissioning of the Concession Area in the Exploration Phase 

5.19. The Concessionaire shall submit to ANP the Facility Decommissioning Program, under 
the terms of the Applicable Legislation. 

 

 

6 CLAUSE SIX - COMPENSATORY PENALTY CLAUSE FOR FAILURE TO COMPLY 
WITH THE MINIMUM EXPLORATORY PROGRAM 

Compensatory Penalty Clause for Non-Compliance with the Minimum Exploratory 
Program 

6.1. As a compensatory penalty clause for non-compliance with the Minimum Exploratory 
Program, the Concessionaire shall be subject to payment of a contractual fine in an 
amount equivalent to the Minimum Exploratory Program not complied with, as provided 
for in paragraphs 6.14 and 6.15. 

 

Financial Guarantee of the Minimum Exploratory Program 

6.2. The Concessionaire shall provide ANP with one or more financial guarantees for the 
Minimum Exploratory Program, in accordance with the amount set out in Annex II, within 
the period established in the tender protocol. 

6.3. The financial guarantees submitted must be accompanied by a letter signed by all the 
Concessionaires expressing their full awareness of paragraph 15.3.1 and that the 
obligations of the Minimum Exploration Program are indivisible, with each Concessionaire 
jointly and severally liable for compensation in the event of non-compliance. 

6.4. If the Concessionaire fails to provide the appropriate financial guarantees, the Agreement 
will be terminated in respect of the areas that are not under Development. 
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Types of Financial Guarantees 

6.5. The Concessionaire may provide ANP with the following types of financial guarantee for 
the compensatory penalty clause for non-compliance with the Minimum Exploratory 
Program: 

a) letter of credit;  

b) guarantee insurance;  

c) Oil and Natural Gas pledge agreements; and 

d) security deposit, exclusively for blocks on land. 

6.6. The financial guarantees may be cumulated in order to total the guaranteed amount. 

6.7. The financial guarantees shall comply with the form indicated in the tender protocol. 

6.8. Financial guarantees can only be replaced or altered after approval by ANP. 

 

Updating Financial Guarantees 

6.9. The value of the Minimum Exploration Program, secured by a financial guarantee, will be 
automatically monetarily adjusted on January 1st of each calendar year by the IGP-DI 
variation for the immediately preceding year, except on the January 1st immediately 
following the publication of the tender protocol, when there will be no adjustment. 

6.9.1. If a new financial guarantee is issued, the amount guaranteed may not be less than 
the amount set out in Annex II. 

6.10. The Concessionaire must submit the updated financial guarantees to ANP by February 
15th of each calendar year. 

6.10.1. The annual presentation of the guarantee update is waived if the type of 
guarantee presented already contains in its instrument a clause for automatic 
monetary update by the IGP-DI. 

 

Validity of Financial Guarantees 

6.11. The validity of the financial guarantee must exceed by at least 180 (one hundred and 
eighty) days the date set for the end of the Exploration Phase.  

6.11.1. The financial guarantees must be renewed whenever necessary, already in the 
monetarily updated amount, subject to the provisions of paragraph 6.9. 

6.12. If the financial guarantees deteriorate, the Concessionaire must replace them or provide 
additional guarantees. 

6.12.1. If the guarantee has been presented in the form of an Oil and Natural Gas pledge 
agreement, ANP may notify the Concessionaire to, under the terms of the tender 
protocol and the pledge agreement signed between the parties, call in the 
guarantee margin or, alternatively, request that a new guarantee be presented to 
ANP, in order to cover any difference between the required guarantee and the 
actual guarantee, within 60 (sixty) days of receiving the notification. 
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Return of Financial Guarantees 

6.13. If there are no pending issues, ANP will issue a certificate of completion of the Minimum 
Exploratory Program within 30 (thirty) days of its conclusion and will then return the 
respective financial guarantees. 

 

Execution of Compensatory Penalty Clause 

6.14. In the event of non-compliance with the Minimum Exploratory Program, ANP will order 
the Concessionaire to pay, as a compensatory penalty clause, within 30 (thirty) days, the 
amount corresponding to the unfulfilled portion of the Minimum Exploratory Program, 
updated by the IGP-DI, without any discount for voluntary payment. 

6.14.1. In the event of voluntary non-payment, ANP will execute the amount due up to 
the limit guaranteed by the financial guarantees, and will register the remaining 
debt as an active debt, plus the applicable legal charges. 

6.14.2. The amount equivalent to the unfulfilled Minimum Exploration Program will be 
updated by the IGP-DI until the date on which the actual payment is made. 

6.14.3. ANP's declaration of non-compliance with the agreement is immediately effective 
and constitutes sufficient cause for the enforcement of the guarantee offered, 
including guarantee insurance. 

6.14.4. The suspension of the execution of the financial guarantee by decision of ANP, 
under the terms of paragraph 34.5 "m", or of an arbitration or court decision in 
force, does not prevent ANP from reporting the claim to the insurer, within the 
term of the respective guarantee. 

6.14.5. When the suspension is terminated without reversal of the administrative decision 
referred to in paragraph 6.14.4, the effective enforcement of the financial 
guarantee shall take place when the suspension is terminated, even if the original 
term of the guarantee has expired. 

6.15. Receipt of the amount corresponding to the compensatory penalty clause for failure to 
comply with the Minimum Exploratory Program: 

a) does not exempt the Concessionaire from complying with the other obligations arising 
from the Agreement;  

b) is without prejudice to ANP's right to seek other reparations and apply any applicable 
sanctions for acts other than mere non-performance of the Minimum Exploratory 
Program; and 

c) does not entitle the Concessionaire to proceed to the Production Phase. 

6.16. In the escrow deposit modality, the guarantee will be executed by withdrawing the 
updated value of the penalty clause corresponding to the portion of the Minimum 
Exploratory Program not executed, by means of correspondence from ANP to the 
depositary, regardless of prior authorization from the depositor. 
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7 CLAUSE SEVENTH - DISCOVERY AND EVALUATION 

Discovery Notification  

7.1. Any Discovery in the Concession Area must be notified by the Concessionaire to ANP, 
exclusively, within a maximum of 72 (seventy-two) hours. 

 

Evaluation, Oil or Natural Gas Discovery Evaluation Plan and Final Discovery Evaluation 
Report s of Oil or Natural Gas 

7.2. The Concessionaire may, at its discretion, carry out an Appraisal of a Discovery at any 
time during the Exploration Phase. 

7.3. If the Concessionaire decides to proceed with the Appraisal of a Discovery, it must submit 
an Oil or Natural Gas Discovery Appraisal Plan to ANP for approval, under the terms of 
the Applicable Legislation. 

7.4. The activities of the Oil or Natural Gas Discovery Evaluation Plan may be counted as Work 
Units for the purposes of complying with the Minimum Exploration Program, provided that 
such activities are carried out within the Exploration Phase period not extended by the Oil 
or Natural Gas Discovery Evaluation Plan, and can be classified as Work Units under the 
terms set out in the tender protocol and Annex II. 

7.5. Once the Appraisal of a Discovery has been completed, the Concessionaire must submit 
a Final Oil or Natural Gas Discovery Appraisal Report to ANP for approval, which must 
indicate and justify any proposal to retain the Commercial Discovery Development Area, 
under the terms of the Applicable Legislation. 

 

7.6. Discovery Assessment through Extended Well Testing Discovery Evaluation through 
Extended Well TestI the Plan for the Evaluation of Oil or Natural Gas Discoveries includes 
a  Extended Well Test, the Concessionaire must apply to ANP for specific authorization to 
carry it out. 

7.7. The execution of the  Extended Well Test without the use or reinjection of Natural Gas will 
be limited to a period of 180 (one hundred and eighty) days, except in exceptional cases, 
at the discretion of ANP. 

 

 

8 CLAUSE EIGHT - DECLARATION OF COMMERCIALITY 

Declaration of Commerciality 

8.1. Once the Oil or Natural Gas Discovery Evaluation Plan approved by ANP has been 
completed, the Concessionaire may, at its discretion, make a Declaration of Commerciality 
of the Discovery , under the terms of the Applicable Legislation. 

8.1.1. The Declaration of Commerciality will only become effective after ANP has 
approved the Final Report on the Evaluation of Oil or Natural Gas Discoveries. 
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8.2. Failure to submit the Declaration of Commerciality by the end of the Exploration Phase 
will result in the full termination of the Agreement in relation to the respective area withheld 
for Discovery Evaluation. 

8.3. The presentation of one or more Declarations of Commerciality will not exempt the 
Concessionaire from complying with the Minimum Exploratory Program. 

 

Postponement of the Declaration of Commerciality 

8.4. If the main accumulation of hydrocarbons discovered and evaluated in a Concession Area 
is Natural Gas, the Concessionaire may request authorization from ANP to postpone the 
Declaration of Commerciality by up to 5 (five) years, in the following cases: 

a) the lack of a market for the natural gas to be produced, with the expectation of its 
creation in less than 5 (five) years; 

b) lack or insufficiency of transportation infrastructure to handle the Natural Gas to be 
produced by the Concessionaire, with the expectation of its implementation in less than 
5 (five) years; 

c) the volume of the Discovery is such that its commerciality depends on additional 
Discoveries in the Block itself or in adjacent Blocks, with a view to the joint Development 
of the Operations. 

8.5. If the main accumulation of hydrocarbons discovered and evaluated in a Concession Area 
is Petroleum, the Concessionaire may request authorization from ANP to postpone the 
Declaration of Commerciality by up to 5 (five) years, in the following cases: 

a) lack of Production, Flow or Refining technology expected to emerge in less than 5 (five) 
years; 

b) the volume of the Discovery is such that its commerciality depends on additional 
Discoveries in the Block itself or in adjacent Blocks, with a view to the joint Development 
of the Operations. 

8.6. The Concessionaire may  request ANP to extend the period for postponing the submission 
of the Declaration of Commerciality by up to five (5) additional years. 

8.7. The postponement of the deadline for submitting the Declaration of Commerciality will 
apply exclusively to the area previously withheld for Discovery Assessment. 

8.8. During the postponement of the deadline for submitting the Declaration of Commerciality, 
the Agreement will be suspended in relation to the area previously withheld for the 
Discovery Assessment. 

8.9. If ANP considers that the reason for the postponement referred to in paragraphs 8.4 and 
8.5 has been overcome, it will notify the Concessionaire to submit, at its discretion, a 
Declaration of Commerciality within a period of up to 30 (thirty) days. 

8.9.1. If the Concessionaire decides to submit a Declaration of Commerciality, it must 
submit a Development Plan for approval by ANP within a maximum period of 180 
(one hundred and eighty) days from said notification, and the provisions of 
paragraph 10.1 shall not apply. 
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CAPÍTULO III - DEVELOPMENT AND PRODUCTION 

 

9 CLAUSE NINTH - PRODUCTION PHASE 

Start and Duration 

9.1. The Production Phase of each Development Area will begin on the date of submission of 
the Declaration of Commerciality and will last for 27 (twenty-seven ) years. 

9.2. The provisions of this Clause Ninth relating to the extension or termination of the 
Agreement shall apply to each Development Area or Field individually. 

 

Extension at the request of the Concessionaire 

9.3. The Concessionaire may request an extension of the period set out in paragraph 9.1, and 
must submit a request to ANP at least 24 (twenty-four) months before the end of this 
period, accompanied by a revision of the Development Plan. 

9.3.1. ANP will rule on the request to revise the Development Plan and extend the 
Production Phase within a maximum period of 180 (one hundred and eighty) 
days, and may justifiably refuse the Concessionaire's proposal or make it 
conditional on modifications to the revised Development Plan. 

 

Extension by ANP 

9.4. ANP may request the Concessionaire to continue operating the field by notifying it at least 
270 (two hundred and seventy) days before the scheduled end of production. 

9.4.1. ANP's request can only be refused on justification based, among other reasons, 
on proven uneconomicality. 

9.4.1.1. If the Concessionaire refuses, ANP will have a period of 60 (sixty) days 
from receipt of the justification to analyze the arguments presented and 
decide on the matter.  

9.4.2. After 90 (ninety) days from ANP's proposal, the absence of a response from the 
Concessionaire shall be  deemed implied acceptance. 

9.4.3. The Agreement will be extended for the additional time indicated by ANP. 

 

Consequence of the Extension 

9.5. In the event of an extension of the Production Phase, pursuant to paragraphs 9.3 or 9.4, 
the Parties shall continue to be bound by the exact terms and conditions of this Agreement, 
with the sole exception of any modifications agreed upon as a result of and for the 
purposes of such extension. 

9.5.1. At the end of the Production Phase, paragraphs 9.3 or 9.4 shall apply, where 
applicable, for the purposes of any new extension. 
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Field return 

9.6. The field must be returned to ANP at the end of production. 

9.7. The Concessionaire shall submit to ANP a Facility Decommissioning Program in 
accordance with Applicable Legislation and Petroleum Industry Best Practices. 

9.8. The total or partial termination of this Agreement or the end of the Production Phase shall 
not release the Concessionaire from its obligations relating to the Decommissioning of 
Facilities, in particular compliance with the Facilities Decommissioning Program, until 
ANP approves the respective Facilities Decommissioning Report. 

9.9. At its discretion, ANP may adopt the necessary measures to continue operating the field, 
and may even promote new agreements over the last 5 (five) years before the date set 
for the end of production.  

9.9.1. The Concessionaire shall make every effort and take all appropriate measures to 
properly transfer the Operations to the new concessionaire, so as not to 
jeopardize the administration and Production of the Field.  

9.10. The Concessionaire shall submit to ANP a Facility Decommissioning Program in 
accordance with the Applicable Legislation. 

9.10.1. The Agreement is automatically extended if the schedule for the execution of the 
Facility Decommissioning Program is later than the end of the Production Phase, 
for the period necessary for its approval and implementation. 

9.11. At the end of the term of the Agreement and if there are commercially extractable 
reserves, ANP may order the Concessionaire not to permanently abandon certain wells 
or to decommission or remove certain installations and equipment, without prejudice to 
its right to return the area. 

 

 

10 CLAUSE TENTH -  DEVELOPMENT PLAN 

Deadlines 

10.1. The Concessionaire must submit the Development Plan to ANP within 180 (one hundred 
and eighty) days of submitting the Declaration of Commerciality or receiving notice of 
approval of the Final Assessment Report for Oil or Natural Gas Discoveries, whichever 
is the later. 

10.2. Untimely delivery of the Development Plan will subject the Concessionaire to the 
sanctions provided for in Clause Twenty-Nine and the Applicable Legislation. 

10.3. If the Development Plan has not been submitted within the established deadline, ANP 
will notify the Concessionaire to submit it within a maximum of 30 (thirty) days, at the end 
of which time the Agreement will be terminated as of right in relation to the respective 
Development Area. 
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Development Area 

10.4. The Development Area should cover all the deposits to be produced. 

10.4.1. The Development Area shall be delimited based on the data and information 
obtained during the Exploration Phase and the Discovery Assessment, in 
accordance with Applicable Legislation and the Best Practices of the Petroleum 
Industry. 

10.4.2. During the Development Phase, the Concessionaire may request ANP to modify 
the Development Area in order to incorporate other parts of the Concession Area, 
provided that, cumulatively: 

a) one or more deposits are found to extend beyond the Development Area; and 

b) the parcels to be incorporated have not been returned by the Concessionaire 
in compliance with the provisions of the Agreement. 

10.5. The Development Area to be retained will be the one included in the Final Oil or Natural 
Gas Discovery Evaluation Report approved by ANP. 

10.6. The Concessionaire shall retain from the Development Area only the Area of the Field 
approved by ANP under the Development Plan. 

10.6.1. The Concessionaire shall immediately return the remaining installments to ANP, 
subject to the provisions of paragraphs 3.5 and 3.6. 

 

Approval and Implementation of the Development Plan 

10.7. ANP will have a period of 180 (one hundred and eighty) days from receipt of the 
Development Plan to approve it or request the Concessionaire to make any changes it 
deems appropriate.  

10.7.1. If ANP does not make a decision within this period, the Development Plan will be 
considered approved, without prejudice to ANP's power/duty to demand revisions 
whenever necessary. 

10.7.2. If ANP requests modifications, the Concessionaire must submit the modified 
Development Plan within the time limit set by ANP, repeating the procedure set 
out in paragraph 10.7. 

10.8. Failure by ANP to approve the Development Plan, after exhaustion of the appropriate 
administrative appeals, will result in the full termination of the Agreement in relation to 
the respective Development Area. 

10.9. Until the Development Plan is approved, any work, Operations or anticipation of 
Production will depend on prior authorization from ANP, under the terms of the 
Applicable Legislation. 

10.9.1. Any anticipation of Production must be requested in a reasoned manner, 
in an application which must comply with the precepts of conservation of oil 
resources, guarantee of operational safety and environmental preservation. 

10.10. The Operations will be conducted in accordance with the Development Plan approved 
by ANP. 
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Revisions and changes 

10.11. The provisions of paragraphs 10.7 to 10.9 shall apply to revisions of the Development 
Plan provided for in the Applicable Legislation, where applicable, including with regard 
to the non-approval of revisions by ANP.  

 

Constructions, Installations and Equipment  

10.12. The Concessionaire will be responsible for all constructions and installations and for 
supplying the equipment for extraction, primary processing of Natural Gas, the 
Production Collection System, storage, measurement and Production Transfer.  

10.12.1. The definition by the Concessionaire of the actions related to paragraph 10.12, 
including the contribution of the necessary resources, will be mandatory for 
the characterization of commerciality and the Development of the Discovery. 

 

Emissions 

10.13. The Concessionaire must present development alternatives in the Development Plan, 
also taking into account the reduction of the carbon intensity of the asset's life cycle. 

 

 

11 CLAUSE ELEVENTH - PRODUCTION START DATE AND ANNUAL PROGRAMS 

Start of Production 

11.1. The Field's Production Start Date must occur within a maximum period of 5 (five) years, 
extendable at ANP's discretion, counting from the date of submission of the Declaration 
of Commerciality. 

11.1.1. The Concessionaire shall notify ANP of the Production Start Date no later than 
72 (seventy-two) hours after its occurrence. 

11.2. Oil and Natural Gas Production at a Production facility can only begin after the installation 
of a Natural Gas recovery or re-injection system has been completed, except in cases 
expressly authorized by ANP, in order to minimize Natural Gas flaring. 

 

Annual Production Program 

11.3. The Concessionaire shall submit to ANP the Annual Production Program for the calendar 
year in which Production begins at least 60 (sixty) days prior to the Production Start Date, 
under the terms of the Applicable Legislation.  

11.4. The Concessionaire must submit the Annual Production Program for the following year 
to ANP by October 31st of each calendar year, under the terms of the Applicable 
Legislation. 
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Approval of the Annual Production Program 

11.5. ANP will have a period of 30 (thirty) days from receipt of the Annual Production Program 
to approve it or request any modifications it deems appropriate from the Concessionaire. 

11.5.1. If ANP requests changes, the Concessionaire must resubmit the Annual 
Production Program including such changes within 30 (thirty) days of the 
request, repeating the procedure set out in paragraph 11.5. 

11.5.2. If the Concessionaire disagrees with the proposed changes, it may discuss 
them with ANP, aiming at adjusting the changes to be implemented in the 
Annual Production Program, to the extent that ANP deems pertinent and in 
accordance with Best Practices in the Petroleum Industry. 

11.6. The Concessionaire will be obliged to comply with the Annual Production Program with 
any modifications determined by ANP.  

11.7. If, at the beginning of the period to which a given Annual Production Program refers, the 
Parties are discussing any modifications proposed by ANP as a result of the application 
of the provisions of paragraph 11.5, the lowest Production level among those proposed 
by the Concessionaire and ANP shall be used in any month until the final definition of 
the Annual Production Program. 

 

Review of the Annual Production Program 

11.8. The Parties may adjust, at any time, the revision of an ongoing Annual Production 
Program, provided that such revision satisfies the provisions of paragraphs 11.3 and 
11.4. 

11.9. When the review is proposed by ANP, the Concessionaire will have 30 (thirty) days from 
receipt of the notification to discuss it with ANP and submit a revised Annual Production 
Program.  

11.10. The provisions of paragraph 11.5 shall apply to any revisions. 

 

Variation of Volume Produced 

11.11. The volume produced in the Field each month may not vary by more than 15% (fifteen 
percent) in relation to the volume referring to the level of Production forecast for the 
corresponding month in the Annual Production Program. 

11.11.1. In the event of a variation greater than the aforementioned percentage, the 
Concessionaire must submit a justification to ANP by the 15th (fifteenth) day 
of the month following the variation. 

11.11.2. A variation of more than this percentage will be allowed if it is due to technical 
reasons, unforeseeable circumstances, force majeure or similar causes to be 
assessed by ANP. 

 

Temporary interruption of production 

11.12. The Concessionaire may request ANP to voluntarily halt production in a field for a 
period of one (1) year, which may be extended at ANP's discretion. 
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11.12.1. ANP will assess the request within 60 (sixty) days, renewable for the same 
period, and may request clarifications from the Concessionaire. 

11.12.2. The evaluation period will restart once the requested clarifications have been 
submitted. 

11.13. The voluntary interruption of Production shall not entail the suspension of the term of 
the Agreement. 

 

Annual Work Program and Production Phase Budget 

11.14. The same provisions apply to the Annual Work Program and Budget for the Production 
Phase as regards delivery, approval and review procedures. 

11.15. The first Annual Work Program and Budget for the Production Phase must cover the 
remainder of the current year and must be submitted by the Concessionaire no later 
than 60 (sixty) days from the date of the Declaration of Commerciality. 

11.15.1. If there are more than 6 (six) months to go until the end of the year, the Annual 
Work Program and Budget for the Production Phase must be sent, with the 
current year as the reference year. 

11.15.2. If there are less than six (6) months to go until the end of the year, only the 
Annual Work Program and Budget for the Production Phase, which has the 
following year as its reference year, must be sent by October 31st of that year, 
or by the deadline set out in paragraph 11.15 if this is later than October 31st. 

11.15.3. An exception may be made to paragraph 11.15.2 if there are activities to be 
effectively carried out by the Concessionaire in the second half of the current 
year, provided that the presentation of the Annual Work Program and Budget 
for the Production Phase is preceded by prior consultation with ANP as to its 
real need. 

 

 

12 CLAUSE TWELFTH - MEASUREMENT, MONTHLY BULLETINS AND AVAILABILITY 
OF PRODUCTION 

Measurement 

12.1. From the Production Start Date of each Development Area or Field, the Concessionaire 
shall periodically and regularly measure the volume and quality of Oil and Natural Gas 
produced at the Production Measurement Point. 

12.1.1. The methods, equipment and measuring instruments provided for in the 
respective Development Plan and in accordance with the Applicable Legislation 
must be used. 
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Monthly Bulletins Production 

12.2. The Concessionaire must submit to ANP a monthly Production Bulletin for each 
Development Area or Field. 

12.2.1. The bulletin must be submitted by the 15th (fifteenth) day of each month, starting 
from the month following that in which the Production Start Date for each Field 
occurs. 

 

Making Production Available 

12.3. Ownership of the volumes of Petroleum and Natural Gas measured pursuant to 
paragraph 12.1 shall vest in the Concessionaire at the Production Measurement Point. 

12.3.1. The quantification of volumes will be subject, at any time, to inspection and to the 
corrections provided for in the Applicable Legislation. 

 

Free disposal 

12.4. The Concessionaire is guaranteed free disposal of the volumes of Petroleum and Natural 
Gas granted to it under the terms of paragraph 12.3. 

 

Supplying the National Market  

12.5. In emergency situations that may jeopardize the national supply of Oil and Natural Gas, 
as well as their derivatives, ANP may order the Concessionaire to limit its exports of 
these hydrocarbons.  

12.5.1. Emergency situations are those decreed by the President of the Republic. 

12.5.2. The portion of production with limited exports should be used to supply the 
Brazilian market or to build up strategic stocks for the country. 

12.5.3. ANP will notify the Concessionaire of the limitation on exports at least thirty (30) 
days in advance. 

12.5.4. The Production share to which the restriction on free disposal applies shall be 
determined each month in relation to the proportion of the Concessionaire's share 
of national Oil and Natural Gas Production for the immediately preceding month. 

 

Consumption in Operations 

12.6. The Concessionaire may use oil and natural gas produced in the Concession Area as 
fuel when carrying out operations, provided that the quantities authorized by ANP are 
used.  

12.6.1. The Concessionaire shall inform ANP, by means of a reasoned notification, of 
any variation of more than 15% (fifteen percent) in relation to the Annual 
Production Program in the quantity of Oil and Natural Gas consumed in the 
Operations and the purpose of use. 
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12.6.2. The Concessionaire must include this information in the monthly Production 
bulletins. 

12.6.3. The volumes of Oil and Natural Gas consumed in the Transactions shall be 
computed for the purpose of calculating the Government and third-party 
Participations due, as provided for in Clause Twenty-Three. 

 

Test Results 

12.7. The data, information, results, interpretations, static and dynamic Reservoir models and 
flow regimes obtained from the formation tests, Extended Well Tests or Early Production 
Systems during the execution of the Operations under this Agreement must be sent to 
ANP within 5 (five) days of their being obtained, concluded or according to the deadline 
defined in the Applicable Legislation or other deadline defined by ANP. 

12.7.1. Among the documents submitted, the volumes of oil, natural gas and water 
produced must be included. 

12.7.2. In the case of Extended Well Tests, the information must be sent to ANP in 
accordance with the periodicity established in the approved Annual Work 
Programs and Production Phase Budget. 

12.7.3. Production and movements from Extended Well Tests and Early Production 
Systems must be reported using the monthly Production bulletin. 

12.8. The volumes of Petroleum and Natural Gas produced during the Extended Well Tests 
shall be awarded to the Concessionaire under the terms of paragraph 12.3 and 
computed for the purpose of calculating the Government and third party Participations 
due under Clause Twenty-Three. 

12.9. Royalties are due as a result of Oil and Natural Gas Production from Extended Well 
Tests, which must be calculated monthly, starting from the month in which production 
occurs, and paid, in national currency, by the last working day of the following month. 

 

Losses of Oil and Natural Gas and Natural Gas Flaring 

12.10. Losses of Oil or Natural Gas incurred under the Concessionaire's responsibility, as well 
as flaring of Natural Gas, shall be included in the Total Production Volume to be 
calculated for the purpose of payment of Government and third party Participations, 
without prejudice to the application of the provisions of Clauses Twenty-nine and Thirty. 

12.11. Burning Natural Gas in flares will only be permitted for safety, emergency and 
commissioning reasons, with the maximum volume being that specified in the 
Applicable Legislation. 
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13 CLAUSE THIRTEENTH - INDIVIDUALIZATION OF PRODUCTION 

Agreement of Individualization of Production 

13.1. An Oil and Natural Gas Production Individualization Procedure must be set up, under 
the terms of the Applicable Legislation, if it is identified that a Reservoir extends beyond 
the Concession Area. 

 

 

14 CLAUSE FOURTEEN - DISCOVERY, EVALUATION AND DEVELOPMENT OF NEW 
RESERVOIRS IN THE PRODUCTION PHASE  

14.1. Any Discovery of a New Oil or Natural Gas Reservoir must be notified by the 
Concessionaire to ANP, exclusively, within a maximum of 72 (seventy-two) hours. The 
notification must be accompanied by all the relevant data and information available. 

14.2. The Concessionaire may, at its discretion, carry out a New Reservoir Discovery 
Assessment at any time during the Production Phase. 

14.2.1. If the Concessionaire decides to carry out an Evaluation of the Discovery of a 
New Reservoir, it must present the Evaluation activities in the Annual Work 
Program and Budget for the Production Phase, observing the procedures set out 
in Clause Eleven. 

14.3. If the Concessionaire decides to proceed with the Development of a New Reservoir, it 
must notify ANP and, within 180 (one hundred and eighty) days of the notification, 
submit a Development Plan to ANP, under the terms of the Applicable Legislation. 

14.4. The Development or Production of a New Reservoir will only be authorized after 
approval by ANP, under the terms of the Applicable Legislation. 
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CAPÍTULO IV - EXECUTION OF OPERATIONS 

 

15 CLAUSE FIFTEENTH - EXECUTION BY THE CONCESSIONAIRE 

Dealer exclusivity 

15.1. The Concessionaire, subject to the terms, conditions and duration of the Agreement, 
shall hold the exclusive right to carry out Operations in the Concession Area. 

  

Appointment of the Operator by the Concessionaire 

15.2. The Operator is appointed by the Concessionaire to, on its behalf:  

a) conduct and execute the Operations provided for in this Agreement; 

b) submit plans, programs, guarantees, proposals and communications to ANP;  

c) receive responses, requests, proposals and other communications from ANP. 

15.3. The Operator shall be responsible for full compliance with all obligations of the 
Concessionaire set forth in this Agreement relating to any aspect of the Operations and 
the payment of Government Participations. 

15.3.1. In the case of a consortium, all the Concessionaires will be jointly and severally 
liable for full compliance with all the obligations of the Agreement. 

15.4. The Operator may transfer responsibility for the Operation at any time by submitting an 
application to ANP under the terms of Clause Twenty-Eight and the Applicable 
Legislation. 

15.5. The Operator may be dismissed by ANP in the event of non-compliance with any of the 
clauses of this Agreement, if it does not remedy its fault within 90 (ninety) days of 
receiving notification from ANP indicating the alleged non-compliance . 

15.6. If responsibility for operation is transferred and the Operator is dismissed, the 
Concessionaire must appoint a new Operator, subject to the provisions of the Applicable 
Legislation. 

15.6.1. The new Operator will only be able to carry out its activities, assuming all the 
rights and obligations provided for in this Agreement, after authorization from 
ANP and the signing of the respective amendment to the Agreement. 

15.7. The Operator referred to in paragraphs 15.4 or 15.5 shall transfer to the new Operator 
custody of all assets used in the Operations, accounting records, files and other 
documents relating to the Concession Area and the Operations in question. 

15.8. The Operator referred to in paragraphs 15.4 or 15.5 shall remain liable for any acts, 
occurrences or circumstances relating to its status as Operator that occur during its 
management. 

15.8.1. Said Operator shall also remain liable for all obligations and responsibilities 
arising from its status as Operator until the transfer provided for in paragraph 
15.7. 
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15.9. ANP may, as a condition for the approval of a new Operator, require the latter and the 
resigning or dismissed Operator to adopt the necessary measures for the full transfer of 
information and other aspects related to this Agreement.  

15.9.1. ANP may require an audit and inventory to be carried out until the Operations are 
transferred to the new Operator. 

15.9.2. The costs of the audit and inventory must be paid by the Concessionaire. 

15.10. In the case of an individual Concessionaire, it shall be deemed, for the purposes of this 
Agreement, to be the designated Operator of the Concession Area. 

 

Diligence in Conducting Operations 

15.11. The Concessionaire shall plan, prepare, execute and control the Operations in a 
diligent, efficient and appropriate manner, in accordance with Applicable Law and 
Petroleum Industry Best Practices, respecting the provisions of this Agreement and not 
engaging in any act that constitutes or may constitute an infringement of the economic 
order. 

15.11.1. The Concessionaire must, in all Operations: 

a) adopt the necessary measures for the conservation of petroleum resources 
and other natural resources and for the protection of human life, property 
and the environment, under the terms of Clause Twenty-First; 

b) comply with the relevant technical, scientific and safety standards and 
procedures, including fluid recovery, with the aim of rationalizing Production 
and controlling the decline of reserves;  

c) use, whenever appropriate and economically justifiable, at ANP's 
discretion, more advanced technical experiences and technologies, 
including those that better increase the economic yield and production of 
the deposits. 

15.12. The Operator's duties are: 

a) maintain a minimum number of staff domiciled in Brazil, fluent in Portuguese and 
capable of conducting day-to-day operations efficiently and effectively, as well as 
responding to incidents appropriately and immediately;  

b) uninterrupted monitoring of all activities involving operational, environmental or 
human health risks through a monitoring center necessarily located in Brazil; 

c) participate in the preparation of and formally approve the emergency response 
procedures and risk analysis studies for the activities conducted within the scope of 
this Agreement, in accordance with Petroleum Industry Best Practices; 

d) establish an organizational structure and resources in Brazil that have personnel 
responsible for operational safety, in order to create an equalization of forces 
between decisions related to operational activities and the management of 
operational safety risks, so as to ensure that operational risks are considered a 
priority in the consortium's decision-making process. 
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15.12.1. The staffing referred to in paragraph 15.12(a) must be designed in accordance 
with the Best Practices of the Petroleum Industry and be directly proportional 
to the operational and environmental risks assumed by the Operator. 

15.12.2. The monitoring center referred to in paragraph 15.12(b) must be located 
onshore and equipped with technology and size compatible with the risks 
assumed by the Operator, in accordance with Oil Industry Best Practices. 

 

Licenses, Authorizations and Permits 

15.13. The Concessionaire shall, at its own risk, obtain all licenses, authorizations and permits 
required under Applicable Law. 

15.13.1. If licenses, authorizations and permits depend on agreements with third 
parties, the negotiation and execution of such agreements will be the sole 
responsibility of the Concessionaire, and ANP may provide assistance in 
accordance with paragraph 16.5. 

15.14. The Concessionaire shall be liable for infringement of the right to use materials and 
execution processes protected by trademarks, patents or other rights, and shall bear 
the payment of any obligations, liens, commissions, indemnities or other expenses 
arising from said infringement, including legal costs. 

 

Free Access to the Concession Area 

15.15. During the term of this Agreement, the Concessionaire shall have free access to the 
Concession Area and the facilities located therein. 

 

Drilling and Abandoning Wells 

15.16. The Operator shall notify ANP in advance of the start of drilling of any well in the 
Concession Area. 

15.17. The Concessionaire may stop drilling the well and abandon it, subject to Applicable 
Law and in accordance with Petroleum Industry Best Practices.  

15.17.1. If the well is part of the Minimum Exploratory Program and does not achieve 
the main objective approved by ANP in the Well Drilling Notification, its drilling 
will not be counted for the purposes of conversion into Work Units, unless 
ANP, at its sole discretion, so decides. 

15.18. ANP may, exceptionally, authorize the drilling of wells in a location outside the 
Concession Area, due to Production Individualization Agreements or environmental 
issues. 

 

Additional work 

15.19. The Concessionaire may, at any time, propose to carry out additional work in the 
Concession Area, under the terms of the Applicable Legislation. 
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Data Acquisition outside the Concession Area 

15.20. The Concessionaire may carry out Operations outside the limits of the Concession 
Area, under the terms of the Applicable Legislation.  

15.21. Data acquired outside the boundaries of the Concession Area will be classified as 
public immediately after its acquisition. 

15.22. The Concessionaire shall deliver to ANP data and information acquired outside the 
limits of the Concession Area, under the terms of the Applicable Legislation. 

15.23. Operations outside the boundaries of the Concession Area will not be considered for 
the purposes of complying with the Minimum Exploration Program. 

 

 

16 CLAUSE SIXTEENTH - CONTROL OF OPERATIONS AND ASSISTANCE BY ANP 

Monitoring and Inspection by ANP 

16.1. ANP, directly or through agreements with federal, state or federal district bodies, will 
permanently monitor and supervise the Operations. 

16.1.1. Action or omission in monitoring and inspection shall not exclude or reduce the 
Concessionaire's liability for the faithful fulfillment of the obligations assumed in 
this Agreement. 

 

Access and Control 

16.2. ANP will have free access to the Concession Area and to ongoing Operations, equipment 
and facilities, as well as to all available records, studies and technical data.  

16.2.1. The Concessionaire must provide ANP representatives with transportation, food, 
personal protective equipment and accommodation during rentals, on the same 
terms as those provided to its own staff. 

16.2.2. For the purposes of gathering data, information or ascertaining responsibility for 
operational incidents, access will be provided by the Concessionaire through the 
unrestricted and immediate provision of transportation, food, personal protective 
equipment and accommodation for ANP representatives. 

16.3. The Concessionaire must allow free access to the authorities that have jurisdiction over 
any of its activities. 

16.4. The Concessionaire must provide the information requested by ANP within the 
established period and in the established manner. 

 

Dealer assistance 

16.5. Upon request, ANP may assist the Concessionaire in obtaining the licenses, 
authorizations, permits and rights referred to in paragraph 15.13.  
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16.5.1. ANP will instruct the processes for the declaration of public utility referred to in 
paragraph 18.4. 

 

ANP Disclaimer 

16.6. The Concessionaire, at its own risk, is fully responsible for carrying out the Operations, 
and ANP is not liable for any assistance requested or provided. 

 

 

17 CLAUSE SEVENTEENTH - DATA AND INFORMATION 

Supply by the Dealer 

17.1. The Concessionaire must keep ANP informed of the progress, results and deadlines of 
the Operations.  

17.1.1. The Concessionaire shall send ANP, in the manner and by the deadlines 
stipulated by ANP, copies of maps, sections, profiles, studies, interpretations, 
other geological, geochemical and geophysical data and information, including 
well data, static and dynamic Reservoir models and flow regimes obtained from 
tests, as well as reports or any other documents defined in specific regulations 
and obtained as a result of the Operations and this Agreement that contain 
information necessary to characterize the progress of the work and the geological 
knowledge of the Concession Area. 

17.1.2. Under the terms of Article 22 of Law No. 9.478/1997, the technical collection 
consisting of data and information on the Brazilian Sedimentary Basins is an 
integral part of national oil resources, and such data and information, including 
those relating to geological, geophysical and geochemical modeling of the 
Concession Area, must be delivered by the Concessionaire to ANP.  

17.1.3. ANP must ensure that confidentiality periods are complied with, under the terms 
of the applicable legislation. 

17.2. The quality of the copies and other reproductions of the data and information referred to 
in paragraph 17.1.1 must maintain absolute fidelity and standards equivalent to the 
originals, including with regard to color, size, legibility, clarity, compatibility and other 
relevant characteristics. 

 

Processing or Analysis Abroad 

17.3. The Concessionaire may, with the prior express authorization of ANP, send samples of 
rocks and fluids abroad for the purposes of analysis and other studies, under the terms 
of the Applicable Legislation. 
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18 CLAUSE EIGHTEENTH- GOODS 

Goods, Equipment, Facilities and Materials 

18.1. It is the exclusive obligation of the Concessionaire to directly supply, purchase, rent, 
lease, charter or otherwise obtain, at its own risk and expense, all goods, movable and 
immovable, including installations, buildings, systems, equipment, machinery, materials 
and supplies, which are necessary for the execution of Operations. 

18.1.1. Purchases, rentals, leases or acquisitions may be made in Brazil or abroad, 
under the terms of the applicable legislation. 

 

Licenses, Authorizations and Permits 

18.2. The Concessionaire shall be fully responsible, pursuant to paragraph 15.13, for obtaining 
all licenses, authorizations and permits necessary for the acquisition or use of the goods 
referred to in paragraph 18.1. 

 

Expropriations and easements 

18.3. The Concessionaire shall, at its own expense and risk, subject to the provisions of 
paragraph 18.2, carry out the expropriations and create the easements for real estate 
necessary to comply with this Agreement, as well as pay any and all compensation, costs 
or expenses arising therefrom. 

18.4. ANP will initiate proceedings with a view to declaring the real estate referred to in 
paragraph 18.3 to be of public utility, for the purposes of expropriation and the creation 
of an administrative servitude, at the reasoned request of the Concessionaire. 

 

Facilities or Equipment outside the Concession Area 

18.5. ANP may authorize the positioning or construction of facilities or equipment in a location 
outside the Concession Area, with a view to complementing or optimizing the logistical 
structure related to the Operations. 

18.5.1. The Concessionaire must submit a reasoned request to ANP to position facilities 
or equipment outside the boundaries of the Concession Area. 

18.5.1.1. The justification must include technical and economic aspects, as well 
as the positioning or construction project, as appropriate. 

18.5.1.2. If the installation or equipment needs to be located in another area 
under agreement, the consent of the contractor holding the rights to 
that area must be obtained for the authorization to be requested, in 
addition to other authorizations from other bodies and the consent of 
entities possibly impacted by the installation. 

18.5.2. The provisions of Clause Twenty-First shall also apply to equipment and 
installations located outside the Concession Area. 
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Reversal of Assets 

18.6. If pre-existing wells or infrastructure are used, the Concessionaire will assume, in relation 
to these, the responsibilities set out in the Agreement and in the Applicable Legislation. 

18.7. In the case of a Field, the planning for the Decommissioning of Facilities and the 
mechanisms for making the necessary funds available will be provided for in the 
respective Development Plan and reviewed periodically throughout the Production 
Phase by means of the Annual Work Programs and Production Phase Budget. 

18.7.1. The cost of Facility Decommissioning Operations will be established to cover the 
activities of permanent abandonment of wells, deactivation and removal of lines 
and facilities and rehabilitation of areas, under the terms of Applicable 
Legislation. 

 

Financial Guarantees from Decommissioning 

18.8. The Concessionaire shall submit a guarantee for decommissioning within 180 (one 
hundred and eighty) days of the Production Start Date. To this end, it may use the 
guarantees or terms to ensure the Decommissioning of Facilities provided for in the 
Applicable Legislation, at ANP's discretion. 

18.8.1 The guarantees and term presented to ensure the Decommissioning of Facilities 
must comply with the requirements set out in the Applicable Legislation. 

18.8.2 The Concessionaire must keep the guarantee or term valid throughout the term 
of the Agreement, and must renew it 180 (one hundred and eighty) days before 
it expires. 

18.8.3 ANP may, at any time, determine the replacement of the guarantee or term 
whenever the technical analysis concludes that it is inefficient or inadequate in 
the specific case. 

18.9. The amount of the decommissioning guarantee for a Development Area or Field shall be 
paid progressively throughout the Production Phase in the manner, within the time limits 
and at the updating intervals provided for in the Applicable Legislation, and the amount 
sufficient to cover the total cost of Decommissioning Facilities shall be paid into the 
guarantee at the time indicated in the Applicable Legislation. 

18.10. Notwithstanding the provisions of paragraph 18.9, ANP may require that the total 
amount to be guaranteed, corresponding to the estimated cost of Decommissioning 
Field Facilities, be placed in full in a guarantee at any time during the Agreement, 
provided that it is motivated to do so, in cases of serious risk and difficult repair. 

18.11. The value of the decommissioning guarantee for a Development Area or Field may be 
revised, at the request of the Concessionaire or at the request of ANP, when events 
occur that alter the cost of Facility Decommissioning Operations, respecting the limit 
set out in the applicable legislation. 

18.12. In the case of a guarantee presented by means of an accrual fund: 

a) the Concessionaire must submit to ANP, every year, documentation proving the 
contributions made, as well as informing the updated balance of the fund; 

b) ANP may audit the procedure adopted by the Concessionaire in managing the 
financial provisioning fund; and 
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c) the balance calculated after carrying out all the necessary operations for the 
decommissioning of the Field will revert exclusively to the Concessionaire. 

18.13. The presentation of a decommissioning guarantee does not release the 
Concessionaire from carrying out, at its own risk, all the Operations necessary for the 
Decommissioning of Field Facilities. 

18.14. The financial guarantees for decommissioning may be cumulated in order to total the 
amount to be guaranteed, in compliance with the Applicable Legislation. 

 

Assets to be Reversed 

18.15. Pursuant to articles 28 and 43, VI, of Law No. 9.478/1997 and the Applicable 
Legislation, any and all assets, movable and immovable, main and accessory, which 
are part of the Concession Area and which, at the sole discretion of ANP, are necessary 
to allow the continuity of Operations or whose use is considered to be in the public 
interest, shall revert to the possession and property of the Federal Government and to 
the administration of ANP in the event of the termination of this Agreement or the return 
of portions of the Concession Area. 

18.16. If assets are shared for the Operations of two or more Fields, these 
assets may be retained until all Operations are closed. 

 

Removal of non-reverted assets 

18.17. Assets that will not be reverted, including unserviceable assets, shall, in accordance 
with Applicable Law and Petroleum Industry Best Practices, be removed and/or given 
an appropriate destination by the Concessionaire, at its own risk and expense, in 
accordance with the provisions of this Agreement and in accordance with Applicable 
Law. 

 

 

19 CLAUSE NINETEENTH - STAFF, SERVICES AND SUBCONTRACTS  

Staff 

19.1. The Concessionaire shall recruit and hire, directly or indirectly, at its own risk and 
expense, all the labor required to carry out the Operations, and shall be the sole and 
exclusive employer for all purposes of this Agreement. 

19.1.1. Recruitment and hiring may be carried out in Brazil or abroad and according to 
the Concessionaire's selection criteria, under the terms of the Applicable 
Legislation, including with regard to the minimum percentage of Brazilian labor 
used. 

19.2. The Concessionaire will be exclusively and fully responsible, in Brazil and abroad, for 
the arrangements regarding the entry, exit and stay in the country of its foreign 
personnel. 



Contract «nome_sigep» Process no. «numero_contrato» 
 

Page 42 
 

19.3. The Concessionaire must comply with the applicable legislation with regard to the hiring, 
maintenance and dismissal of personnel, accidents at work and industrial safety, and 
shall be exclusively and fully responsible for the payment of social, labor and social 
security contributions and other relevant charges and supplements due under any title, 
in accordance with Brazilian law.  

19.4. The Concessionaire must ensure adequate food, personal protective equipment and 
accommodation for its staff when they are on duty or traveling, specifically with regard to 
quantity, quality, hygiene conditions, safety and health care, under the terms of the 
Applicable Legislation. 

19.5. The Concessionaire must, at any time, withdraw or replace any of its technicians or team 
members due to improper conduct, technical deficiency or poor health. 

 

Services 

19.6. The Concessionaire shall directly perform, contract for or otherwise obtain, at its own risk 
and expense, all the services necessary for the performance of this Agreement. 

19.6.1. Services may be contracted in Brazil or abroad, under the terms of the applicable 
legislation, including the minimum percentage of Brazilian labor used. 

19.6.2. If it contracts with its Affiliates for the supply of services, the prices, terms, quality 
and other terms agreed must be competitive and compatible with market 
practices , subject to the provisions of Clause Twenty. 

19.7. The Concessionaire shall ensure that all its subcontractors and suppliers comply with 
the provisions of this Agreement and the Applicable Legislation. 

19.8. The Concessionaire shall be fully and objectively liable for the activities of its 
subcontractors that result, directly or indirectly, in damage or loss to the environment,  
ANP or the Federal Government. 

19.9. The Concessionaire shall keep an up-to-date inventory and records of all the services 
referred to in paragraphs 19.1 and 19.6, in accordance with Applicable Law. 

 

 

20 CLAUSE TWENTIETH - LOCAL CONTENT  

Concessionaire's Commitment to Local Content  

20.1. The Concessionaire must comply with the following minimum mandatory Local Content 
percentages: 

20.1.1. In the Exploration Phase for onshore blocks: overall Local Content of 50% (fifty 
percent). 

20.1.2. In the Exploration Phase for offshore blocks: overall Local Content of 30% (thirty 
percent). 
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20.1.3. In the Development Phase or for each Development Module, in the case of 
modular Development, for onshore Fields: overall Local Content of 50% (fifty 
percent).  

20.1.4. In the Development Phase or for each Development Module, in the case of 
modular Development, for offshore Fields, for the following Macro Groups: 

a) Well construction: 30% (thirty percent); 

b) Production Collection System and Production Disposal System: 40% (forty 
percent); 

c) Stationary Production Unit: 25% (twenty-five percent). 

20.2. The Concessionaire must ensure that preference is given to hiring Brazilian Suppliers 
whenever their offers present more favorable or equivalent price, term and quality 
conditions to those of non-Brazilian suppliers. 

20.3. The procedures for contracting goods and services to fulfill the purpose of this 
Agreement must: 

a) include Brazilian suppliers among the suppliers invited to submit bids; 

b) make the same specifications available in Portuguese or English to all companies 
invited to submit bids. If requested by any invited Brazilian company, the 
Concessionaire must arrange for the documentation to be translated into Portuguese; 

c) accept equivalent specifications from Brazilian Suppliers, provided that they comply 
with the Best Practices of the Petroleum Industry. 

20.3.1. The procurement of goods and services provided by Affiliates is also subject to 
the specifications of paragraph 20.3, except in the case of services which, in 
accordance with Petroleum Industry Best Practices, are customarily performed 
by Affiliates.  

20.4. The Concessionaire must submit Local Content Reports for the Exploration Phase and 
Development Phase to ANP for monitoring, under the terms of the Applicable Legislation. 

 

Local Content Measurement 

20.5. The Local Content of the goods and services must be proved to ANP by presenting the 
respective Local Content certificates or any document that may replace them, under the 
terms of the Applicable Legislation. 

20.5.1. For measurement purposes, the Local Content of goods and services must be 
expressed as a percentage of the value of the contracted good or service.  

20.6. In order to determine the Local Content, the monetary values corresponding to the 
contracting of goods and services shall be updated for the month and year in which the 
verification of compliance with the provisions of this Twentieth Clause takes place, using 
the IGP-DI or any other index that may replace it. 

20.7. The milestones for measuring Local Content by ANP will be: 

a) the end of the Exploration Phase;  

b) the end of each Development Module; and 
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c) the end of the Field Development Phase that does not include Modular Development. 

20.8. For the purposes of measuring Local Content, the Development Phase will begin on the 
date of submission of the Declaration of Commerciality and will end, for each 
Development Module, with the first of the following occurrences:  

a) ten (10) years have elapsed since the first oil was extracted; 

b) withdrawal by the Concessionaire from the Development of the Development Module; 
or 

c) carrying out the investments provided for in the Development Plan, except those 
relating to the abandonment of the Camp. 

20.9. In the case of contracts under paragraph 20.1.4 "c", expenditure on the unit's operating 
fee should not be included in the calculation of Local Content. 

 

Local Content Surplus 

20.10. If the Concessionaire exceeds the required Local Content in the Exploration Phase or 
in a Development Module, the excess amount, in national currency, may be transferred 
to the Development Modules to be implemented subsequently, limited to the 
Concession Area. 

20.10.1. In the case of offshore fields, the Operator must indicate the Macrogroup to 
which the surplus from the Exploration Phase will be directed. 

20.10.2. Any surpluses found in the Development Modules may only be transferred 
between the same Macrogroups. 

20.10.3. The request for the transfer of surplus must be submitted to ANP within 30 
(thirty) days from the first working day following receipt by the Operator of the 
Local Content Inspection Report for the Production Development Phase, or 
subsequent modules in the case of Modular Development. 

20.10.4. The excess monetary value will be updated by the IGP-DI or any other index 
that may replace it. 

20.11. The minimum mandatory Local Content percentages set out in paragraph 20.1 may be 
met by transferring Local Content surpluses realized in other agreements, observing 
the Applicable Legislation.  

20.12.1. The surplus of Local Content generated in the Exploration Phase or in the 
Development Module of the Agreement may be transferred to other 
agreements, in compliance with the Applicable Legislation.  

 

Fine for Non-Compliance with Local Content 

20.12. Failure to comply with Local Content will subject the Concessionaire to a fine, which 
will be calculated on the monetary value breached, applying the following percentage, 
depending on the case: 

a) if the percentage of Local Content not realized is less than 65% (sixty-five percent) 
of the minimum Local Content, the fine will be 40% (forty percent) of the value of the 
Local Content not realized; 
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b) if the percentage of Local Content not realized is equal to or greater than 65% (sixty-
five percent), the fine will increase from 40% (forty percent), reaching 75% (seventy-
five percent) of the minimum Local Content value, in the case of 100% (one hundred 
percent) of Local Content not realized, in accordance with the formula:  

M (%) = NR (%) - 25%.  

Where, 

M (%) is the percentage fine to be calculated on the monetary value breached; and 

NR (%) is the percentage of Local Content not realized. 

20.13. If there is simultaneous non-compliance with more than one commitment for the Macro 
Groups in paragraph 20.1.4, the amount of the fine will correspond to the sum of the 
fines for each Macro Group. 

20.14. The amount of the fine will be updated by the IGP-DI until the date of actual payment. 

 

 

21 CLAUSE TWENTY-FIRST - OPERATIONAL SAFETY AND THE ENVIRONMENT 

Operations Safety and Environmental Control 

21.1. The Concessionaire must have an operational safety and environmental management 
system that complies with Petroleum Industry Best Practices and Applicable Legislation. 

21.2. The Concessionaire must, among other obligations: 

a) ensure the preservation of an ecologically balanced environment; 

b) minimize the occurrence of impacts and/or damage to the environment; 

c) to ensure the safety of operations in order to protect human life, the environment and 
the Federal Government's assets; 

d) to ensure the protection of Brazil's historical and cultural heritage; 

e) recovering degraded areas, in accordance with the Applicable Legislation and the Oil 
Industry's Best Practices; 

f) minimize natural gas flaring and strive for routine zero flaring; and 

g) adopt practices and technologies to reduce greenhouse gas emissions and the 
carbon intensity of activities. 

21.3. ANP may, at any time, request copies of the environmental licenses and studies 
submitted for approval by the competent environmental agency, if knowledge of their 
content becomes necessary for the instruction/management of the Agreement. 

21.4. If there is an environmental licensing process in which the competent body deems it 
necessary to hold a public hearing, the Concessionaire must send ANP copies of the 
studies drawn up with a view to obtaining the licenses at least 30 (thirty) working days 
before the hearing is held. 
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21.5. The Concessionaire must submit to ANP copies of the environmental licenses and their 
respective renewals, in accordance with the deadlines defined in the specific regulations 
issued by ANP or, before that, when necessary to instruct an authorization procedure 
that requires such documents. 

21.6. The Concessionaire must inform ANP and the competent authorities of any occurrence 
arising from an accidental fact or intentional act involving risk or damage to the 
environment or human health, material damage to its own property or that of third parties, 
fatalities or serious injuries to its own personnel or to third parties or unscheduled 
interruptions to Operations, under the terms of the Applicable Legislation and in 
accordance with the guidelines set out in interpretative manuals issued by ANP, if any. 

 

Social Responsibility 

21.7. The Concessionaire must have a Social Responsibility and sustainability management 
system that adheres to Petroleum Industry Best Practices. 

 

From Liability for Damages 

21.8. Without prejudice to the provisions of paragraph 21.1, the Concessionaire shall assume 
full and objective liability for all damage to the environment resulting directly or indirectly 
from the execution of the Operations. 

21.8.1. The Concessionaire shall indemnify the damages  resulting from the Operations. 

21.8.2. The Concessionaire shall reimburse the Federal Government and ANP, under 
the terms of paragraphs 2.2 to 2.6, for any and all actions, appeals, lawsuits or 
legal challenges, arbitration, audits, inspections, investigations or controversies 
of any kind, as well as for any indemnities, compensation, punishments, fines or 
penalties of any kind related to or arising from such damages. 

 

 

22 CLAUSE TWENTY-SECOND - INSURANCE 

Insurance 

22.1. The Concessionaire shall take out and maintain in force, throughout the term of this 
Agreement, insurance cover for Exploration and Production activities, contracted with an 
insurance company in good standing with Superintendence of Private Insurance 
(SUSEP), for all cases required by Applicable Law, without this implying any limitation of 
its liability under this Agreement. 

22.1.1. The coverage of these insurances must cover:  

a) goods; 

b) staff; 

c) extraordinary expenses in the operation of wells; 
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d) cleaning resulting from an accident; 

e) decontamination resulting from an accident; and 

f) civil liability for damage to the environment and the Federal Government's 
assets. 

22.1.2. The Concessionaire shall include ANP as a co-insured in the civil liability 
coverage policies, which shall not prejudice ANP's right to obtain full 
compensation for losses and damages that exceed the compensation received 
as a result of the coverage provided for in the policy. 

22.2. The Concessionaire must obtain from its insurers the inclusion in all policies of a clause 
by which they expressly waive any rights, implicit or explicit, of subrogation against ANP 
or the Federal Government. 

22.3. Insurance through Affiliates is allowed provided that it is provided by a company 
authorized to carry out this activity by Susep and previously authorized by ANP. 

22.4. The Concessionaire's global insurance policies and programs may be used for the 
purposes of this Clause Twenty-Two, provided that they are previously authorized by 
ANP. 

22.5. The Concessionaire shall deliver to ANP, upon request, within five (5) working days, 
copies of all policies and contracts relating to the insurance referred to in paragraph 22.1, 
as well as any and all amendments, alterations, endorsements, extensions or extensions 
thereof, and any and all related occurrences, claims or notices of loss. 
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CAPÍTULO V - GOVERNMENTAL PARTICIPATIONS AND INVESTMENTS IN 
RESEARCH, DEVELOPMENT AND INNOVATION 

 

23 CLAUSE TWENTY-THIRD - PARTICIPATIONS 

Government and third-party holdings 

23.1. In addition to the Signature Bonus, paid prior to the date of signature of the Agreement, 
the Concessionaire will pay the Federal Government and third parties the following 
stakes, in accordance with the Applicable Legislation and Annex V:  

a) Royalties; 

b) special participation; 

c) payment for the occupation or retention of areas; and 

d) payment of a share to the landowner. 

23.2. ANP may grant, based on criteria established in the Applicable Legislation, a reduction 
in the percentage of Royalties provided for in this Agreement to up to 5% (five percent), 
in order to make it possible to extend the useful life and maximize the recovery factor of 
the Fields, provided that the economic benefit for the Federal Government generated by 
the new investment plan to be implemented is proven. 

23.3. The Concessionaire will not be exempt from payment in respect of Government and 
third-party Participations in the event of: 

a) production earned during the Formation Test period, in the Exploration Phase, only if 
there is economic use of the production;  

b) production earned during the Training Test period, in the Production Phase; 

c) production earned during the Extended Well Test period;  

d) suspension of the term of this Agreement; 

e) unforeseeable circumstances, force majeure and similar causes. 

 

 

24 CLAUSE TWENTY-FOURTH - RESOURCES FOR RESEARCH, DEVELOPMENT AND 
INNOVATION 

24.1. If the special participation is due for a Field in any quarter of the calendar year, the 
Concessionaire will be obliged to carry out expenses qualified as research, development 
and innovation in areas of interest and topics relevant to the Oil, Natural Gas and Biofuels 
sector, in an amount equivalent to 1% (one percent) of the gross production revenue for 
that Field. 

24.1.1. The amount referred to in paragraph 24.1 is due for each Field originating from 
the Concession Area. 
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24.1.2. The Concessionaire has until June 30 (thirty) of the year following the calendar 
year in which gross production revenue is calculated to invest these funds. 

The Concessionaire must provide ANP with a full report of the expenses qualified as research, 
development and innovation carried out, within the deadlines and formats defined in the 
Applicable Legislation. 

24.2. From the funds provided for in paragraph 24.1, the Concessionaire must invest: 

a) 30% (thirty percent) to 40% (forty percent) in universities or national research and 
development institutes accredited by ANP ; and 

b) 30% (thirty percent) to 40% (forty percent) in research, development and innovation 
activities that aim to result in products or processes with technological innovation at 
Brazilian companies. 

24.3. The remaining balance of expenses qualified as research, development and innovation, 
after compliance with paragraph 24.2, may be invested in research, development and 
innovation activities carried out at the Concessionaire's own facilities or those of its 
Affiliates located in Brazil, or at Brazilian Companies, or at universities or research and 
development institutes accredited by ANP. 

24.4. Any expenses qualified as research, development and innovation carried out by the 
Concessionaire in amounts greater than the equivalent of 1% (one percent) of gross 
production revenue, or when there is no obligation to carry out such expenses as 
provided for in paragraph 24.1, may be offset in favor of the Concessionaire to prove the 
obligation in future periods of this Agreement. 

24.4.1. Such compensation shall be regulated under the terms of the Applicable 
Legislation. 

 

 

25 CLAUSE TWENTY-FIFTH - TRIBUTES 

Tax regime 

25.1. The Concessionaire will be subject to the federal, state and municipal tax regime and 
will be obliged to comply with it under the terms, deadlines and conditions defined in the 
Applicable Legislation. 

 

Certificates and Proof of Good Standing 

25.2. Whenever requested by ANP, the Concessionaire must submit all certificates, 
registration acts, authorizations, proof of registration in taxpayer registers, proof of tax 
compliance, proof of compliance with social charges established by law, registration with 
professional bodies or associations and any other similar documents or certificates. 
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26 CLAUSE TWENTY-SIXTH - CURRENCY 

Currency 

26.1. The currency unit for all purposes and effects of this Agreement shall be the Real. 

 

 

27 CLAUSE TWENTY-SEVENTH - ACCOUNTING AND FINANCIAL AUDIT BY ANP 

Accounting 

27.1. The Concessionaire must, under the terms of the Applicable Legislation:  

a) keep all documents, books, papers, records and other items; 

b) keep the supporting documents needed to assess Local Content and Government 
and third-party holdings to support the bookkeeping; 

c) make the appropriate entries; 

d) present the accounting and financial statements; and 

e) submit the Local Content Report to ANP. 

 

Auditing 

27.2. ANP may carry out an audit, including of the statements for calculating Government 
Participations, under the terms of the Applicable Legislation. 

27.2.1. Audits can be carried out directly or through contracts and agreements, under 
the terms of the applicable legislation. 

27.2.2. The Concessionaire will be notified at least thirty (30) days in advance of the 
audits.  

27.2.3. ANP shall have broad access to books, records and other documents referred to 
in paragraph 27.1, including contracts and agreements entered into by the 
Concessionaire and related to the acquisition of goods and services for the 
Operations, for the last 10 (ten) years. 

27.2.4. The Dealer is responsible for the information provided by third parties.  

27.2.5. The Concessionaire must keep at ANP's disposal the respective documents 
proving Local Content, as well as contracts, tax documents and other supporting 
records corresponding to the goods or services acquired, for a period of 10 (ten) 
years after the Local Content measurement milestone. 

27.2.6. ANP may request from the Concessionaire any documents necessary to resolve 
any doubts. 
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27.2.7. Any absence of an audit or omission of its conclusions shall not exclude or reduce 
the Concessionaire's responsibility for the faithful fulfillment of the obligations of 
this Agreement, nor shall it represent tacit agreement with methods and 
procedures at variance with this Agreement or Applicable Legislation. 
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CAPÍTULO VI - GENERAL PROVISIONS 

 

28 CLAUSE TWENTY-EIGHTH - ASSIGNMENT  OF THE AGREEMENTASSIGNMENT 

28.1. The rights and obligations of the Concessionaire under this Agreement may be assigned, 
in whole or in part, subject to the prior and express authorization of ANP. 

28.1.1. Requests for authorization to carry out the following acts will be submitted to the 
Assignment procedure provided for in the Applicable Legislation: 

a) transfer, in whole or in part, of ownership of rights and obligations arising from 
the Agreement, including as a result of the execution of a guarantee on the 
contractual position; 

b) change of Dealer due to merger, demerger or incorporation; 

c) change of Operator; and  

d) exemption or replacement of the performance guarantee. 

28.2. The parties shall maintain the terms and conditions of the Agreement unchanged until 
the respective amendment is signed, and any form of: 

a) transfer of rights relating to the Exploration and Production Agreement that is the 
subject of the Assignment or execution of any encumbrance thereon; and  

b) the assignee's influence over the management of the Exploration and Production 
Agreement and its execution. 

28.3. Failure to comply with the provisions of paragraph 28.2 shall constitute an Assignment 
without the prior express approval of ANP. 

28.4. The Operator and the other members of the consortium must hold, respectively, at least 
30% (thirty percent) and 5% (five percent) stakes in the AgreemetC throughout its term. 

28.5. The Concessionaires must notify ANP of any change in their corporate control within 30 
(thirty) days of the filing of the corporate act with the competent registration body, under 
the terms of the Applicable Legislation. 

 

Individual Participation in Rights and Obligations 

28.6. The Assignment of the Concession Area, in whole or in part, will always be an undivided 
interest in the rights and obligations of the Concessionaire, respecting the joint and 
several liability between the assignor and the assignee, under the terms of Applicable 
Legislation. 

 

Partial Transfer of Area in the Exploration Phase 

28.7. If ANP authorizes a transfer that results in the division of the Concession Area, the area 
to be transferred and the remaining area must each be circumscribed by a single 
polygonal line drawn according to criteria established by ANP. 
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28.7.1. The resulting areas will become independent for all purposes, including the 
calculation of government and third-party participations. 

28.7.2. ANP will define a Minimum Exploratory Program for each of the areas resulting 
from the division. The sum of the resulting Minimum Exploratory Programs must 
be equal to or greater than the original Minimum Exploratory Program. 

 

New Concession AgreementIn  

28.8. the event of the planned Concession Area being divided for any reason, a new 
Concession Agreement must be signed for each area resulting from the division, 
maintaining the same terms, obligations, programs and deadlines as the original 
Agreement. 

28.9. Following approval of the division, ANP will call on the concessionaires to sign the new 
Concession agreements within 30 (thirty) days. 

28.10. The new Concession Agreements signed by the parties shall become effective and 
valid upon signature, under the terms of the Applicable Legislation. 

 

Transfer of Area in the Production Phase 

28.11. The assignment of part of a field will not be allowed, except as an alternative to a 
Production Individualization agreement that has not been concluded, provided that it 
has been approved by ANP, under the terms of the applicable legislation. 

 

Nullity of the Assignment of Rights and Obligations and the Need for Prior and Express 
Approval 

28.12. Any Assignment that does not comply with the provisions of this Clause Twenty-Eight 
or the Applicable Legislation shall be null and void and subject to the penalties provided 
for in this Agreement and the Applicable Legislation.  

 

Approval of Assignment 

28.13. ANP will have a period of 90 (ninety) days from the presentation of the complete 
documentation and as required, under the terms of the Applicable Legislation, to decide 
on the Assignment. 

28.14. The Assignment of the Agreement will only be authorized, except in the case of 
paragraph 30.5.2, when: 

a) the technical, economic-financial and legal requirements established by ANP have 
been met; 

b) the object and other contractual conditions are preserved; 

c) in compliance with the provisions of Article 88 of Law No. 12,529, of November 30, 
2011, if applicable; 
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d) the obligations of the Exploration and Production Agreement that is the subject of 
the request are being fulfilled; 

e) the obligations related to any Facility Decommissioning activities are provided for in 
accordance with Applicable Legislation; and 

f) the assignor and the assignee, or the guaranteed party, in cases of exemption or 
substitution of a performance guarantee, are in compliance with all their obligations 
relating to Government Participations and third parties under all Concession 
agreements and government revenues under all Production Sharing agreements to 
which they are parties. 

28.14.1. If the assignor is in default and the Assignment is not voluntary, determined by 
ANP or due to the execution of a contractual clause with third parties, the 
Assignment will be permitted if the assignee or the executor of the guarantee 
pays the obligations relating to the agreements to be assigned. 

28.14.2. In the event of paragraph 28.14.1, the assignee or the executor of the guarantee 
must undertake to pass on any amount that may be owed to the assignor as a 
result of the Assignment directly to ANP, until the assignor's entire debt to ANP 
has been settled. 

28.15. In the event of a non-voluntary transfer, the transfer to an Affiliate or to a company over 
which the defaulting Dealer has potential influence, as determined in an administrative 
process, will not be approved. 

 

Duration and Effectiveness of the Assignment 

28.16. After approval of the Assignment by ANP, the Agreement must be amended in order 
for the act to be consummated, except in the cases of exemption or replacement of the 
performance guarantee and in the case provided for in paragraph 28.8, under the terms 
of the Applicable Legislation. 

28.17. The amendment to the Agreement shall become effective from the date it is signed by 
all those who enter into it, in accordance with the applicable legislation. 

28.17.1. The transfer by the assignor to the assignee of the operational safety and 
environmental data, documents and information relating to the contracted area 
and the Exploration and Production facilities included in the Assignment and 
defined by ANP is a condition for signing the amendment to the Agreement, 
except in the event of a non-voluntary Assignment. 

28.18. Within 45 (forty-five) days of signing the addendum, the Concessionaire must deliver 
to ANP a copy of the Consortium Agreement or its amendment filed with the competent 
commercial registry. 

28.19. As of the signing of the addendum, the former concessionaire will have a period of 90 
(ninety) days to transfer to the new concessionaire all exclusive data relating to the 
Agreement assigned, regardless of whether it is public or confidential. 

28.19.1. The new concessionaire will become the holder of the rights to the exclusive 
data, and the confidentiality periods already in force will remain unchanged, 
under the terms of the applicable legislation. 
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Guarantee of Rights Arising from the Concession 

 

28.20. AgreementThe Concessionaires may, within the scope of credit operations or financing 
agreements, guarantee the rights arising from this Agreement, under the terms of the 
Applicable Legislation. 

28.21. The Concessionaire must notify ANP of the guarantee operation provided for in 
paragraph 28.20, sending a copy of the respective guarantee instrument within 30 
(thirty) days of the date on which it was signed. 

28.22. The execution of the guarantee shall be carried out in accordance with the Applicable 
Legislation and upon notification to ANP, under the terms of the guarantee instrument, 
noting that the transfer of ownership resulting from the execution of the guarantee 
constitutes Assignment and depends on the prior and express consent of ANP. 

 

 

29 CLAUSE TWENTY-NINTH - RELATIVE DEFAULT AND PENALTIES 

Sanctions Legal and Contractual 

29.1. In the event of non-compliance with the obligations established in the Applicable 
Legislation and in this Agreement, or if they are performed in a place, time or manner 
other than that agreed, the Concessionaire shall incur the specific sanctions provided for 
in this instrument and in the Applicable Legislation, without prejudice to liability for any 
losses and damages arising from the non-compliance. 

 

 

30 THIRTIETH CLAUSE - TERMINATION OF AGREEMENT 

Extinction of Full Rights 

30.1. This Agreement shall terminate as of right: 

a) by the expiry of the term provided for in Clause Four; 

b) the end of the Exploration Phase without the Minimum Exploration Program having 
been complied with;  

c) at the end of the Exploration Phase, if no Commercial Discovery has occurred;  

d) if the Concessionaire fully returns the Concession Area;  

e) if the Concessionaire exercises its right to withdraw during the Exploration Phase, 
provided that the Minimum Exploration Program is complied with or the amount 
corresponding to the portion not complied with is paid, as provided for in Clause Six 
of this Agreement; 
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f) for failure to submit the Development Plan within the deadline set by ANP; 

g) the non-approval of the Development Plan by ANP, as provided for in Clause Ten; 

h) in whole or in part, for the Concessionaire's refusal to sign the Production 
Individualization Agreement, following a decision by ANP;  

i) failure to renew financial guarantees within 30 (thirty) days before their expiration date 
; or 

j) the decree of bankruptcy or the non-approval by the competent court of any 
Concessionaire's application for judicial reorganization, subject to the provisions of 
paragraph 30.5.2. 

 

Termination at the will of the parties: Bilateral and unilateral termination 

30.2. This Agreement may be terminated at any time by mutual agreement between the 
Parties, without prejudice to compliance with the obligations set out in this Agreement. 

30.3. At any time during the Production Phase, the Concessionaire may request the 
termination of this Agreement, in whole or in part, at least 180 (one hundred and eighty) 
days prior to the intended date of termination, which must be approved in advance by 
ANP.  

30.3.1. ANP will have 90 (ninety) days from the date of receipt of the termination 
request to analyze the request.  

30.3.2. Until the effective termination of the agreement, the Concessionaire may not 
interrupt or suspend the Production committed to in the Production Programs 
of the Fields or Development Areas in question, unless authorized by ANP. 

30.4. Termination of the Agreement shall not release the Concessionaire from the liability 
provided for in paragraph 21.8. 

 

Termination for Absolute Default: Resolution 

30.5. This Agreement shall be terminated in the following cases: 

a) non-compliance by the Concessionaire with the contractual obligations, if this is not a 
case of termination by operation of law; or 

b) judicial or extrajudicial reorganization, without submitting an approved reorganization 
plan capable of demonstrating to ANP the economic and financial capacity to fully 
comply with all contractual and regulatory obligations. 

30.5.1. In the case of point "a" of paragraph 30.5, before terminating the Agreement, 
ANP shall notify the Concessionaire to comply with the non-complying 
obligation within a period of not less than 90 (ninety) days, except in cases of 
extreme urgency. 

30.5.2. In the event of absolute default, if the period stipulated in paragraph 30.5.1 
has elapsed without the defaulted obligation having been fulfilled, a new period 
of 90 (ninety) days will be granted, or less in cases of extreme urgency, for the 
defaulting Concessionaire to formalize before ANP the request for the 
Assignment of its undivided interest in the rights and obligations of this 
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Agreement, under penalty of the penalties provided for in this Agreement, in 
addition to contractual termination. 

30.5.3. If there is more than one Concessionaire and if the Assignment provided for 
in paragraph 30.5.2 is not made, ANP shall only terminate this Agreement in 
respect of the defaulting Concessionaire, and its undivided interest in the 
rights and obligations of this Agreement shall be divided among the other 
defaulting Concessionaires in proportion to their interests, subject to prior and 
express approval by ANP. 

 

Consequences of Termination 

30.6. In any of the cases of termination provided for in this Agreement or in the Applicable 
Legislation, the Concessionaire shall not be entitled to any compensation. 

30.7. In any of the cases of termination provided for in this Agreement or in the Applicable 
Legislation, the provisions of paragraphs 9.7 to 9.11 must be observed for the return of 
the area. 

30.8. If this Agreement is terminated, the Concessionaire shall be liable for all losses and 
damages arising from its default and termination, and shall bear all applicable 
indemnities and compensation, in accordance with the law and this Agreement. 

 

 

31 CLAUSE THIRTY-FIRST - UNFORESEEABLE CIRCUMSTANCES, FORCE MAJEURE 
AND SIMILAR CAUSES  

Total or Partial Exoneration 

31.1. Exoneration from the obligations assumed in this Agreement shall only occur in the event 
of unforeseeable circumstances, force majeure and similar causes justifying non-
performance, such as the fact of administration, the fact of the prince and unforeseen 
interference. 

31.1.1. The obligations of the Concessionaire in debt shall be discharged exclusively 
in relation to the obligations of this Agreement whose performance becomes 
impossible due to unforeseeable circumstances, force majeure or similar 
causes recognized by ANP. 

31.1.2. ANP's decision recognizing the occurrence of unforeseeable circumstances, 
force majeure or similar causes shall indicate the portion of the Agreement 
whose performance shall be waived or postponed. 

31.1.3. Recognition of the incidence of unforeseeable circumstances, force majeure 
or similar causes does not exempt the Concessionaire from the payment of 
Government Participations and third parties. 

31.2. Notification of events that may be considered unforeseeable circumstances, force 
majeure or similar causes shall be immediate and shall specify such circumstances, their 
causes and consequences. 

31.2.1. The events must also be notified that they have ceased.   
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31.3. Amendment, Suspension and Termination of AgreementOnce the unforeseeable event, 
force majeure or similar causes have been overcome, it will be up to the Concessionaire 
to fulfill the obligations affected, extending the deadline for fulfilling these obligations by 
the period corresponding to the duration of the event. 

31.3.1. Depending on the extent and severity of the effects of unforeseeable 
circumstances, force majeure or similar causes: 

a) the Parties may agree to amend the Agreement or terminate it; 

b) ANP may suspend the course of the contractual term in relation to the portion 

of the Agreement affected. 

31.3.2. During the suspension of the contractual term, all the obligations of the Parties 
that have not been affected by unforeseeable circumstances, force majeure and 
similar causes shall remain in force and enforceable. 

 

Environmental licensing 

31.4. ANP may extend or suspend the contractual term if there is evidence of a delay in the 
environmental licensing process. 

31.4.1. Suspension or extension of the agreement may be granted at the reasoned 
request of the Concessionaire. 

31.4.2. For the course of the contractual term to be suspended or extended, the 
regulatory deadline for the licensing body's decision in the environmental 
licensing process must have been exceeded. 

31.4.3. The Concessionaire must prove that the delay was due exclusively to the 
responsibility of the competent public bodies and that it took the appropriate 
measures and acted with reasonable diligence to ensure that the environmental 
licensing process was carried out in a regular manner, and therefore did not 
cause the delay.  

31.4.4. If ANP's request for suspension of the agreementis granted, the contractual term 
will be considered suspended until the environmental agency has given its final 
opinion. 

31.4.5. Once ANP's request for suspension of the Agreement has been granted, the 
refund of time due to delays on the part of the environmental agency will be 
counted from the date on which the environmental agency notices the delay until 
the date of suspension of the agreement. 

31.4.6. The suspension of the contractual term will be interrupted at any time if ANP 
deems it unjustified. 

31.4.7. Once ANP's request for an extension of the agreement has been granted, the 
refund of time due to the environmental agency's delay will be counted from the 
time the environmental agency notices the delay until the date of the request for 
an extension. 

31.4.8. The final opinion of the environmental agency must be communicated to ANP 
within five (5) days of its receipt by the Concessionaire. 
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31.5. If requested by the Concessionaire, suspension of the contractual term for more than 
five (5) uninterrupted years may result in termination of the agreement, without the 
Concessionaire being entitled to any kind of compensation. 

31.5.1. The request referred to in paragraph 31.5 must be submitted to ANP within 90 
(ninety) days of the date on which the suspension of the course of the contractual 
term completed 5 (five) years. 

31.5.2. It will be up to the Concessionaire to prove that, in the five (5) years from the date 
of suspension of the contractual term, the delay was due exclusively to the 
responsibility of the competent public bodies and that it took the appropriate 
measures and acted with reasonable diligence to ensure that the environmental 
licensing process was carried out in a regular manner, and therefore did not 
cause the delay. 

31.6. Provided the Concessionaire so requests, a definitive rejection by the competent 
environmental agency of the licensing essential for carrying out the activities may result 
in the termination of the agreement, without the Concessionaire being entitled to any 
type of compensation. 

31.6.1. In order for the rejection of the environmental license to be classified as 
unforeseeable circumstances, force majeure and similar causes, the 
Concessionaire must prove that it did not contribute to the rejection of the 
environmental licensing process. 

 

Losses 

31.7. The Concessionaire shall individually and exclusively assume all losses arising from 
unforeseeable circumstances, force majeure or similar causes. 

 

 

32 CLAUSE THIRTY-SECOND - CONFIDENTIALITY 

Obligation of the Concessionaire 

32.1. All data acquired, processed, produced, developed or in any way obtained as a result of 
the Operations and the Agreement are confidential. 

32.2. The data and information referred to in paragraph 32.1 may be disclosed by the 
Concessionaire, but may not be commercialized.  

32.3. In the event of disclosure of the data and information referred to in paragraph 32.1, the 
Concessionaire shall send notification to ANP within 30 (thirty) days of the disclosure. 

32.3.1. The notification must be accompanied by the data and information disclosed, the 
reasons for the disclosure and the list of third parties who have had access to 
such data and information. 

32.3.2. In the event of disclosure of data and information to Affiliates, consortium 
members participating in agreements and third parties who will work directly with 
the data and with whom the applicant maintains a contractual relationship, 
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including for the purposes of carrying out research, development and innovation 
projects, Concessionaires will be exempt from sending notification to ANP. 

32.4. The provisions of paragraphs 32.1, 32.2 and 32.3 shall remain in force and shall survive 
the termination of this Agreement. 

 

ANP's commitment 

32.5. ANP undertakes not to disclose data and information relating to the Operations of the 
areas retained by the Concessionaire, the exposure of which may represent a 
competitive advantage to other economic agents, under the terms of article 5, paragraph 
2, of Decree No. 7,724/2012 . 

32.5.1. This provision shall not apply if disclosure is required by law or court. 

 

 

33 CLAUSE THIRTY-THIRD - NOTIFICATIONS , REQUESTS, COMMUNICATIONS AND 
REPORTS 

Notifications, Requests, Plans, Programs, Reports and other Communications 

33.1. The notifications, requests, forwarding of plans, programs, reports, as well as any other 
communications provided for in this Contract must be formal and in writing, in compliance 
with Applicable Legislation.  

33.1.1. If there is no specific provision in the Applicable Legislation, the communications 
provided for herein must be delivered in person, by protocol, or sent by post, with 
proof of receipt. 

33.1.2. Acts and communications related to this Agreement must be written in 
Portuguese, signed by the Concessionaire's legal representative or by an 
attorney-in-fact with specific powers. 

 

Addresses 

33.2. In the event of a change of address, the Parties undertake to notify the other Party of the 
new address at least thirty (30) days prior to the change. 

 

Validity and Effectiveness 

33.3. The notices provided for in this Agreement shall be deemed valid and effective on the 
date on which they are actually received. 

 

Amendments to the Articles of Association 

33.4. The Concessionaire must notify ANP of any changes to its articles of incorporation, 
bylaws or articles of association, sending copies of these, the documents electing its 
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administrators or proof of the board of directors in office within 30 (thirty) days of their 
becoming effective. 

 

34 CLAUSE THIRTY-FOURTH - LEGAL SYSTEM 

Applicable Law 

34.1. This Agreement shall be executed, governed and construed in accordance with the laws 
of Brazil. 

The Parties shall comply with the Applicable Legislation in the execution of the 
Agreement. 

 

Conciliation 

34.2. The Parties undertake to make every effort to settle amicably between themselves any 
dispute or controversy arising out of or in connection with this Agreement.  

34.2.1. Such efforts must include, at a minimum, a request for a specific conciliation 
meeting by the dissatisfied Party, accompanied by its request and its reasons of 
fact and law. 

34.2.2. The request must be complied with when the other Party schedules a meeting 
within 15 (fifteen) days of the request, at ANP's offices. The representatives of 
the Parties must have the power to compromise on the issue.  

34.2.3. After the meeting, if no agreement is reached immediately, the parties will have 
at least another 30 (thirty) days to negotiate an amicable solution. 

 

Mediation 

34.3. The Parties may, by written agreement and at any time, submit the dispute or controversy 
to mediation by an entity qualified to do so, under the terms of its regulations and in 
accordance with Applicable Law. 

 

Independent expert 

34.4. The Parties may, by written agreement, have recourse to an independent expert in order 
to obtain a reasoned opinion that may lead to the closure of the dispute or controversy.  

34.4.1. If such an agreement is signed, recourse to arbitration can only be exercised after 
the expert opinion has been issued .  

 

Arbitration 

34.5. After the procedure provided for in paragraph 34.2, if one of the Parties considers that 
the conditions for an amicable settlement of the dispute or controversy referred to in that 
paragraph do not exist, such matter shall be submitted to arbitration . 
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a) The arbitral proceedings shall be administered by a notoriously recognized arbitral 
institution with an unblemished reputation, with the capacity to administer arbitration 
in accordance with the rules of this Clause 34, and preferably with a registered office 
or case management office in Brazil; 

b) The parties to the dispute shall choose the arbitral institution by mutual agreement. If 
the Parties cannot agree on the choice of the arbitral institution, ANP shall appoint 
one of the following institutions: (i) the International Court of Arbitration of the 
International Chamber of Commerce; (ii) the International Court of Arbitration of 
London; or (iii) the Permanent Court of Arbitration of The Hague. If ANP does not 
make the appointment within twenty (20) days, the other party to the dispute may use 
any of the three institutions mentioned in this paragraph; 

c) Arbitration shall be conducted in accordance with the rules of the arbitral institution 
chosen, insofar as they do not conflict with this Clause 34. Expedited or sole arbitrator 
procedures shall only be adopted in the event of express agreement between the 
Parties; 

d) Three arbitrators must be chosen. Each party to the dispute shall choose one 
arbitrator. The two arbitrators thus chosen shall appoint the third arbitrator, who shall 
act as chairman; 

e) The city of Rio de Janeiro, Brazil, will be the seat of the arbitration and the place of 
delivery of the arbitral award; 

f) The language to be used in the arbitration process will be Portuguese. The parties to 
the dispute may, however, submit testimony or documents in any other language, as 
decided by the arbitrators, without the need for an official translation; 

g) On the merits, the arbitrators will decide on the basis of Brazilian substantive law; 

h) The arbitral award shall be final and its content shall be binding on the Parties. Any 
amounts owed by ANP will be paid by means of a court-ordered payment order, 
except in the event of administrative recognition of the claim;   

i) The expenses necessary for the installation, conduct and development of the 
arbitration, such as the costs of the arbitral institution and the advance payment of 
arbitral fees, shall be advanced exclusively by the Party requesting the installation of 
the arbitration. The Party complained against shall only reimburse such amounts in 
proportion to the outcome of the arbitration, as decided in the award;  

j) If expert evidence is required, the independent expert shall be appointed by mutual 
agreement between the parties to the dispute or, failing agreement, by the Arbitral 
Tribunal. The costs of such expertise, including expert fees, shall be advanced by the 
Party requesting it or by the party requesting arbitration, if proposed by the Arbitral 
Tribunal. Such costs shall ultimately be borne by the losing party, in accordance with 
the preceding paragraph. The parties to the dispute may appoint expert assistants of 
their confidence at their own expense, but such costs shall not be reimbursed; 

k) The Arbitral Tribunal shall order the wholly or partially unsuccessful Party to pay 
attorneys' fees, in accordance with articles 85 and 86 of the Brazilian Code of Civil 
Procedure, or any successor rule. No other compensation shall be due for expenses 
incurred by a Party in connection with its own representation;  

l) If precautionary or emergency measures are required before the arbitration is 
instituted, the interested party may request them directly from the Judiciary, on the 
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basis of the Applicable Law, and they will cease to be effective if the arbitration is not 
requested within 30 (thirty) days of the effective date of the decision;  

m) ANP may, at the request of the Concessionaire and at its sole discretion, suspend the 
adoption of enforcement measures, such as the execution of guarantees and 
registration in debtors' registers, provided that the Concessionaire keeps the 
guarantees in force for the periods provided for in this Agreement, for a sufficient 
period for the Arbitral Tribunal to be set up, in order to avoid the unnecessary filing of 
the judicial measure provided for in the preceding paragraph;  

n) The arbitration procedure must observe the principle of publicity, under the terms of 
the Applicable Legislation, with confidential data being safeguarded under the terms 
of this Agreement. Disclosure of information to the public shall be the responsibility of 
the arbitral institution administering the proceedings and shall preferably be done 
electronically. 

34.6. The Parties hereby declare that they are aware that the arbitration referred to in this 
Thirty-fourth Clause refers exclusively to disputes arising out of the Agreement or related 
thereto, and is only possible to settle disputes relating to available property rights, under 
the terms of Law No. 9.307/1996. 

34.6.1. For the purposes of this Thirty-fourth Clause, disputes over available property 
rights shall be deemed to arise from: 

a) the incidence of contractual penalties and their calculation; 

b) enforcement of guarantees; 

c) the calculation of indemnities arising from the termination or transfer of the 
Agreement;  

d) breach of contractual obligations by either Party; and 

e) of claims related to contractual rights or obligations. 

 

Forum 

34.7. For the purposes of subparagraph "l" of paragraph 34.5 and for matters that do not deal 
with available property rights, under the terms of Law No. 9.307/1996, the Parties elect 
the Federal Court - Judicial Section of Rio de Janeiro, Brazil, as the sole competent 
court, expressly waiving any other, however privileged. 

 

Suspension of Activities 

34.8. ANP will decide whether or not to suspend the activities involved in the dispute or 
controversy. 

34.8.1. The criterion for the decision must be the need to avoid personal or material risk 
of any kind, especially with regard to Operations. 
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Justifications 

34.9. ANP undertakes, whenever it exercises its discretionary power, to explain the 
justifications for the act, observing the Applicable Legislation and complying with the Best 
Practices of the Petroleum Industry. 

 

Continuous Application 

The provisions of this Clause 34 shall remain in force and shall survive the termination of the 
Agreement. 

 

CLAUSE XXX - CONTRIBUTION TO THE INTERNATIONAL SEABED AUTHORITY 

[CLAUSE APPLICABLE ONLY TO CONCESSION AGREEMENTS FOR BLOCKS LOCATED 
BEYOND 200 NAUTICAL MILES] 

XX.1 Production in reservoirs located totally or partially in areas of the continental shelf, beyond 
200 (two hundred) nautical miles from the baselines, will be subject to payment of the 
contribution to the International Seabed Authority, under the terms of the United Nations 
Convention on the Law of the Sea, which came into force on November 16, 1994, in 
accordance with Decree No. 1,530 of June 22, 1995. 

XX.1.1 The Concessionaire shall be responsible for the economic burden of paying the 
amounts due to the International Seabed Authority, under the terms of the 
Applicable Legislation. 

 

 

35 CLAUSE THIRTY-FIFTH - FINAL PROVISIONS 

Execution of the Agreement 

35.1. The Concessionaire must maintain all the conditions and qualifications required in the 
bid throughout the performance of the Agreement, in compatibility with the obligations it 
has undertaken. 

 

Modifications and Additives 

35.2. The omission or toleration by either Party of the requirement to comply with the 
provisions of this Agreement, as well as the acceptance of performance other than that 
contractually required, shall not imply novation and shall not limit the right of such Party 
to, on subsequent occasions, impose compliance with such provisions or require 
performance compatible with that contractually required.  

35.3. Any modifications or amendments to this Agreement must comply with Applicable Law 
and shall only be valid if formally made in writing and signed by the representatives of 
the Parties. 
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Advertising 

35.4. ANP shall publish the full text or extract of the terms of this Agreement in the Federal 
Official Gazette, for its erga omnes validity. 

 

In agreement, the Parties electronically sign this Agreement, together with the witnesses 
indicated below. 

OR 

In agreement, the Parties sign this Agreement on XX ("insert number of copies) counterparts, 
of equal form and content and for a single purpose, in the presence of the witnesses indicated 
below. 

 

Rio de Janeiro, <date_signature>. 

 

 

National Agency of Petroleum, Natural Gas and Biofuels - ANP 

"diretor_director_general" 

Director General of ANP 

 

 

 

 

"signatory_01_operator" 

"signatory_01_representative_01" 

«signataria_01_cargo_01» 

 

"signatory_01_operator" 

"signatory_01_representative_02" 
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«signataria_01_cargo_02» 

 

"signataria_02" 

"signatory_02_representative_01" 

«signataria_02_cargo_01» 

 

"signataria_02" 

"signatory_02_representative_02" 

«signataria_02_cargo_02» 

 

 

 

 

Witnesses: 

   

Name: "witness_01_name" 

CPF: "witness_01_cpf" 

 Name: "witness_02_name" 

CPF: "witness_02_cpf" 
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ANNEX I - AREA OF CONCESSION 

The Concession Area of this Agreement is Block "block"following ANP grid pattern and the 
SIRGAS 2000 Geodetic Reference System, whose Geographic Coordinates in Latitude and 
Longitude are listed below. 

 

CARTOGRAPHIC PARAMETERS USED FOR THE COORDINATES 

 

(Add Sedimentary Basin and Exploratory Block information, following ANP Grid pattern) 

(Geodetic Reference System SIRGAS 2000) 

Coordinate parameters: 

Geographical coordinates: Latitude; Longitude 

Format (+GG:MM:SS,SSS) 
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ANNEX II - MINIMUM EXPLORATORY PROGRAM  

The Exploration Phase will last "duracao fase" years and will consist of a single period. 

The activities to be carried out by the Concessionaire in order to comply with the Minimum 
Exploration Program (PEM) are described in this Annex.  

 

Table 1 - Minimum Exploratory Program 

Block 
Block area  

(km²) 
Work Units (WU) 

"block" "block_area" "pem_ut" 

 

Table 2 - Equivalence of Work Units (WUs) to comply with the PEM 

Exploratory Activity Measure 
Deep and Ultra 

Deep Water 
Sectors 

Águas Rasas 
Sectors 

Sectors on Land 

Exploratory well UT 1.000 1.000 1.000 

2D seismic UT/km 0,13 0,31 6,64 

3D seismic UT/km2 0,25 0,59 22,57 

2D reprocessing UT/km 0,01 0,03 0,20 

3D reprocessing UT/km2 0,02 0,04 0,58 

Potential GRAV or MAG 
methods 

UT/km 0,01 0,01 0,35 

Potential GRAV-AR 
methods 

UT/km 0,02 0,06 1,77 

Potential GRAV-GRAD 
methods 

UT/km 0,02 0,06 1,77 

MAG-GRAD Potential 
Methods 

UT/km 0,02 0,06 1,77 

Terrestrial electromagnetic 
receiver 

UT/Receiver - - 0,84 

Maritime or aerial 
electromagnetic (km) 

UT/km 0,04 0,09 1,07 

Electromagnetic (km²) UT/km2 0,08 0,18 - 

Electromagnetic 
reprocessing (Km) 

UT/km 0,01 0,03 0,12 

Electromagnetic 
reprocessing (Km )2 

UT/km2 0,01 0,03   

Geochemistry UT/Sample 0,17 0,39 0,51 

Multibeam Bathymetry UT/km 0,01 0,01 - 
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Table 3 - Monetary Value of the EMP and the Financial Guarantee 

Value of the Minimum Exploratory 
Program (R$) 

Value of the Financial Guarantee 
(R$) 

"pem_coin" 
"pem_extended_currency" 

"pem_coin" 
"pem_extended_currency" 

 

Table 4 - Reduction factors for non-exclusive surveys to comply with the Minimum 
Exploratory Program  

 Time elapsed between the request for the reduction of the Minimum 
Exploratory Program made to ANP and the date of conclusion of the 
operation of acquisition or reprocessing of the non-exclusive data 

Reduction Factor 

For the purposes of complying with the Minimum Exploration Program, the non-exclusive 
surveys and reprocessing provided for in the tender protocol will be taken into account, 
applying the rules and reduction factor indicated in Table 4. 

Only non-exclusive surveys authorized by ANP will be accepted, provided that the data 
acquisition companies have complied with all the data delivery requirements for the Exploration 
and Production Database (BDEP). 

For the purpose of calculating the amount to be considered for compliance with the Minimum 
Exploratory Program, the time between the rebate request and the conclusion of the non-
exclusive data acquisition or reprocessing operation will be taken into account.  

In order to comply with the Minimum Exploratory Program, the wells drilled must achieve the 
main objective approved by ANP in the Well Drilling Notification.  
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ANNEX III - FINANCIAL GUARANTEE OF THE MINIMUM EXPLORATORY PROGRAM 

(Attach a copy of the Financial Guarantee for the Minimum Exploratory Program) 
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ANNEX IV - PERFORMANCE GUARANTEE 

(Attach a copy of the document submitted, if applicable) 
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ANNEX V  - GOVERNMENT HOLDINGS AND THIRD PARTIES 

Under the terms of Clause Twenty-Three, the Concessionaire will pay the following 
Government and third-party Participations: 

 

a) Royalties, in the amount corresponding to "royalties_percentage" % 
("royalties_percentage_extent") of Oil and Natural Gas Production in the Concession Area;  

[The value of the royalty rate for the sector will be included, according to Annex I of the 
tender protocol of the Open Acreage of Concession]. 

[For Concession agreements for Blocks located beyond 200 nautical miles, the 
corresponding table in Annex I of the tender protocol of the open acreage of concession 
will be included]. 

b) Special participation, in the amount defined in Decree No. 2.705, of August 3, 1998; 

c) Payment for occupation or retention of area1 : i) in the Exploration Phase, in the amount of 
R$ "occupacao_exploracao" ("ocupacao_exploracao_extenso") per square kilometer or 
fraction of the Concession Area, with the increase provided for in Decree No. 2.705, of 
August 3, 1998, in the event of an extension; ii) during the Development Phase of the 
Production Phase, in the amount of R$ "occupacao_desenv" 
("ocupacao_desenv_extenso"); and iii) in the Production Phase, in the amount of R$ 
"occupacao_producao" ("occupacao_producao_extenso"); e 

d) Payment to landowners of a share equivalent to "payment to owners_percentage" % 
("payment to  owners_percentage_extent") of Oil and Natural Gas Production, under the 
terms of the Applicable Legislation. 

 

 

1 Payment for the Retention or Occupation of the Area, in Reais per square kilometer, under the terms 
of the bidding notice. 
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ANNEX VI - PAYMENT OF THE SIGNATURE BONUS 

Table 1 - Subscription Bonus Amounts Offered and Paid by the Concessionaire 

Block Value offered (R$) Amount Paid (R$) 

"block" 
"bonus"  

"bonus_extenso" 
"bonus"  

"bonus_extenso" 

 



Contract «nome_sigep» Process no. «numero_contrato» 
 

Page 74 
 

ANNEX VII - DESIGNATION OF OPERATOR 

The initial Operator is "signatory_01_operator". A new Operator may be appointed in 
accordance with the provisions of Clause Fifteen and subject to the conditions of Clause 
Twenty-Eight. 

 

 

 

 


